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REVISED STANDARD SPECIFICATIONS DATED 
04-18-14 

 
ORGANIZATION 

Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a 
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the 
right above the clause is the publication date of the revision. For a revision clause that introduces a 
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the 
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or 
multiple-section revision, the date on the right above a paragraph or section is the publication date of the 
paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

ORGANIZATIONAL REVISIONS 
07-19-13 

Transfer section 36 from division IV to division V. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

02-21-14 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 
most recent 

 

Add to the 4th paragraph of section 1-1.05: 
04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-2 

Add to the 1st table in section 1-1.06: 
04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

 

 

06-20-12 
Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 
Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 
Delete "critical delay" and its definition in section 1-1.07B. 

 

Replace "day" and its definition in section 1-1.07B with: 
10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 
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3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 
10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 
10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 

specified, unless the rearrangement is solely for the Contractor's convenience 
1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 
10-19-12 

work 

 

Add to section 1-1.07B: 
10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 
Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 
04-20-12 

703 B ST 
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Replace the Web site for the Department of General Services, Office of Small Business and DVBE 
Services in the table in section 1-1.11 with: 

11-15-13 
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

2  BIDDING 
02-21-14 

Replace the headings and paragraphs in section 2 with: 
02-21-14 

2-1.01  GENERAL 
Section 2 includes specifications related to bid eligibility and the bidding process. 

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of 
the Notice to Bidders and Special Provisions. 

2-1.02  BID INELIGIBILITY 
A firm that has provided architectural or engineering services to the Department for this contract before 
bid submittal for this contract is prohibited from any of the following: 

1. Submitting a bid 
2. Subcontracting for a part of the work 
3. Supplying materials 
 
2-1.03–2-1.05  RESERVED 
2-1.06  BID DOCUMENTS 
2-1.06A  General 
Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and may 
be purchased at the Publication Distribution Unit. 

The Notice to Bidders and Special Provisions and project plans may be viewed at the Bidders' Exchange 
website and at the street address. 

Bid books may be ordered at the Bidders' Exchange website. 

For an informal-bid contract, in addition to viewing and ordering them as specified above, the Notice to 
Bidders and Special Provisions, project plans, and Bid book may be obtained at the Bidders' Exchange 
street address. 

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard 
specifications, and special provisions. 

2-1.06B  Supplemental Project Information 
The Department makes supplemental information available as specified in the special provisions. 

Logs of test borings are supplemental project information. 

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions 
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the 
work to fit existing conditions. 

2-1.06C–2-1.06D  Reserved 
2-1.07  JOB SITE AND DOCUMENT EXAMINATION 
Examine the job site and bid documents. 
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Bid submission is your acknowledgment that you have examined the job site and bid documents and are 
satisfied with: 

1. General and local conditions to be encountered 
2. Character, quality, and scope of work to be performed 
3. Quantities of materials to be furnished 
4. Character, quality, and quantity of surface and subsurface materials or obstacles 
5. Requirements of the contract 
 
2-1.08  RESERVED 
2-1.09  BID ITEM LIST 
Submit a bid based on the bid item quantities the Department shows on the Bid Item List. 

2-1.10  SUBCONTRACTOR LIST 
On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1 
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). 

The Subcontractor List form must show the name, address, and work portions to be performed by each 
subcontractor listed. Show work portions by bid item number, description, and percentage of each bid 
item subcontracted. 

2-1.11  RESERVED 
2-1.12  DISADVANTAGED BUSINESS ENTERPRISES 
2-1.12A  General 
Section 2-1.12 applies to a federal-aid contract. 

Under 49 CFR 26.13(b): 

 The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted 
contracts. Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. 

 
Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the Contract 
(49 CFR 26). 

2-1.12B  Disadvantaged Business Enterprise Goal 
2-1.12B(1)  General 
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders. 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

Make work available to DBEs and select work parts consistent with available DBE subcontractors and 
suppliers. 

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith 
efforts to meet this goal. 

You are responsible to verify that the at the bid opening date the DBE firm is certified as DBE by the CA 
Unified Certification Program. 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

Credit for materials or supplies you purchase from DBEs counts toward the goal in the following manner: 

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer. 
2. 60 percent if the materials or supplies are obtained from a DBE regular dealer. 
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3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 
26.55 defines "manufacturer" and "regular dealer." 

 
You receive credit toward the goal if you employ a DBE trucking company that performs a commercially 
useful function as defined in 49 CFR 26.55(d)(1)–(4), (6). 

2-1.12B(2)  DBE Commitment Submittal 
Submit DBE information under section 2-1.33. 

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to 
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE 
commitment form from you, submit the completed form within 4 business days of the request. 

Submit written confirmation from each DBE shown on the form stating that it will be participating in the 
Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as 
written confirmation that the DBE will be participating in the Contract. 

2-1.12B(3)  Good Faith Efforts Submittal 
If you have not met the DBE goal, complete and submit the Good Faith Efforts Documentation under 
section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith 
efforts directed toward obtaining participation by DBEs are considered. 

If your DBE commitment form shows that you have met the DBE goal or if you are required to submit the 
DBE commitment form, you must submit good faith efforts documentation within the specified time to 
protect your eligibility for award of the contract in the event the Department finds that the DBE goal has 
not been met. 

The Department may consider DBE commitments of the 2nd and 3rd bidders in determining whether the 
low bidder made good faith efforts to meet the DBE goal. 

2-1.13–2-1.14  RESERVED 
2-1.15  DISABLED VETERAN BUSINESS ENTERPRISES 
2-1.15A  General 
Section 2-1.15 applies to a non-federal-aid contract. 

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the 
Contract. 

Comply with Mil & Vet Code § 999 et seq. 

2-1.15B  Projects $5 Million or Less 
Section 2-1.15B applies to a project with an estimated cost of $5 million or less. 

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and 
suppliers. 

Meet the goal shown on the Notice to Bidders. 

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE participation 
on this form. 

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary 
form. 

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total 
bid. 

2-1.15C  Projects More Than $5 Million 
2-1.15C(1)  General 
Section 2-1.15C applies to a project with an estimated cost of more than $5 million. 
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The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its 
State-mandated overall DVBE goal. 

If you obtain DVBE participation: 

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE 
participation on this form. 

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the 
total bid. 

 
If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary 
form. 

2-1.15C(2)  DVBE Incentive 
The Department grants a DVBE incentive to each bidder who achieves a DVBE participation of 1 percent 
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.). 

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33. 

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to 
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a 
Certified DVBE Summary form from you, submit the completed form within 4 business days of the 
request. 

2-1.15C(3)  Incentive Evaluation 
The Department applies the small business and non–small business preference during bid verification 
and proceeds with the evaluation specified below for DVBE incentive. 

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the 
following amounts: 

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low 
bidder 

2. 5 percent of the verified total bid of the low bidder 
3. $250,000 
 
The Department applies DVBE incentive and determines whether bid ranking changes. 

A non–small business bidder cannot displace a small business bidder. However, a small business bidder 
with higher DVBE achievement can displace another small business bidder. 

The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid 
results at the Department's Web site. 

2-1.16–2-1.17  RESERVED 
2-1.18  SMALL BUSINESS AND NON–SMALL BUSINESS SUBCONTRACTOR PREFERENCES 
2-1.18A  General 
Section 2-1.18 applies to a non-federal-aid contract. 

The Department applies small business preferences and non–small business preferences under Govt 
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq. 

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is 
encouraged to apply for certification as a small business by submitting its application to the Department of 
General Services, Office of Small Business and DVBE Services. 

Contract award is based on the total bid, not the reduced bid. 

2-1.18B  Small Business Preference 
The Department allows a bidder certified as a small business by the Department of General Services, 
Office of Small Business and DVBE Services, a preference if: 
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1. Bidder submitted a completed Request for Small Business Preference or Non–Small Business 
Preference form with its bid 

2. Low bidder did not request the preference or is not certified as a small business 
 
The bidder's signature on the Request for Small Business Preference or Non–Small Business Preference 
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a 
complete application to the Department of General Services. The complete application and any required 
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on 
the bid opening date. 

The Department of General Services determines whether a bidder was certified on the bid opening date. 
The Department of Transportation confirms the bidder's status as a small business before applying the 
small business preference. 

The small business preference is a reduction for bid comparison in the total bid submitted by the small 
business contractor by the lesser of the following amounts: 

1. 5 percent of the verified total bid of the low bidder 
2. $50,000 
 
If the Department determines that a certified small business bidder is the low bidder after the application 
of the small business preference, the Department does not consider a request for non–small business 
preference. 

2-1.18C  Non–Small Business Subcontractor Preference 
The Department allows a bidder not certified as a small business by the Department of General Services, 
Office of Small Business and DVBE Services, a preference if: 

1. Bidder submitted a completed Request for Small Business Preference or Non–Small Business 
Preference form with its bid 

2. Certified Small Business Listing for the Non–Small Business Preference form shows that you are 
subcontracting at least 25 percent to certified small businesses 

 
Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or 
must have submitted a complete application to the Department of General Services. The complete 
application and any required substantiating documentation must be received by the Department of 
General Services by 5:00 p.m. on the bid opening date. 

The non–small business subcontractor preference is a reduction for bid comparison in the total bid 
submitted by the non–small business contractor requesting the preference by the lesser of the following 
amounts: 

1. 5 percent of the verified total bid of the low bidder 
2. $50,000 
 
2-1.19–2-1.26  RESERVED 
2-1.27  CALIFORNIA COMPANIES 
Section 2-1.27 applies to a non-federal-aid contract. 

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for 
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference 
to be given to contractors from that state on its public entity construction contracts. 

Complete a California Company Preference form. 

The California company reciprocal preference amount is equal to the preference amount applied by the 
state of the nonresident contractor with the lowest responsive bid unless the California company is 
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eligible for a small business preference or a non–small business subcontractor preference, in which case 
the preference amount is the greater of the two, but not both. 

If the low bidder is not a California company and a California company's bid with reciprocal preference is 
equal to or less than the lowest bid, the Department awards the contract to the California company on the 
basis of its total bid. 

2-1.28  RESERVED 
2-1.29  OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS 
You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To 
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under 
section 2-1.33. 

2-1.30–2-1.32  RESERVED 
2-1.33  BID DOCUMENT COMPLETION AND SUBMITTAL 
Complete forms in the Bid book. 

For a paper bid, submit your bid: 

1. Under sealed cover 
2. Marked as a bid 
3. Identifying the contract number and the bid opening date 
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For an electronic bid, complete and submit the Bid book under the Electronic Bidding Guide at the 
Bidders' Exchange website. 

Submit the forms and form information at the times shown in the following table: 

Bid Form Submittal Schedule 
Contract 

type 
Forms to be submitted at 

the time of bid 
Forms to be 

submitted no later 
than 24 hours after 

bid openinga 

Forms to be 
submitted no 
later than 4 
p.m. on the 

2nd business 
day after bid 

openinga 

Forms to be 
submitted no later 
than 4 p.m. on the 
4th business day 
after bid openinga 

All 
contracts 

• Bid to the Department 
of Transportation 
• Business name and 
location; description of 
subcontracted work on 
the Subcontractor List 
 

• Bid item nos. and 
percentage of bid 
item subcontracted 
on the Subcontractor 
Listb 

-- -- 

Non-
federal-aid 
contracts 
only 

• California Company 
Preference 
• Request for Small 
Business Preference or 
Non–Small Business 
Preferencec 

-- 

• Certified 
Small 
Business 
Listing for the 
Non–Small 
Business 
Preferencec 

• Certified DVBE 
Summaryd 

Federal-
aid 
contracts 
only 

• Small Business Status 

-- -- 

• Local Agency 
Bidder - DBE - 
Commitmente 
• Good Faith Efforts 
Documentation - 
DBEf 

aThe forms and information may be submitted at the time of bid. 
bIf the information is not submitted at the time of bid, fax it to (760) 932-5441. This after-bid submittal 
does not apply to an informal-bid contract. For an informal bid contract, submit the completed form at 
the time of bid. 
cApplicable only if the preference or option is chosen. 
dNot applicable to an informal-bid contract or a project with an estimated cost of more than $5 million. 
For an informal bid contract, submit the completed form at the time of bid. For a project with an 
estimated cost of more than $5 million, applicable only if you obtain DVBE participation or you are the 
apparent low bidder, 2nd low bidder, or 3rd low bidder and you choose to receive the specified 
incentive. 
eIf not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd 
low bidder. 
fApplicable only if you have not met the DBE goal. 

 

 
Failure to submit the forms and information as specified results in a nonresponsive bid.  

If an agent other than the authorized corporation officer or a partnership member signs the bid, file a 
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may 
be nonresponsive. 

2-1.34  BIDDER'S SECURITY 
Submit one of the following forms of bidder's security equal to at least 10 percent of the bid: 

1. Cash 
2. Cashier's check 
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3. Certified check 
4. Signed bidder's bond by an admitted surety insurer 
5. For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an 

electronic registry service approved by the Department. 
 
Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders 
Exchange before the bid opening time. 

Submit electronic bidder’s bond with the electronic bid. 

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book, 
use a form containing the same information. 

2-1.35–2-1.39  RESERVED 
2-1.40  BID WITHDRAWAL 
For a paper bid: 

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written 
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not 
prevent you from submitting a new bid. 

2. After the bid opening time, you cannot withdraw a bid. 
 
For an electronic bid: 

1. Bids are not filed with the Department until the date and time of bid opening. 
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if 

this is done before the bid opening date and time. 
 
2-1.41–2-1.42  RESERVED 
2-1.43  BID OPENING 
The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

2-1.44–2-1.45  RESERVED 
2-1.46  DEPARTMENT'S DECISION ON BID 
The Department's decision on the bid amount is final. 

The Department may reject: 

1. All bids 
2. A nonresponsive bid 
 
2-1.47  BID RELIEF 
The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid 
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website. 

2-1.48  RESERVED 
2-1.49  SUBMITTAL FAILURE HISTORY 
The Department considers a bidder's past failure to submit documents required after bid opening in 
determining a bidder's responsibility. 

2-1.50  BID RIGGING 
Section 2-1.50 applies to a federal-aid contract. 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. 
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number 
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.. 
The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and 
abuse and is operated under the direction of the DOT Inspector General. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

3  CONTRACT AWARD AND EXECUTION 
02-21-14 

Replace section 3-1.02 with: 
02-21-14 

3-1.02  CONSIDERATION OF BIDS 
3-1.02A  General 
For a lump sum based bid, the Department compares bids based on the total price. 

For a unit price based bid, the Department compares bids based on the sum of the item totals. 

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and 
the total bid for time. 

3-1.02B  Tied Bids 
The Department breaks a tied bid with a coin toss except: 

1. If a small business bidder and a non–small business bidder request preferences and the reductions 
result in a tied bid, the Department awards the contract to the small business bidder. 

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the 
reduction results in a tied bid, the Department awards the contract to the DVBE small business 
bidder. 

 
 

Add to the end of section 3-1.04: 
10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 
10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 
07-27-12 

3-1.13 FORM FHWA-1273 
For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 
07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 
Delete item 4 of the 2nd paragraph of section 3-1.18. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

5  CONTROL OF WORK 
11-15-13 

Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 
10-19-12 

and 100 or more working days 

 

Add to the list in the 4th paragraph of section 5-1.09A: 
10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 
10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 
10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 
Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 
10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 
06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 
06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 
Performance of 

 

06-20-12 
Delete U in UDBE at each occurrence in section 5-1.13B(2). 
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Replace the 3rd paragraph of section 5-1.13B(2) with: 
06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 
06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 
06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 
07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 
07-20-12 

or substituted 

 

Replace the paragraphs of section 5-1.13C with: 
11-15-13 

Section 5-1.13C applies to a non-federal-aid contract. 

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from 
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available, 
in which case, you must substitute with a small business. Any authorization for a substitute is contingent 
upon the Department of General Services' approval of the substitute. 

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions 
after Contract award. 

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs § 
1896.73. 

Include in your substitution request: 

1. Copy of the written notice issued to the DVBE with proof of delivery 
2. Copy of the DVBE's response to the notice 
3. Name and certification number of the listed DVBE and the proposed substitute 
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Requests for substitutions of a listed DVBE with a small business must include documentation of the 
unavailability of DVBEs, including: 

1. Contact with the small business/DVBE advocate from the Department and the Department of 
Veterans Affairs 

2. Search results from the Department of General Services' website of available DVBEs 
3. Communication with a DVBE community organization nearest the job site, if applicable 
4. Documented communication with the DVBE and small businesses describing the work to be 

performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the 
communication 

 
The Department forwards your substitution request to the Department of General Services. The 
Department of General Services issues a notice of approval or denial. The Department provides you this 
notice. 

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a 
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE. 

Maintain records of subcontracts made with DVBEs. Include in the records: 

1. Name and business address of each business 
2. Total amount paid to each business 
 
For the purpose of determining compliance with Pub Cont Code § 10115 et seq.: 

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business 
Enterprises (DVBE) State Funded Projects Only form. 

2. Upon reasonable notice and during normal business hours, permit access to its premises for the 
purposes of: 
2.1. Interviewing employees. 
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a 

matter under investigation. 
 

 

Replace "Reserved" in section 5-1.20C with: 
10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 
10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add between the 5th and 6th paragraphs of section 5-1.23B(1): 
07-19-13 

For a revised submittal, allow the same number of days for review as for the original submittal. 

 

07-19-13 
Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2). 

 

Add to the list in the 1st paragraph of section 5-1.36A: 
07-19-13 

10. Survey monuments 
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Add to section 5-1.36C: 
07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

 

Add to section 5-1.36: 
07-19-13 

5-1.36E  Survey Monuments 
Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified 
and located immediately: 

1. Stop work near the monument 
2. Notify the Engineer 
 
Do not resume work near the monument until authorized. 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 
10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 
10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 
10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

6  CONTROL OF MATERIALS 
07-19-13 

Replace section 6-2.05C with: 
04-19-13 

6-2.05C  Steel and Iron Materials 
Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 
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All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

 

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with: 
07-19-13 

Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-19-13 

Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with: 
07-19-13 

$200 

 

Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with: 
07-19-13 

$100 

 

Replace "20 days" in the 14th paragraph of section 7-1.04 with: 
09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 
09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 
09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 
07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 
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 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is 
provided under this contract, this subparagraph will 
be superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes 
this subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect 
and report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 
07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

8  PROSECUTION AND PROGRESS 
10-19-12 

Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 
10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 
10-19-12 

original working days 

 

04-20-12 
Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 
10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 
04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 
Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 
10-19-12 

8-1.02C(3)(b)  Reserved 
 

04-20-12 
Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 
10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 
10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 
01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 
10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 
10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 
10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 
10-19-12 

original working days 

04-20-12 
Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 
10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 
10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 
10-19-12 

Complete the work within the Contract time. 

 

10-19-12 
Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 

paragraph of section 8-1.05. 
 

Replace the headings and paragraphs in section 8-1.06 with: 
10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 
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Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 
10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 
10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 
10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 
08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 
10-19-12 

8-1.10D  Reserved 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

9  PAYMENT 
11-15-13 

Add to the list in the 1st paragraph of section 9-1.03: 
07-19-13 

3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work 
 
 

Replace item 1 in the 3rd paragraph of section 9-1.03 with: 
01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 
10-19-12 

for 

 

Add to the end of section 9-1.04A: 
10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 
Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 
04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 
04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 
04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 
04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 
04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 
 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 
04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 
04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 
04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 
04-20-12 

Qrap = HMATT x Xaa 

 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-34 

Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 
total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 
04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 
10-19-12 

9-1.11A  General 
Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 
The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 
Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
 
Payment for the TRO bid item does not include payment for: 
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1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 
For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 
The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

Replace the paragraphs of section 9-1.16D with: 
07-19-13 

9-1.16D(1)  General 
Section 9-1.16D applies if a bid item for mobilization is shown on the Bid Item List. 

Payments for mobilization made under section 9-1.16D are in addition to the partial payments made 
under Pub Cont Code § 10261. 
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Section 9-1.16D(2) applies unless the Contract includes a special provision for section 9-1.16D(1) that 
specifies section 9-1.16D(3) applies. 

11-15-13 
9-1.16D(2)  Mobilization for Projects Except for Those Over Water Requiring Marine Access 

07-19-13 
The Department makes partial payments for mobilization under Pub Cont Code § 10264(a) except the 
amount of work completed does not include the amount earned for mobilization. The partial payment 
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code § 
10264(a)(5). 

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont 
Code § 10264(a)(5) in the 1st payment after Contract acceptance. 

9-1.16D(3)  Mobilization for Projects Over Water Requiring Marine Access 
The Department makes partial payments for mobilization under Pub Cont Code § 10264(b) except the 
amount of work completed does not include the amount earned for mobilization. The partial payment 
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code § 
10264(b)(6). 

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont 
Code § 10264(b)(6) in the 1st payment after Contract acceptance. 

 

10-19-12 
Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 
10-19-12 

2020 

 

Replace the 2nd paragraph of section 9-1.17C with: 
10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 
proposed 

 

Replace the 1st sentence in the 6th paragraph of section 9-1.17D(2)(b) with: 
07-19-13 

The CPA's audit must be performed as an examination-level engagement under the attestation 
engagements in the Government Auditing Standards published by the Comptroller General of the United 
States. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

04-19-13 
Replace the headings and paragraphs in section 10 with: 

04-19-13 
10-1  GENERAL 

10-1.01  GENERAL 
Section 10 includes general specifications for general construction work. 

10-1.02  WORK SEQUENCING 
Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 
Reserved 

10-1.04  TRAINING AND MEETINGS 
Training and meetings are held at times and locations you and the Engineer agree to. 

10-1.05–10-1.10  RESERVED 
10-2  SUSTAINABLE DESIGN REQUIREMENTS 

10-2.01  GENERAL 
10-2.01A  General 
Reserved 

10-2.01B–10-2.01H  Reserved 
10-2.02  CALGREEN TIER 1 
10-2.02A–10-2.02H  Reserved 
10-2.03  LEED 
10-2.03A–10-2.03H  Reserved 

10-3–10-5  RESERVED 
10-6  JOB SITE WATER CONTROL 

10-6.01  GENERAL 
Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 

10-6.02  WATER-FILLED COFFERDAM 
Reserved 

10-6.03–10-6.10  RESERVED 
10-7–10-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

11  QUALITY CONTROL AND ASSURANCE 
07-19-13 

Replace section 11-2 with: 
07-19-13 

11-2 RESERVED 
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Replace the table in the 3rd paragraph of section 11-3.01A with: 
07-19-13 

AWS code Year of adoption 
D1.1 2010 
D1.3 2008 
D1.4 2011 
D1.5 2010 
D1.6 2007 
D1.8 2009 

 

 

Replace "does" in the definition of "continuous inspection" in section 11-3.01B with: 
07-19-13 

do 

 

Replace "gross nonconformance" and its definition in section 11-3.01B with: 
07-19-13 

gross nonconformance: Rejectable indications are present in more than 20 percent of the tested weld 
length. 

 

Replace the introductory clause in the 1st paragraph of section 11-3.01C with: 
07-19-13 

Replace clause 6.1.3 of AWS D1.1, the 1st paragraph of clause 7.1.2 of AWS D1.4, and clause 6.1.2 of 
AWS D1.5 with: 

 

Replace the 3rd paragraph of section 11-3.01C with: 
07-19-13 

For each inspection, including fit-up, WPS verification, and final weld inspection, the QC Inspector must 
confirm and document compliance with the specifications, AWS welding codes, and any referenced 
drawings. 

 

Replace the paragraphs in section 11-3.01D with: 
07-19-13 

The Engineer has the authority to verify the qualifications or certifications of any welder, QC Inspector, or 
NDT personnel to specified levels by retests or other means determined by the Engineer. If welding will 
be performed without gas shielding, then qualification must also include welding without gas shielding.  

Replace clause 6.14.6.1 of AWS D1.1, clause 7.8 of AWS D1.4, and clause 6.1.3.4 of AWS D1.5 with: 

Personnel performing NDT must be qualified and certified under American Society for Nondestructive 
Testing (ASNT) Recommended Practice No. SNT-TC-1A and the written practice of the NDT firm. The 
written practice of the NDT firm must comply with or exceed the guidelines of the ASNT Recommended 
Practice No. SNT-TC-1A. Individuals who perform NDT, review the results, and prepare the written 
reports must be one of the following: 

1. Certified NDT Level II technicians 
2. Level III technicians certified to perform the work of Level II technicians 
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Replace the heading and the 1st through 3rd paragraphs of section 11-3.01E with: 
07-19-13 

11-3.01E  Weld Joint Details 
If weld joint details proposed for use in the work are not prequalified under clause 3 of AWS D1.1 or figure 
2.4 or 2.5 of AWS D1.5, submit the proposed WPS and the intended weld joint locations. 

Upon authorization of the proposed joint detail locations and qualification of the proposed joint details, 
welders and welding operators using these details must weld an additional qualification test plate using 
the WPS variables and the weld joint detail to be used in production. The test plate must: 

1. Have the maximum thickness to be used in production and a minimum length of 18 inches. 
2. Be mechanically and radiographically tested. Mechanical and radiographic testing and acceptance 

criteria must comply with the applicable AWS codes. 
 
If a nonprequalified weld joint configuration is proposed using a combination of WPSs for work welded 
under AWS D1.1, you may conduct a single test combining the WPSs to be used in production, if the 
essential variables, including weld bead placement, of each process are limited to those established in 
table 4.5 of AWS D1.1. 

 

Replace the 1st paragraph of section 11-3.01F with: 
07-19-13 

Replace paragraph 3 of clause 6.26.3.2 of AWS D1.5 with: 

3. If indications that exhibit these planar characteristics are present at scanning sensitivity, or 
other evidence exists to suggest the presence of transverse cracks, a more detailed evaluation 
of the discontinuity by other means must be performed (e.g., alternate UT techniques, RT, 
grinding, or gouging for visual inspection or MT of the excavated areas.). For welds that have 
transverse cracks, excavate the full length of the crack plus 2 inches of weld metal on each 
side adjacent to the crack and reweld. 

 
 

Replace "section" in the 2nd paragraph of section 11-3.01F with: 
07-19-13 

clause 

 

Replace the 1st paragraph of section 11-3.02A with: 
07-19-13 

Except for stud welding, section 11-3.02 applies to (1) work welded under sections 49, 52, 55, and 75-
1.03E and (2) work in section 99 that must comply with an AWS welding code. 

 

Replace the 4th through 6th paragraphs of section 11-3.02C(2) with: 
07-19-13 

Submit an amended welding QC plan or an addendum to the welding QC plan for any changes to: 

1. WPSs 
2. NDT firms 
3. QC personnel or procedures 
4. NDT personnel or procedures 
5. Systems for tracking and identifying welds 
6. Welding personnel 
 
Allow 15 days for the Engineer's review of an amended welding QC plan or an addendum to the welding 
QC plan. 
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Submit 7 copies of each authorized QC plan and any authorized addendums. Make 1 copy available at 
each location where work is performed. 

 

Replace the 1st paragraph of section 11-3.02C(3) with: 
07-19-13 

Submit a welding report within 7 days following the performance of any welding. The welding report must 
include: 

1. Daily production log for welding for each day that welding is performed 
2. Reports of all visual weld inspections and NDT performed, whether specified, additional, or 

informational 
3. Radiographs and radiographic reports, and other required NDT reports 
4. Summary of welding and NDT activities that occurred during the reporting period 
5. Reports of each application of heat straightening 
6. Summarized log listing the rejected lengths of weld by welder, position, process, joint configuration, 

and piece number 
7. Documentation that you have: 

7.1. Evaluated all radiographs and radiograph reports and NDT and NDT reports 
7.2. Corrected all rejectable deficiencies and that all repaired welds have been reexamined using 

the required NDT and found acceptable 
8. Reports or chart recordings of each application of any stress relieving used 
9. Reports and chart recordings for any electroslag welding used 
 
 

Add between "radiographic" and "envelopes" in the introductory clause in the 3rd paragraph of 
section 11-3.02C(3): 

07-19-13 
film 

 

07-19-13 
Delete the 3rd sentence in the 5th paragraph of section 11-3.02C(3). 

 

Replace the introductory clause in the 1st paragraph of section 11-3.02D with: 
07-19-13 

Clauses 6.1.4.1 and 6.1.4.3 of AWS D1.1, the 2nd paragraph of clause 7.1.2 of AWS D1.4, clauses 
6.1.3.1 through 6.1.3.3 of AWS D1.5, and clause 7.2.3 of AWS D1.8 are replaced with: 

 

Replace items 1 and 2 in the list in the 2nd paragraph of section 11-3.02D with: 
07-19-13 

1. Work is welded at a permanent fabrication or manufacturing plant that is certified under the AISC 
Certification Program for Steel Bridge Fabricators, Intermediate Bridges, and Fracture-Critical 
Member endorsement if required. 

2. Structural steel for building construction work is performed at a permanent fabrication or 
manufacturing plant that is certified under the AISC Quality Certification Program, Category STD, 
Standard for Steel Building Structures. 

 
 

07-19-13 
Delete the 3rd paragraph of section 11-3.02D. 
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Replace the 1st sentence in the 4th paragraph of section 11-3.02D with: 
07-19-13 

Except for the exempt facilities identified above, an authorized independent third party must witness the 
qualification tests for welders or welding operators. 

 

Replace the paragraph in section 11-3.02F with: 
07-19-13 

Welding procedures qualification for work welded under AWS D1.5 must comply with clause 5.12 or 
5.12.4 of AWS D1.5 and the following: 

1. Unless considered prequalified, qualify fillet welds in each position. Conduct the fillet weld soundness 
test using the essential variables of the WPS as established by the PQR. 

2. For qualifying joints that do not comply with figures 2.4 and 2.5 of AWS D1.5, conduct the test 
complying with figure 5.3 using the welding parameters that were established for the test conducted 
complying with figure 5.1. 

3. Macroetch tests are required for WPS qualification tests, and acceptance must comply with clause 
5.19.3 of AWS D1.5. 

4. If a nonstandard weld joint is to be made using a combination of WPSs, you may conduct a test under 
figure 5.3, combining the qualified or prequalified WPSs to be used in production, if the essential 
variables, including weld bead placement, of each process are limited to those established in table 
5.3 of AWS D1.5. 

5. Before preparing mechanical test specimens, inspect the PQR welds by visual and radiographic tests. 
The backing bar must be 3 inches in width and must remain in place during NDT. Results of the 
visual and radiographic tests must comply with clause 6.26.2 of AWS D1.5 excluding clause 6.26.2.2. 
All other requirements for clause 5.17 are applicable. 

 
 

Add to the list in the 3rd paragraph of section 11-3.02G: 
07-19-13 

3. Repairs not included in the welding QC plan 
 
 

Replace the 1st sentence of the 4th paragraph of section 11-3.02G with: 
07-19-13 

Requests to perform 3rd-time excavations, repairs of cracks, or repairs not included in the welding QC 
plan must include an engineering evaluation. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

12  TEMPORARY TRAFFIC CONTROL 
07-19-13 

Replace the 1st paragraph of section 12-3.01A(4) with: 
10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 
10-19-12 

work 
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Add after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 
04-19-13 

or Alternating Diamond 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 
10-19-12 

work 

 

Add to section 12-3: 
07-19-13 

12-3.18  AUTOMATED WORK ZONE INFORMATION SYSTEM 
Reserved 

12-3.19–12-3.25  RESERVED 
 

Replace the 7th through 9th paragraphs of section 12-4.02A with: 
07-19-13 

If pedestrian traffic is allowed to pass through construction areas, provide a temporary pedestrian facility 
through the construction areas within the highway. Include protective overhead covering as necessary to 
ensure protection from falling objects and drippings from overhead structures.  

At locations where pedestrian openings through falsework are required, provide a temporary pedestrian 
facility with protective overhead covering during all bridge construction activities. 

Temporary pedestrian facilities must comply with section 12-7. 

If an activity requires a closure of a walkway, another walkway must be made available nearby, off of the 
traveled way. 

 

07-19-13 
Delete the 12th paragraph of section 12-4.02A. 

 

Replace section 12-4.03 with: 
07-19-13 

12-4.03  CLOSURE SCHEDULES AND CONDITIONS 
12-4.03A  General 
Submit closure schedule requests and closure schedule amendments using LCS to show the locations 
and times of the requested closures. 

The Department provides LCS training. Request the LCS training at least 30 days before submitting the 
1st lane closure request. The Department provides the training within 15 days after your request. The 
training may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 

For web-based training, the Engineer provides you the website address to access the training. 

Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned, trained representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

12-4.03B  Closure Schedules 
Every Monday by noon, submit a closure schedule request of planned closures for the next week period. 
The next week period is defined as Sunday noon through the following Sunday noon. 
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Submit a closure schedule request not less than 25 days and not more than 125 days before the 
anticipated start of any activity that reduces: 

1. Horizontal clearances of traveled ways, including shoulders, to 2 lanes or less due to activities such 
as temporary barrier placement and paving 

2. Vertical clearances of traveled way, including shoulders, due to activities such as pavement overlays, 
overhead sign installation, falsework, or girder erection 

 
Submit closure schedule amendments, including adding additional closures, by noon at least 3 business 
days before a planned closure. 

Cancel closure requests using LCS at least 48 hours before the start time of the closure. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

The Engineer may reschedule a closure cancelled due to unsuitable weather. 

If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed 
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future 
closures will be opened to traffic by the specified time. Allow 2 business days for review of your proposed 
work plan. The Department does not compensate you for your losses due to the suspension of work 
resulting from the late opening of closures. 

Notify the Engineer of delays in your activities caused by: 

1. Your closure schedule request being denied although your requested closures are within the 
specified time frame allowed for closures. The Department does not compensate you for your losses 
due to amendments to the closure schedule that are not authorized. 

2. Your authorized closure being denied. 
 
If you are directed to remove a closure before the time designated in the authorized closure schedule, 
you will be compensated for the delay. 

12-4.03C  Contingency Plan 
Section 12-4.03C applies if a contingency plan is specified in the special provisions or if a contingency 
plan is requested. 

If a contingency plan is requested, submit the contingency plan within 1 business day of the request. 

The contingency plan must identify the activities, equipment, processes, and materials that may cause a 
delay in the opening of a closure to traffic. The plan must include: 

1. List of additional or alternate equipment, materials, or workers necessary to ensure continuing 
activities and on-time opening of closures if a problem occurs. If the additional or alternate equipment, 
materials, or workers are not on site, specify their location, the method for mobilizing these items, and 
the required time to complete mobilization. 

2. General time-scaled logic diagram displaying the major activities and sequence of planned 
operations. For each activity, identify the critical event when the contingency plan will be activated. 

 
Based on the Engineer's review, additional materials, equipment, workers, or time to complete activities 
from that specified in the contingency plan may be required. 

Submit revisions to a contingency plan at least 3 business days before starting the activity requiring a 
contingency plan. Allow 2 business days for review of the revised contingency plan. 
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Replace section 12-7 with: 
07-19-13 

12-7  TEMPORARY PEDESTRIAN FACILITIES 
12-7.01  GENERAL 
Section 12-7 includes specifications for constructing temporary pedestrian facilities. 

Temporary pedestrian facilities must comply with the California MUTCD, Part 6, Chapter 6D, "Pedestrian 
and Worker Safety." 

Design temporary pedestrian facilities with protective overhead covering to support all imposed loads. 

The design load and maximum allowable stresses for temporary pedestrian facilities with protective 
overhead covering must comply with section 48-2.01D(3). The minimum design live load for the 
temporary pedestrian facilities with protective overhead covering must be 150 psf for the entire structure. 

The minimum width of the temporary pedestrian facilities with protective overhead covering between the 
inside face of handrails must be 60 inches. The clear height of the temporary pedestrian facilities with 
protective overhead covering measured from the floor surface to the canopy overhead must be at least 8 
feet. Provide adequate lighting at all times. Lighting must comply with section 86-6.13. 

Submit shop drawings with supporting calculations for temporary pedestrian facilities with protective 
overhead covering. Shop drawings and calculations must be signed by an engineer who is registered as 
a civil engineer in the State. 

12-7.02  MATERIALS 
Walkways must be surfaced with HMA, portland cement concrete, or wood. The surface must be skid 
resistant and free of irregularities. 

Hand railings must be S4S lumber and painted white. 

Protective overhead covering of temporary pedestrian facilities must be plywood at least 3/4 inch thick or 
wood planking with a nominal thickness of 2 inches minimum. 

12-7.03  CONSTRUCTION 
Construct hand railings on each side of a temporary pedestrian facility as necessary to protect pedestrian 
traffic from hazards due to work activities or adjacent vehicular traffic. 

Maintain temporary pedestrian facilities in good condition and keep them clear of obstructions. 

12-7.04  PAYMENT 
Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

13  WATER POLLUTION CONTROL 
11-15-13 

04-19-13 
Delete item 3 in the list in the 4th paragraph of section 13-1.01A. 

 

Add to section 13-1.01A: 
11-15-13 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
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Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 
10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 
10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 
04-19-13 

receiving water monitoring trigger 

 

Replace the 1st paragraph in section 13-2.01B with: 
04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

 

Replace the 1st paragraph in section 13-3.01B(2)(a) with: 
04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 

 

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 
04-19-13 

receiving water monitoring triggers 

 

Replace section 13-3.01B(6)(c) with: 
04-19-13 

13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 
Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 
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1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 

2. Description of BMPs and corrective actions 
 
 

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 
04-19-13 

receiving water monitoring trigger 

 

Replace section 13-3.01C(3) with: 
04-19-13 

13-3.01C(3)  Receiving Water Monitoring Trigger 
For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 
Parameter Test method Detection 

limit (min) 
Unit Value 

pH Field test with 
calibrated 
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated 
portable 

instrument 

1 NTU 500 NTU max 

 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

 

04-19-13 
Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

 

Replace "working days" at each occurrence in section 13-3.04 with. 
10-19-12 

original working days 

 

04-19-13 
Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

 

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3): 
04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 
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Replace the paragraph in section 13-4.04 with: 
04-20-12 

Not Used 

 

Replace "20-7.02D(6)" in section 13-5.02C with: 
07-19-13 

20-5.03E 

 

10-19-12 
Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace "20-7.03I(10)" in section 13-5.03C with: 
07-19-13 

20-5.03E(3) 

 

Replace section 13-5.03F with: 
04-20-12 

13-5.03F  Reserved 
 

10-19-12 
Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 
Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 
10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 
10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 

 

10-19-12 
Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 
Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 
10-19-12 

6-inch 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

15  EXISTING FACILITIES 
07-19-13 

Replace section 15-1.03D with: 
07-19-13 

15-1.03D  Reserved 
 

Replace "metal beam guard railing" in the 1st paragraph of section 15-2.01C with: 
07-19-13 

guardrail 

 

Replace the paragraphs of section 15-2.02B(1) with: 
07-19-13 

Section 15-2.02B includes specifications for removing pavement, base, subbase, and subgrade. 

If only a portion of the pavement is removed, saw-cut the outline of the removal area on a neat line and 
with a power-driven saw before removing. 

For asphalt concrete pavement, saw cuts must be at least 2 inches deep unless otherwise described. 

 

Replace section 15-2.02B(4)(b) with: 
07-19-13 

15-2.02B(4)(b)  Reserved 
 

Add to section 15-2.02B: 
07-19-13 

15-2.02B(5)  Remove Concrete Pavement 
15-2.02B(5)(a)  General 
Remove only the portion of pavement to be replaced or repaired during the same lane closure. If there is 
overlying material on the concrete pavement, remove it with the pavement. 

Do not impact the surface within 18 inches of the pavement to remain in place. Use removal methods that 
do not damage the remaining pavement and base. Slab-lifting equipment must attach to the pavement. 

Instead of disposing of removed concrete pavement by removing it from the job site, you may dispose of 
it under section 15-3.01. 

15-2.02B(5)(b)  Saw Cuts 
Saw cut using a diamond blade and make cuts perpendicular to the pavement surface. Saw cutting is not 
required where concrete pavement is adjacent to asphalt concrete pavement. 

Saw cut (1) no more than 2 days before removing pavement and (2) such that traffic will not dislodge any 
pavement piece or segment. Saw cut perpendicular to the traveled way except you may cut parallel or 
diagonal to the traveled way when removing the pavement during the same lane closure as the saw 
cutting. 

You may make additional saw cuts within the sawed outline. 

Saw cuts must be the full depth of the pavement unless otherwise shown. 

Saw cut at longitudinal and transverse joints to remove entire slabs. For partial-slab areas, the Engineer 
determines the exact saw-cut locations. 
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15-2.02B(5)(c)  Reserved 
15-2.02B(6)  Reserved 
15-2.02B(7)  Payment 
Reserved 

 

Replace section 15-2.02G with: 
07-19-13 

15-2.02G  Remove Guardrail 
Where removing guardrail, remove any concrete anchors and steel foundation tubes. 

 

Replace the 1st paragraph of section 15-2.02K with: 
07-19-13 

Box culverts, concrete pipes, inlets, headwalls, and endwalls must be completely removed if any portion 
of these structures is (1) within 3 feet of the grading plane in excavation areas, (2) within 1 foot of original 
ground in embankment areas, or (3) shown to be removed. 

 

Replace "Metal beam guard railing" in the table in the 2nd paragraph of section 15-2.03A(2)(a) 
with: 

07-19-13 
Guardrail 

 

Replace the heading of section 15-2.03B with: 
07-19-13 

Salvage Guardrail 
 

Replace the heading of section 15-2.04D with: 
07-19-13 

Reconstruct Guardrail 
 

Replace section 15-2.09D with: 
07-19-13 

15-2.09D  Reserved 
 

Replace the 4th paragraph of section 15-2.10B with: 
01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
5. Be fastened securely to the existing frame without projections above the surface of the road or into 

the clear opening 
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Replace the heading of section 15-2.10D with: 
07-19-13 

Adjust Guardrail 
 

Replace the paragraphs of section 15-3.01 with: 
07-19-13 

Section 15-3 includes specifications for removing all or a portion of a concrete facility. 

Concrete facilities include curbs, gutters, gutter depressions, sidewalks, driveways, slope paving, island 
paving, barriers, retaining walls, sound walls, minor structures, aprons, spillways, and dams. 

Where broken-concrete slope protection is shown, use removed concrete for the construction of the 
broken-concrete slope protection. 

Instead of disposing of removed concrete by removing it from the job site, you may dispose of it on the 
job site by one of the following methods: 

1. Burying it in embankments at authorized locations. Removed concrete must be broken into pieces 
that can be readily handled and incorporated into embankments and placed at a depth of at least 3 
feet below finished grade and slope lines. Concrete must not be buried in areas where piling is to be 
placed or within 10 feet of trees, pipelines, poles, buildings or other permanent objects or structures. 

2. Placing it at authorized locations. The removed concrete must not present an unsightly appearance 
from the highway. 

 
 

Replace the paragraph of section 15-3.02 with: 
07-19-13 

Not Used 

 

07-19-13 
Delete the 5th paragraph of section 15-3.03. 

 

Add to the end of section 15-4.01A(2): 
04-19-13 

Allow 20 days for review of the bridge removal work plan. 

 

Replace the 1st paragraph of section 15-5.01C(1) with: 
10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 
10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
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Replace the 2nd paragraph of section 15-5.01C(4) with: 
10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

04-19-13 
Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4). 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 
10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with: 
04-19-13 

51-1.02F 

 

Replace the 4th paragraph of section 15-5.03B with: 
10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 

 

Add between the 5th and 6th paragraphs of section 15-5.03C: 
10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 
Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 
07-19-13 

51-1.01D(4)(b) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 
10-19-12 

51-1.03F(5) 

 

10-19-12 
Delete the 9th paragraph of section 15-5.06C(1). 

 

04-19-13 
Delete the 15th paragraph of section 15-5.06C(1). 
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Add between the 18th and 19th paragraphs of section 15-5.06C(1): 
07-19-13 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace section 15-5.06C(2) with: 
04-19-13 

15-5.06C(2)  Reserved 
 

04-19-13 
Delete the 3rd paragraph of section 15-5.06D. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 
10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace section 15-5.09 with: 
04-19-13 

15-5.09  POLYESTER CONCRETE EXPANSION DAMS 
15-5.09A  General 
Section 15-5.09 includes specifications for constructing polyester concrete expansion dams. 

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in 
section 15-5.06, except a trial slab is not required. 

Reinforcement must comply with section 52. 

15-5.09B  Materials 
Not Used 

15-5.09C  Construction 
For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete 
activities. Saw cut and remove asphalt concrete at expansion dam locations. 

For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown. 
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not 
required. 

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the 
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to 
remain in place. 

Prepare the deck surface under section 15-5.01C(2). 

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity 
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before 
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing. 

The application rate of methacrylate resin must be approximately 100 sq ft/gal. 

You may place and finish expansion dams using hand methods. 

Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing. 

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the 
width of the expansion dam. Joint material must be either expanded polyurethane or expanded 
polyethylene. 
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15-5.09D  Payment 
Not Used 

 

Add to section 15-6.01A(3)(a): 
07-19-13 

Within 5 days of completing annular space grouting at a culvert, submit the grouting records. 

 

Replace "41-1.01" in item 10.3 in the list in the 2nd paragraph of section 15-6.01A(3)(d) with: 
07-19-13 

41-2 

 

Replace "41-1.02" in 1st paragraph of section 15-6.01B(2) with: 
07-19-13 

41-2 

 

Replace the heading of section 15-6.04 with: 
01-18-13 

INVERT PAVING 
 

Replace the 1st paragraph of section 15-6.13A(1) with: 
07-19-13 

Section 15-6.13 includes specifications for installing machine spiral wound PVC pipeliners directly into the 
culvert. 

 

Replace the heading of section 15-6.13B with: 
07-19-13 

Machine Spiral Wound PVC Pipeliners, Grouted 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION III  GRADING 
16  CLEARING AND GRUBBING 

07-19-13 
Replace "20-3.03B(4)" in the 3rd paragraph of section 16-1.01 with: 

07-19-13 
20-2.02C(2) 

 

Replace "20-1.03D" in the 2nd paragraph of section 16-1.03B with: 
07-19-13 

20-3.01C(2) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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19  EARTHWORK 
07-19-13 

Replace "20-3.03B(4)" in the 2nd paragraph of section 19-1.01A with: 
07-19-13 

20-2.02C(2) 

 

Replace the 3rd paragraph in section 19-2.01A with: 
07-19-13 

Pavement removal within the limits of roadway excavation must comply with section 15-2.02B. 

 

07-19-13 
Delete the 2nd paragraph in section 19-2.03A. 

 

Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 
07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 
01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 
04-19-13 

copies 

 

Add to section 19-3.01A(3)(b): 
01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 
Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 
01-18-13 

90-1 

 

Add to section 19-3.02: 
07-19-13 

19-3.02I  Filter Fabric 
Filter fabric must be Class A. 

 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-55 

Replace the heading of section 19-3.03C with: 
04-19-13 

19-3.03B(4)  Cofferdams 
 

Replace the heading of section 19-3.03D with: 
04-19-13 

19-3.03B(5)  Water Control and Foundation Treatment 
 

Replace the 1st paragraph of section 19-3.03E(3) with: 
01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Add to the end of section 19-3.03E(3): 
07-19-13 

If filter fabric is shown behind the lagging: 

1. Immediately before placing the filter fabric, remove any loose or extraneous material and sharp 
objects from the surface to receive the filter fabric. 

2. Handle and place the filter fabric under the manufacturer's instructions. Stretch, align, and place the 
fabric without wrinkling. 

3. Stitch the adjacent borders of filter fabric or overlap the adjacent borders by 12 to 18 inches. If 
stitching the border, use yarn of a contrasting color. Yarn size and composition must be as 
recommended by the fabric manufacturer. Use 5 to 7 stitches per inch of seam. 

4. Repair any damaged filter fabric by placing a piece of filter fabric large enough to cover the damaged 
area and comply with the overlapping or stitching requirements. 

 
 

Replace the 2nd paragraph of section 19-3.03F with: 
01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 
01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
 
 

Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 
01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 
01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
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lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 
01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 
3. Grout and shotcrete have cured for at least 72 hours. 

01-20-12 
4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 
01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 
10-19-12 

work completion date 

 

Add to section 19: 
01-18-13 

19-10–19-20  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

20  LANDSCAPE 
11-15-13 

Replace the headings and paragraphs in section 20 with: 
07-19-13 

20-1  GENERAL 
20-1.01  GENERAL 
20-1.01A  Summary 
Section 20-1 includes general specifications for performing landscaping. 

If an irrigation system is to be installed in an existing planting area to be maintained, check for plant 
deficiencies under section 20-3.02A(4) before starting irrigation work. 

Perform a functional test for each irrigation system under 20-2.01A(4)(d): 

1. Before planting the plants 
2. After planting the plants 
3. Before the start of the plant establishment work 
 
If a plant is to be transplanted or an irrigation component is to be relocated, transplant plant or protect 
irrigation components before performing other construction activities in the area. 
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Perform roadside clearing: 

1. As required to prepare the job site for construction work 
2. Until the start of the plant establishment work or Contract acceptance, whichever comes first 
 
20-1.01B  Definitions 
Reserved 

20-1.01C  Submittals 
At least 15 days before applying any pesticide, submit a copy of the licensed pest control adviser's 
recommendation. 

At the end of each week, submit a report documenting the application of all pesticides as an informational 
submittal. Use form Report of Chemical Spray Operations. 

Before mixing a pesticide, submit a copy of the registered label for the pesticide as an informational 
submittal. If unable to copy, allow the Engineer to read the label on the container. 

20-1.01D  Quality Control and Assurance 
20-1.01D(1)  General 
Obtain a recommendation from a licensed pest control adviser for the use of all pesticides under the Food 
& Agri Code. The recommendation must include the pesticides to be used, rates of application, methods 
of application, and application areas. 

The pesticide applicator must have an active and valid qualified applicator license or certificate from the 
Department of Pesticide Regulation. 

20-1.01D(2)  Progress Inspections 
The Engineer will perform progress inspections before: 

1. Cultivating work starts 
2. Pressure testing of irrigation pipe on the supply side of control valves 
3. Testing of low voltage conductors 
4. Planting work starts 
5. Completion of planting work 
 
Notify the Engineer at least 4 business days before each inspection is required. Allow at least 3 business 
days for the Engineer's inspection. 

Unless otherwise authorized, do not proceed with the next construction activity until the inspection has 
been completed and any required corrective work has been performed and authorized. 

20-1.02  MATERIALS 
20-1.02A  General 
Reserved 

20-1.02B  Water 
Water available from an existing Department-owned facility within the project limits or an irrigation system 
to be installed under the Contract is furnished at no charge. 

If water is not available, make arrangements for supplying water. Water must be of a quality that will 
promote plant growth. 

20-1.02C  Pesticides 
Pesticides must comply with the Department of Pesticide Regulation. 

Insecticide must be imidacloprid. 

Rodenticides must be brodifacoum, bromadiolone, or diphacinone. 

Do not use oil or pelleted forms of pesticides for weed control. 
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For weed control, use a pesticide with a photosensitive dye that produces a contrasting color when 
sprayed on the ground. The color must disappear between 2 to 3 days after being applied. The dye must 
not stain surfaces or injure plants or wildlife when applied at the manufacturer's recommended application 
rate. 

20-1.03  CONSTRUCTION 
20-1.03A  General 
Take precautions to prevent irrigation water from: 

1. Wetting vehicles, pedestrians, and pavement 
2. Eroding soil 
 
Dispose of removed, pruned, and damaged vegetative material. 

You may reduce removed vegetative material to chips with a maximum thickness of 1/2 inch and spread 
within the job site at locations determined by the Engineer. Chipped material must not be substituted for 
wood mulch, nor must the chipped material be placed within areas to receive wood mulch. 

20-1.03B  Pesticides 
Notify the Engineer of pesticide application times at least 24 hours before each application. 

Mix and apply pesticides under the requirements of the Department of Pesticide Regulation and the 
instructions on the pesticide product label. 

Do not apply pesticides: 

1. On Saturdays and holidays unless authorized 
2. Whenever weather and wind conditions are unsuitable for application 
3. Within the plant basin 
4. On the foliage and woody parts of the plant 
 
If a granular preemergent is used, it must be covered with mulch on the same work day. Do not apply 
granular preemergent in plant basins. 

Do not apply preemergents: 

1. To groundcover plants before the plants have been planted a minimum of 3 days and have been 
thoroughly watered 

2. Within 18 inches of trees, shrubs, and seeded areas 
 
20-1.03C  Roadside Clearing 
20-1.03C(1)  General 
Perform roadside clearing by: 

1. Removing and disposing of trash and debris 
2. Controlling the following pests: 

2.1. Rodents 
2.2. Insects 
2.3. Weeds 

3. Removing existing plants as described 
 
Control rodents by using rodenticides or traps. 

20-1.03C(2)  Remove Existing Plants 
Remove existing plants as described. Removal of existing plants includes removing their stumps and 
roots 2 inches or larger in diameter to a minimum depth of 12 inches below finished grade. Backfill holes 
resulting from stump removal to finished grade with material obtained from adjacent areas. 

If a plant is to be planted within existing groundcover area, remove existing groundcover from within an 
area 6 feet in diameter centered at each plant location. 
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20-1.03C(3)  Weed Control 
Control weeds by the use of pesticides, hand pulling, or mowing. 

If pesticides are used to control weeds, apply pesticides before the weeds reach the seed stage of growth 
or exceed 4 inches in length, whichever occurs first. Do not use pesticides at cutting plant locations. 

Where cuttings are to be planted, control weeds by hand pulling within an area 2 feet in diameter 
centered at each plant location. 

If weeds are to be controlled by hand pulling, hand pull weeds before they reach the seed stage of growth 
or exceed 4 inches in length, whichever occurs first. 

Where liner, plug, or seedling plants are to be planted 10 feet or more apart, control weeds by the use of 
pesticides or hand pulling within an area 2 feet in diameter centered at each plant location. Where liner, 
plug, or seedling plants are to be planted less than 10 feet apart, control weeds by the use of pesticides 
within the entire area. 

Control weeds by mowing outside of mulched areas, plant basins, groundcover areas, and within areas to 
be seeded. Mowing must extend to the edges of pavement, dikes, curbs, sidewalks, walls, and fences. 

If mowing is to be performed within areas to be seeded, perform mowing as needed until the start of the 
seeding operation specified in section 21. 

Mowing must be performed before the weeds reach the seed stage of growth or exceed 6 inches in 
length, whichever occurs first. Mow weeds to a height of 3 inches. 

20-1.03C(4)  Disposal of Removed Groundcover, Weeds, and Mowed Material 
Dispose of hand pulled weeds the same day they are pulled. Dispose of removed groundcover within 3 
days. 

Dispose of mowed material from the initial mowing. Disposal of material from subsequent mowing is not 
required. 

20-1.03D  Cultivation 
Cultivation must be by mechanical methods and performed until the soil is in a loose condition to a 
minimum depth of 6 inches. Soil clods must not be larger than 2 inches in maximum dimension after 
cultivation. 

The areas to be cultivated must extend 12 inches beyond the outer limit of each planting area requiring 
cultivation. 

After initial cultivation, place soil amendment and fertilizer at specified rates. 

Recultivate to thoroughly mix native soil and amendments. 

Do not drive on cultivated areas after cultivation. 

Planting areas that have been cultivated and become compacted must be recultivated. 

Rocks and debris encountered during soil preparation in planting areas must be brought to the surface of 
the ground. 

Remove rocks and debris as ordered. This work is change order work. 

20-1.03E  Weed Germination 
Reserved 

20-1.04  PAYMENT 
Items paid for by area are measured parallel to the ground surface. 

Planting areas that do not require cultivation but are within the cultivation areas will not be deducted. 
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20-2  IRRIGATION 
20-2.01  GENERAL 
20-2.01A  General 
20-2.01A(1)  Summary 
Section 20-2 includes specifications for installing irrigation systems. 

The irrigation systems shown are diagrammatic. 

20-2.01A(2)  Definitions 
Reserved 

20-2.01A(3)  Submittals 
20-2.01A(3)(a)  General 
Submit shop drawings for the electrical components of the irrigation system except electrical service 30 
days before installation. The drawings must: 

1. Include schematic wiring diagrams showing wire sizes and routes between electrical components 
2. Show conduit sizes 
3. Bear the written approval of the controller manufacturer or the manufacturer's authorized agent 
4. Be accompanied by: 

4.1. Colored wire and splice samples 
4.2. Manufacturer's descriptive and technical literature 

 
After the work shown on the drawing is complete, submit 3 copies of the as-built shop drawings including 
any wire modifications for each controller installed. 

For each controller, laminate and place in an envelope 1 copy of: 

1. As-built schematic wiring diagram including wiring modifications 
2. 11 by 17 inches as-built irrigation plan 
 
The laminate must be clear, mat-finished plastic that is at least 10 mils thick. The envelope must be 
heavy-duty plastic. 

Attach the envelope to the inside of the controller enclosure or cabinet door. If the door is not large 
enough to secure the envelope, submit the envelope and its contents. 

20-2.01A(3)(b)  Manufacturer's Instructions 
Submit as an informational submittal the manufacturer's installation instructions 15 days before installing: 

1. Couplings for conduits used for irrigation conduits 
2. Plastic pipe and fittings 
3. Solvent cement for plastic pipe and flexible hose 
4. Sprinklers 
5. Flow sensors 
 
20-2.01A(3)(c)  Maintenance and Operation Manuals 
Before Contract acceptance, submit as an informational submittal a manufacturer's maintenance and 
operation manual for each type of controller installed. 

20-2.01A(4)  Quality Control and Assurance 
20-2.01A(4)(a)  General 
Reserved 

20-2.01A(4)(b)  Pressure Testing 
20-2.01A(4)(b)(i)  General 
Perform pressure testing for leakage on irrigation supply lines: 

1. In the Engineer's presence 
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2. On business days between 8 a.m. and 5 p.m. unless authorized 
3. Before backfilling supply line trenches 
4. With irrigation system gate valves open 
5. With open ends of the supply line and fittings plugged or capped 
 
Notify the Engineer at least 48 hours before performing a pressure test. 

Choose either Method A or B to test supply lines installed by trenching and backfilling and supply lines 
that are completely visible after installation. 

All other supply lines, including those installed in the ground by methods other than trenching and 
backfilling must be tested by Method A. 

Test irrigation supply line in conduit by Method A with the testing period modified to 0.5 hour and no 
allowable pressure drop. 

20-2.01A(4)(b)(ii)  Method A 
Method A pressure testing procedures for leakage must comply with the following: 

1. Pressure gauge must be calibrated from 0 to 200 psi in 5 psi increments and be accurate to within a 
tolerance of 2 psi. 

2. Supply line must be filled with water and connected to a pressure gauge. Place the pipeline under a 
pressure of 125 psi. Remove the source of pressure and leave the line under the required pressure. 

3. Test the supply line under the required pressure for a period of 1 hour. The pressure gauge must 
remain in place until each test period is complete. 

4. Leaks that develop in the tested portion of the system must be located and repaired after each test 
period if a drop of more than 5 psi is indicated by the pressure gauge. After the leaks have been 
repaired, repeat the 1 hour pressure test until the drop in pressure is 5 psi or less. 

 
If a system consists of a new supply line connected to an existing line, the new supply line must be 
isolated from the existing line and tested. 

20-2.01A(4)(b)(iii)  Method B 
Method B pressure testing procedures for leakage must comply with the following: 

1. Before any portion of the supply line on the upstream side of a control valve is backfilled, water must 
be turned on for that portion of the line and maintained at full pressure from the water source for a 
period not less than 8 consecutive hours after all air has been expelled from the line. Before any 
portion of the supply line on the downstream side of the control valve is backfilled, perform the same 
test for a period not less than 1 hour. 

2. Repair leaks that develop in the tested portion of the system. After the leaks have been repaired, 
repeat the pressure test until no leaks occur as determined by the Engineer. 

 
20-2.01A(4)(c)  Sprinkler Coverage Check 
After installation of the sprinklers, check and adjust the entire sprinkler system for proper orientation and 
uniform coverage. 

20-2.01A(4)(d)  Irrigation System Functional Tests 
The functional tests for each irrigation controller or group of controllers and associated irrigation system 
served by a single electric service point must consist of at least 1 complete cycle of operation. The 
Engineer determines the length of the cycle. 

Notify the Engineer at least 10 days before performing each functional test. 

20-2.01A(4)(e)  Final Irrigation System Check 
Perform the final check of the existing and new irrigation system between 20 and 30 days before Contract 
acceptance. The Engineer determines the length of the cycle. 

Remote control valves connected to existing and new irrigation controllers must be checked for automatic 
operation when the controllers are in automatic mode. 
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20-2.01B  Materials 
20-2.01B(1)  General 
Use minor concrete for replacing removed concrete facilities. 

HMA for replacing removed asphalt concrete surfacing and facilities must comply with section 39. You 
may use minor HMA if authorized. 

20-2.01B(2)  Garden Valves 
Each garden valve must: 

1. Be inverted nose type and of brass or bronze construction with female thread inlet 
2. Have a replaceable seat washer, rising valve stem within a protective collar, and male thread hose 

outlet 
3. Have a loose key handle 
 
20-2.01B(3)  Recycled Water Identification 
Irrigation components used for recycled water must be manufactured or painted purple. Recycled water 
irrigation pipe and tubing must have a permanent label with the wording "CAUTION RECYCLED WATER" 
every 24 inches in 2 rows spaced approximately 180 degrees apart in the longitudinal direction of the pipe 
or tubing. 

The recycled water warning sign must be a decal or a decal attached to a 1/16-inch thick aluminum plate 
or tag. 

Each warning sign decal must: 

1. Show the phrase "Recycled Water, Do Not Drink" and the drinking glass graphic symbol 
2. Be UV fade and weather resistant and manufactured from flexible vinyl with or without mylar 
3. Have a purple background, black text, and self-adhesive backing 
 
Each warning tag must: 

1. Show the phrase "RECYCLED WATER" and the drinking glass graphic symbol 
2. Be UV fade and weather resistant 
3. Be purple, double-sided, and manufactured from polyurethane 
4. Have an integral neck attachment and attachment hole capable of withstanding 178 lb of pull-out 

resistance 
5. Have hot-stamped black lettering 
 
Posts and hardware for warning signs must comply with section 56-4. 

Concrete sprinkler protectors used with recycled water must be painted purple. 

20-2.01B(4)  Location Markers 
Location markers must be schedule 40 white PVC plastic pipe. 

20-2.01B(5)  Pull Boxes 
Pull boxes must comply with section 86-2.06 and be no. 5 or larger unless otherwise shown. Pull boxes 
for low voltage conductors must not have side openings. 

Pull box covers used solely for irrigation electrical service must be marked "IRRIGATION". 

20-2.01B(6)  Unions 
Unions must be brass or malleable iron capable of withstanding the maximum required working pressure. 

20-2.01B(7)  Valve Boxes and Covers 
Valve boxes must be precast concrete. 

Covers must be: 

1. Concrete, steel, or cast iron. 
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2. Marked "WATER" in cast-in letters not less than 1 inch high. 
3. 1 piece, except 2 pieces are required when the weight of the valve box cover exceeds 35 lb. 
 
The valve box covers must include a polyurethane label with the appropriate controller letter and station 
number as shown. 

20-2.01B(8)  Wye Strainers 
Wye strainers must: 

1. Have a cast iron or all bronze body 
2. Have a removable stainless steel strainer screen: 

2.1. With an open area equal to at least 3 times the cross-sectional area of the pipe based on an 
iron pipe size 

2.2. With 40-mesh woven wire, except: 
2.2.1. For a backflow preventer assembly, the screen must be 20-mesh woven wire mesh or 

perforated sheet with 0.045-inch diameter holes 
2.2.2. For a valve assembly, the screen must be 80-mesh woven wire mesh 

3. Be capable of withstanding a working pressure of 150 psi 
4. Be equipped with a garden valve at the outlet 
 
The wye strainer filter housing must: 

1. Withstand a working pressure of 150 psi 
2. Be manufactured of reinforced polypropylene plastic 
 
20-2.01C  Construction 
20-2.01C(1)  General 
Repair irrigation systems within 24 hours after a malfunction or damage occurs. 

Connect underground metallic pipes, valves, or fittings made of dissimilar metals through a dielectric 
coupling or bushing. 

You may install conduits, conductors, and supply lines by methods other than trenching provided that 
they are not damaged and are installed at the depths specified. 

20-2.01C(2)  Trenching and Backfilling 
Trench and backfill under section 86-2.01. 

Remove plants under 20-1.03C as necessary to perform trenching. If plants are to remain, adjust trench 
alignment to minimize damage. 

If removal of: 

1. Turf is required, remove to a maximum width of 12 inches. 
2. Groundcover is required, remove to a maximum width of 6 feet. Existing Carpobrotus and 

Delosperma may be rototilled if the backfill for the trenches does not contain plants longer than 6 
inches in length. 

 
Make a 2-inch deep sawcut along neat lines around the perimeter of the pavement to be removed at 
locations determined by the Engineer. 

The trench must have uniform bearing throughout the entire length and must be free of jagged rubble or 
sharp objects. Ensure conduit, supply line, and joints are not moved or damaged by backfill operations. 

For a project with multiple water service points, excavate and backfill trenches for 1 service point at a 
time. 

11-15-13 
Trenches for irrigation supply lines and conduits 3 inches and larger must be 5 times the pipe or conduit 
diameter deep and 2 times the pipe or conduit diameter wide. 
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Trenches for irrigation supply lines and conduits 2-1/2 inches or less in diameter must be a minimum of 
12 inches below finished grade, measured from the top of the installed pipe. 

07-19-13 
Trenches must be at least 4 feet from curbs, dikes, and paved shoulders. 

Rocks and debris encountered during trenching operations must be brought to the surface of the ground. 
Remove rocks and debris as ordered. This work is change order work. 

If trenching requires the removal of plants, in areas with: 

1. Turf, replace turf with sod under section 20-3.03C(3)(e). 
2. Groundcover, replace groundcover plants from flats and plant at 12 inches on center under section 

20-3.03C. No replacement of Carpobrotus and Delosperma is required if removed by rototilling. 
 

11-15-13 
Where existing surfacing is removed, replace the structural section to match the materials removed. 
Replacement concrete must be of uniform smoothness, color, and texture equal to the adjacent concrete 
surface. Dispose of removed material. Install supply line and conduits at the bottom of trenches and 
backfill with sand to a depth of 2 inches over the top of the supply lines and conduits. Excluding the part 
of the trench backfilled with surfacing or pavement, the remainder of the trench must be backfilled with 
material that is excavated from the trench. Rock, broken concrete, asphalt concrete and other particles 
larger than 2 inches in greatest dimension must not be used. 

07-19-13 
20-2.01C(3)  Pull Boxes 
Install pull boxes under section 86-2.06 at the following locations: 

1. At all conductor splices except splices made in valve boxes 
2. Within 5 feet of irrigation controllers 
3. At ends of electrical conduits 
4. At other locations shown 
 
20-2.01C(4)  Valve Boxes and Covers 
Install and identify each valve box as shown. 

In walkways and paved areas, install the top of the valve box flush with the surrounding finished grade. 

20-2.01C(5)  Recycled Water Warning Signs 
Install recycled water warning signs on irrigation facilities using recycled water. 

Install sign decals directly to clean, smooth surfaces. Clean the surface with alcohol or an equivalent 
cleaner before applying the decal. 

Install a 4 by 4 inch warning sign decal to each: 

1. Backflow preventer assembly 
2. Irrigation controller enclosure cabinet door 
 
Install a 2 by 2 inch warning tag to the each remote control valve and valve box cover. 

Install a 2-1/2 by 3 inches sign decal to each sprinkler riser. 

Under local regulations, install a 12 by 12 inch warning sign decal on an aluminum plate and attach to 
gates, fences, and walls located in the vicinity of a recycled water irrigation system. On gates and fences, 
install signs with S hooks and C clips or 14-gauge galvanized steel wire. On concrete walls or other rough 
surfaces, install signs with a silicon-based adhesive. 

20-2.01C(6)  Garden Valves 
Furnish 3 keys for each garden valve before Contract acceptance. 

20-2.01D  Payment 
Not Used 
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20-2.02  EXISTING IRRIGATION FACILITIES 
20-2.02A General 
20-2.02A(1)  Summary 
Section 20-2.02 includes specifications for checking, testing, operating, replacing, and relocating existing 
irrigation facilities. 

20-2.02A(2)  Definitions 
Reserved 

20-2.02A(3)  Submittals 
Submit a list of irrigation system deficiencies within 7 days after checking the existing facilities. 

20-2.02A(4)  Quality Control and Assurance 
After irrigation facilities have been relocated, demonstrate in the presence of the Engineer that the 
relocated facilities function properly. 

Certify each existing backflow preventer under section 20-2.03A(4). 

20-2.02B  Materials 
Valve box covers must be the same size as the covers they replace. 

Control and neutral conductors must be the same size and color as the control and neutral conductors 
they replace. 

20-2.02C  Construction 
20-2.02C(1)  General 
Notify the Engineer at least 4 business days before shutting off the water supply to any portion of the 
existing irrigation system and immediately after restoring the water supply to any portion of the existing 
irrigation system. 

If an irrigation facility to be relocated is determined unsuitable by the Engineer, replace irrigation facility 
under section 20-2. This work is change order work. 

20-2.02C(2)  Check and Test Existing Irrigation Facilities 
Before performing irrigation system work, check existing irrigation facilities to remain in place or to be 
relocated. The Engineer determines the test watering cycle lengths. Check for deficiencies including 
missing parts, damaged components, and improper operation. Correct deficiencies as ordered. The 
correction of deficiencies is change order work. 

20-2.02C(3)  Operate Existing Irrigation Facilities 
If the Contract includes a bid item for operate existing irrigation facilities, after performing work under 
section 20-2.02C(2), operate existing irrigation facilities through Contract acceptance. 

Operate existing irrigation facilities except for water meters, underground supply lines, control and neutral 
conductors, and electrical conduits. 

Check for proper operation at least once every 30 days. Adjust, repair, or replace existing irrigation 
facilities within 7 days of finding any deficiency. 

Operate irrigation systems using the automatic irrigation controller until Contract acceptance. You may 
operate irrigation controllers manually during plant replacement, fertilization, weed germination, and 
repair work. 

Program the irrigation controllers for seasonal requirements. 

20-2.02C(4)  Replace Valve Box Covers 
Existing valve box covers shown to be replaced must remain in place until the new covers are ready to be 
installed. 

Dispose of removed valve box covers. 
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20-2.02C(5)  Relocate Backflow Preventer Assemblies 
Relocate backflow preventer assembly as shown and install under section 20-2.03C. 

20-2.02C(6)  Relocate Water Meters 
Relocate water meter as shown. 

20-2.02C(7)  Relocate Irrigation Controllers 
Relocate irrigation controller as shown and install under section 20-2.07C. 

20-2.02D Payment 
Not Used 

20-2.03  BACKFLOW PREVENTER ASSEMBLIES 
20-2.03A  General 
20-2.03A(1)  Summary 
Section 20-2.03 includes specifications for installing a backflow preventer assembly. 

20-2.03A(2)  Definitions 
Reserved 

20-2.03A(3)  Submittals 
Reserved 

20-2.03A(4)  Quality Control and Assurance 
Each backflow preventer assembly must be certified by a backflow preventer tester. The tester must have 
an active and valid certification from the water purveyor having jurisdiction. 

If the local water purveyor does not have a certification program, the tester must be certified by AWWA or 
a nearby county with a certification program. 

Notify the Engineer at least 5 business days before certifying backflow preventer assembly. 

Certify each backflow preventer assembly annually and within 10 days before Contract acceptance. 

20-2.03B  Materials 
20-2.03B(1)  General 
Each backflow preventer assembly must include: 

1. Backflow preventer including gate valve, wye strainer, brass or malleable iron unions, fittings, and 
supports 

2. Blanket 
3. Enclosure 
4. Concrete pad 
 
Concrete for the pad must be minor concrete, except the concrete must not contain less than 463 pounds 
of cementitious material per cubic yard. Hand mixing of the concrete is allowed. 

20-2.03B(2)  Backflow Preventers 
Each backflow preventer must: 

1. Be reduced-pressure principle type. 
2. Comply with the requirements of the water purveyor that has jurisdiction. 
3. Be factory-assembled with: 

3.1. 2 check valves 
3.2. 1 pressure differential relief valve 
3.3. 4 test cocks 
3.4. 2 shut-off valves manufactured from iron or bronze. Shut-off valves must be one of the 

following: 
3.4.1. Resilient wedge gate valves 
3.4.2. Resilient seated and fully ported ball valves 
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3.4.3. Resilient seated butterfly valves 
 

Backflow preventer components must be capable of withstanding a working pressure of 150 psi. 

20-2.03B(3)  Backflow Preventer Blankets 
Each backflow preventer blanket must: 

1. Be polyester fabric coated with vinyl or polymeric resin 
2. Be resistant to UV light, water, mildew, and fire 
3. Have an R-value from R-30 to R-38 
 
Blankets must have a securing mechanism that includes either zippers, hook-pile tape, grommets, snaps, 
buttons, or any combination of these. Wherever the backflow preventer is not in an enclosure, the 
securing mechanism must be capable of accepting a padlock. 

20-2.03B(4)  Backflow Preventer Enclosures 
Each backflow preventer enclosure must: 

1. Have expanded metal sides, ends, and top panels fabricated from 9-gauge minimum thickness 
stainless sheet steel with openings of approximately 3/4 by 1-3/4 inches 

2. Have expanded metal panels attached to the 3/16-inch thick steel frame by a series of welds not less 
than 1/4 inch in length and spaced not more than 4 inches on center, along the edges of the 
enclosure 

3. Have Type 304 stainless steel lock guards with a minimum thickness of 12 gauge. 
4. Have hexagonal nuts and lock-type washers 
5. Be powder coated by the manufacturer to match color no. 20450 of FED-STD-595. 
6. Have padlock clasp or latch and lock mechanism 
 
20-2.03C  Construction 
Finish exposed top surfaces of concrete pad with a medium broom finish applied parallel to the long 
dimension of pads. 

Install hold-downs for the backflow preventer assembly enclosure when concrete is still plastic. 

20-2.03D  Payment 
Not Used 

20-2.04  CAM COUPLER ASSEMBLIES 
20-2.04A  General 
Section 20-2.04 includes specifications for installing a cam coupler assembly. 

20-2.04B  Materials 
Each cam coupler assembly must consist of a cam coupler, dust cap, check valve, pipes, fittings, 
concrete thrust block, and valve box with woven wire cloth and gravel. 

Cam couplers and keys must be manufactured of brass or bronze and be able to withstand a working 
pressure of 150 psi. 

Furnish 3 loose cam coupler keys before Contract acceptance. 

20-2.04C  Construction 
Install cam coupler assemblies in valve boxes as shown. 

20-2.04D  Payment 
Not Used 

20-2.05  CONTROL AND NEUTRAL CONDUCTORS 
20-2.05A  General 
20-2.05A(1)  Summary 
Section 20-2.05 includes specifications for installing control and neutral conductors. 
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20-2.05A(2)  Definitions 
Reserved 

20-2.05A(3)  Submittals 
Reserved 

20-2.05A(4)  Quality Control and Assurance 
Perform field tests on control and neutral conductors. Field tests must comply with the specifications for 
lighting circuits in section 86-2.14B. 

Where the conductors are installed by trenching and backfilling, perform field tests after a minimum of 6 
inches of backfill material has been placed and compacted over the conductors. 

20-2.05B  Materials 
Control and neutral conductors must comply with the requirements in section 86-2.08. 

For connections between 24-volt irrigation controllers and valve solenoids, use control and neutral 
conductors. Conductors must include a control conductor for each valve and a common neutral. 

Conductor insulation color, except for the stripes, must be continuous throughout. The color of the 
conductors must be consistent from the controller to each valve. Neutral conductors must be white. Do 
not use white for control conductors. Do not use conductors with green insulation except as permitted by 
the NEC. 

Conductors must be: 

1. No. 12 AWG or larger or no. 14 AWG or larger for armor-clad 
2. Rated for 36 V or 600 V for armor-clad 
3. Rated for direct burial 
4. Underground feeder cable Type UF and TWU 
5. Solid, uncoated copper for armor-clad 
6. Not less than 90 percent of the AWG diameter required 
 
No. 10 and smaller conductors must be insulated with a minimum of 56 mils of PVC or a minimum of 41 
mils of polyethylene. No. 8 and larger conductors must be insulated with a minimum of 70 mils of PVC. 

No. 10 and smaller armor-clad conductors must be insulated with a minimum of 41 mils of polyethylene. 
No. 8 and larger armor-clad conductors must be insulated with 54 to 60 mils of PVC. 

Armor-clad conductors must include: 

1. Stainless steel tape armor, Type 304 and helically wrapped with a 33 percent minimum overlap. The 
tape must be 0.5 inch wide and at least 0.005 inch thick. 

2. PVC outer conductor jacket that is UV resistant and complies with the ICEA S-61-402, NEMA 
standard WC5 and UL listing 1263. The jacket nominal thickness must be 24 to 30 mils thick. 

 
20-2.05C  Construction 
20-2.05C(1)  General 
Reserved 

20-2.05C(2)  In Open Trenches 
Do not install control and neutral conductors above each other in an open trench. Wrap conductors 
together with electrical tape at 5 foot intervals. 

Where conductors are installed in the same trench as supply line, install at the same depth as the line. At 
other locations, install conductors not less than 12 inches below finished grade. 

Where conductors are not in a supply line trench, install conductors at least 4 feet from curbs, dikes, and 
paved shoulders. 
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20-2.05C(3)  In Conduits 
Install conductors in electrical conduit if conductors are to be: 

1. Surface mounted 
2. Installed in or on structures 
3. Installed under paved areas 
4. Installed in irrigation conduits 
5. Placed in concrete 
 
20-2.05C(4)  Splicing 
Splice low voltage control and neutral conductors under sections 86-2.09C, 86-2.09D, and 86-2.09E, 
except do not use method B. Tape used for splice insulation must be PVC tape. 

Leave at least 2 feet of slack for each conductor at each: 

1. Pull box 
2. Valve box for each conductor that is connected to other facilities within the box or spliced within the 

box 
 
Do not splice conductors in irrigation controller cabinets. 

Permanent splice connections must be made with freshly cut and skinned conductors. Do not use 
temporary splices made for testing valve circuits as permanent splices. 

20-2.05C(5)  Marking 
Mark control and neutral conductors in pull boxes, valve boxes, at irrigation control terminals, and at 
splices. 

Mark conductor terminations and splices with adhesive cloth wrap-around markers. Seal markers with 
clear, heat-shrinkable sleeves. 

Mark nonspliced conductors with clip-on C-shaped white extruded PVC sleeves. Sleeves must have black 
indented legends of uniform depth with transparent overlays over the legends and chevron cuts for the 
alignment of 2 or more sleeves. 

Identify markers for the control conductors with the appropriate irrigation controller and station number. 

20-2.05D  Payment 
Not Used 

20-2.06  FLOW SENSORS 
20-2.06A  General 
Section 20-2.06 includes specifications for installing a flow sensor. 

20-2.06B  Materials 
Each flow sensor must be an inline type with a nonmagnetic spinning impeller as the only moving part. 

The electronics housing must: 

1. Be schedule 80 PVC or cast 85-5-5-5 bronze 
2. Include glass-filled polyphenylene sulfide 
3. Be easily removable from the meter body and include 2 ethylene-propylene O-rings 
 
The impeller must be tungsten carbide. 

The electronics must be rated to withstand prolonged water immersion conditions and include 2 single 
conductor 18 AWG leads, 48 inches long. 

The insulation must be direct burial UF type colored red for the positive lead and black for the negative 
lead. 

The flow sensor must be capable of withstanding: 
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1. 100 to 400 psi operating pressure depending on sensor size shown 
2. Liquid temperatures up to 220 degrees F 
3. Flows from 1/2 to 15 ft/sec 
 
20-2.06C  Construction 
Install flow sensor as shown. 

20-2.06D  Payment 
Not Used 

20-2.07  IRRIGATION CONTROLLERS 
20-2.07A  General 
20-2.07A(1)  Summary 
Section 20-2.07 includes specifications for installing irrigation controllers. 

20-2.07A(2)  Definitions 
irrigation controller: "Smart" irrigation controller as defined by the Irrigation Association. 

remote irrigation control system (RICS): Centralized water management system that consists of a base 
station, centralized server, satellite controllers. 

base station: Designated computer located at a Department maintenance facility or District Office that 
collects data from a series of satellite controllers through a centralized server. 

centralized server: Designated server or web-based application that collects data from all base stations. 

web-based application: Encrypted managing software that is coded in a browser-supported language 
and is executable via a common internet web browser (e.g., Microsoft Internet Explorer, Firefox, 
Safari, etc.). 

satellite controller: Irrigation controller that communicates directly to a base station or centralized 
server. 

network communication: Identified means through which satellite controllers, base stations, and a 
centralized server communicate to one another (i.e., fiber optics, spread spectrum, phone line, etc.). 

remote access device: Device (i.e., FCC compliant radio remote, cell phone or wireless, etc.) used to 
communicate with satellite controllers from a remote location. 

20-2.07A(3)  Submittals 
Submit as an informational submittal, a complete manufacturer's maintenance and operations manual for 
each type of controller installed. Submit the manual at the time the wiring plans and diagrams are placed 
inside the controller enclosure or cabinet door. 

20-2.07A(4)  Quality Control and Assurance 
Provide training by a qualified person on the use and adjustment of the irrigation controllers installed 30 
days before Contract acceptance. 

Modifications to electrical components must be done by the manufacturer before shipment to the job site. 

The installation date and expiration date of the manufacturer's guarantee for the controllers must be 
permanently marked on the inside face of the controller. 

20-2.07B  Materials 
20-2.07B(1)  General 
Conventional A/C powered irrigation controllers must operate on 110/120 V, 60 Hz(ac) and supply 24 to 
30 VAC, 60 Hz(ac) for operating electrical remote control valves. 

Concrete for the pad and foundation must be minor concrete, except the concrete must not contain less 
than 463 pounds of cementitious material per cubic yard. Hand mixing of the concrete is allowed. 
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20-2.07B(2)  Irrigation Controllers 
20-2.07B(2)(a)  General 
The irrigation controllers must: 

1. Be A/C, battery, solar, or 2-wire as shown 
2. Be from a single manufacturer. 
3. Be fully automatic and capable of operating a complete 30-day or longer irrigation program. 
4. Have a switch or button on the face of the irrigation control panel showing that the irrigation controller 

can be turned on or off and provide for automatic or manual operation. Manual operation must allow 
cycle start at the desired station and allow for the minimum activation of a single station or have the 
option to operate multiple stations in sequential or simultaneous operation modes. 

5. Have non-volatile memory. 
6. Have a watering time display on the face of the control panel. 
7. Have a panel and circuit board connected to the low voltage control and neutral conductors by means 

of a plug and receptacle connectors located within the cabinet enclosure. 
8. Have a variable or incremental timing adjustment ranging from 1 minute to 360 minutes per station. 
9. Be capable of operating at least 3 program schedules. 
10. Be capable of having at least 4 start times per program schedule. 
11. Have an output that can energize a pump start circuit or a remote control master valve. 
12. Be protected by fuses and circuit breakers. 
13. Display a program and station affected by a sensory alert without altering other watering schedules 

not affected by the alert. 
14. Be capable of global manual and automatic seasonal adjustments to all valves in any given program. 
15. Automatically alter watering schedule in accordance with evapotranspiration data provided by a local 

weather station or have an internal programmed default of historical evapotranspirational data for a 
given region. 

16. Support a flow sensor, rain sensor, or weather station and have automatic shut-off capability. 
17. Be capable of communicating with the remote access device. 
 
If the irrigation controller is installed in an enclosure cabinet, the cabinet must be stainless steel and must 
comply with section 86-3.04A. 

Irrigation controllers not installed in enclosure cabinets must be weatherproof, constructed of fiberglass or 
metal and have a door lock with 2 keys provided. 

RICS must meet the requirements of an irrigation controller and be capable of being accessible only 
through a secured and encrypted server that is password and firewall protected by the Department or be 
accessible through a firewall secure remote server that is independent from any Department servers. The 
Department will set up and manage the network communication. 

20-2.07B(2)(b)  Battery Powered Irrigation Controllers 
Reserved 

20-2.07B(2)(c)  Solar Powered Irrigation Controllers 
Reserved 

20-2.07B(2)(d)  Two-wire Irrigation Controllers 
Reserved 

20-2.07B(3)  Irrigation Controller Enclosure Cabinets 
The irrigation controller enclosure cabinet must: 

1. Be stainless steel. 
2. Include a mounting panel. Fabricate mounting panels with one of the following: 

2.1. 3/4-inch exterior AC grade veneer plywood. Paint panels with 1 application of an exterior, latex 
based, wood primer and 2 applications of an exterior, vinyl acrylic enamel, white in color. Paint 
panels on all sides and edges before installation of the panels in the cabinets and the 
equipment on the panels. 

2.2. 3/16-inch thick aluminum sheets. 
2.3. 10-gauge cold-rolled steel sheets. 
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2.4. 0.157-inch stainless steel metal sheets. 
3. Provide cross ventilation, roof ventilation, or a combination of both. Ventilation must not compromise 

the weather resistance properties of the cabinet and must be fabricated by the cabinet manufacturer. 
4. Include protection against lightning damage. 
5. Have an area inside the cabinet doors for storage of the as-built schematic wiring diagram and 

irrigation plans. 
6. Have padlock clasp or latch and lock mechanism. 
 
20-2.07B(4)  Rain Sensors 
A rain sensor unit must be a solid state, automatic shut-off type, and compatible with the irrigation 
controller. The rain sensor unit must automatically interrupt the master remote control valves when 
approximately 1/8 inch of rain has fallen. The irrigation controller must automatically be enabled again 
when the accumulated rainfall evaporates from the rain sensor unit collection cup. 

Rain sensor units must be one of the following: 

1. Rated 24 V(ac) to 30 V(ac) 
2. Wireless and FCC compliant 
 
20-2.07C  Construction 
Finish exposed top surface of concrete pad with a medium broom finish applied parallel to the long 
dimension. 

Locate irrigation controllers in pedestal or wall mounted enclosures as shown. 

Install electrical components for automatic irrigation systems under section 86-1.02. 

Install irrigation controllers under the manufacturer's instructions and as shown. 

If 2 or more irrigation controllers operate the same remote master control valve, furnish and install an 
isolation relay under the controller manufacturer's instructions. 

Where direct burial conductors are to be connected to the terminal strip, connect the conductors with the 
open-end-crimp-on wire terminals. Exposed wire must not extend beyond the crimp of the terminal and 
the wires must be parallel on the terminal strip. 

Install rain sensor units for irrigation controllers on the irrigation controller enclosure cabinets. Provide 
protection against lightning damage. 

20-2.07D  Payment 
Payment for electrical service for 120-volt or higher is not included in the payment for irrigation controller. 

20-2.08  IRRIGATION CONDUIT 
20-2.08A  General 
20-2.08A(1)  Summary 
Section 20-2.08 includes specifications for installing irrigation conduit under a roadway or other facility to 
accommodate electrical conduit for control and neutral conductors and irrigation supply lines. 

Before performing work on irrigation systems, locate existing conduits shown to be incorporated into the 
new work. 

Before removing or disturbing existing Type A pavement markers that show the location of the existing 
conduit, mark the location of the existing conduit on the pavement. 

20-2.08A(2)  Definitions 
Reserved 

20-2.08A(3)  Submittals 
Reserved 
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20-2.08A(4)  Quality Control and Assurance 
Demonstrate the conduits are free of obstructions after placement of base and surfacing. 

Before and after extending the irrigation supply line in a conduit, pressure test the supply line under 
section 20-2.01A(4)(b). 

After conductors are installed in a conduit, test the conductors under section 20-2.05A(4). 

Assign a technical representative to direct and control the directional bore activities. The representative 
must be present during directional bore activities. Unless otherwise authorized, perform directional bore 
activities in the presence of the Engineer. 

20-2.08B  Materials 
20-2.08B(1)  General 
Reserved 

20-2.08B(2)  ABS Composite Pipe Conduit 
ABS composite pipe and couplings must comply with ASTM D 2680. Couplings must be solvent cement 
type. 

20-2.08B(3)  Corrugated High Density Polyethylene Pipe Conduit 
Corrugated high density polyethylene pipe must comply with ASTM F 405 and F 667 or be Type S and 
comply with AASHTO M252 and M294. Couplings and fittings must be as recommended by the pipe 
manufacturer. 

20-2.08B(4)  Corrugated Steel Pipe Conduit 
Corrugated steel pipe conduit must comply with section 66. The nominal thickness of metal sheets for 
pipe must be 0.064 inch for corrugated steel pipe and 0.060 inch for corrugated aluminum pipe. Coupling 
bands and hardware must comply with section 66. 

20-2.08B(5)  Polyvinyl Chloride Pipe Conduit 
PVC pipe conduit must be schedule 40 and comply with ASTM D 1785. 

Fittings must be schedule 80. 

20-2.08B(6)  Welded Steel Pipe Conduit 
Welded steel pipe must comply with ASTM A 53. Pipe must be black and have either welded or threaded 
joints. 

The minimum wall thickness for the various sizes of welded steel pipe must comply with the dimensions 
shown in the following table: 

Pipe size, nominal 
(inch) 

Minimum wall thickness 
(inch) 

3 0.216 
4 0.237 
6  0.280 
8 0.277 
10 0.279 
12 0.330

 

20-2.08C  Construction 
20-2.08C(1)  General 
When existing conduits are to be incorporated in new work, excavate exploratory holes for locating 
existing conduits at the locations indicated by existing markers or as directed. Excavate and backfill 
exploratory holes to a maximum size of 2-1/2 feet in width, 5 feet in depth, and 5 feet on each side of the 
marker or directed location parallel to the roadway. If the conduit is not found and if ordered, increase the 
size of the exploratory holes beyond the dimensions specified. The additional excavation and backfill is 
change order work. 
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If extending an existing conduit, remove conductors from the conduit. 

Use a coupling band if the new conduit matches the existing conduit diameter, otherwise overlap the 
conduit at least 12 inches. 

After extending existing conduits, install conductors that match the color and size of the existing 
conductors without splices. Splice conductors in adjacent pull boxes. 

If installing a control and neutral conductor and electrical conduit through the irrigation conduit, install a 
no. 5 pull box at each end. 

Remove debris found in the conduit before performing other work. Debris found more than 3 feet from the 
ends of the conduits is removed as change order work. 

Extend conduit 2 feet beyond all paving unless otherwise shown. 

Cap the ends of unused conduit. 

Designate the location of each conduit by cementing a Type A pavement marker as shown. Type A 
pavement markers and adhesive must comply with section 85. 

20-2.08C(2)  Welded Steel Pipe Conduit 
20-2.08C(2)(a)  General 
Install welded steel pipe by directional boring or jack and drill. 

Install top of conduits: 

1. 18 to 30 inches below the finished surface in sidewalk areas 
2. 40 to 52 inches below the finished grade in other paved areas 
 
20-2.08C(2)(b)  Directional Boring 
Notify the Engineer 2 business days before starting directional bore activities. 

The diameter of the boring tool for directional boring must be only as large as necessary to install the 
conduit. 

Mineral slurry or wetting solution may be used to lubricate the boring tool and to stabilize the soil 
surrounding the boring path. The mineral slurry or wetting solution must be water based. 

The directional bore equipment must have directional control of the boring tool and have an electronic 
boring tool location detection system. During operation, the directional bore equipment must be able to 
determine the location of the tool both horizontally and vertically. 

20-2.08C(2)(c)  Jack and Drill 
Notify the Engineer 2 business days before starting jack and drill activities. 

Jacking or drilling pits must be no closer than 2 feet from pavement edge whenever possible. 

If authorized, small holes may be cut in the pavement to locate or remove obstructions.  

Do not use excessive water that will soften subgrade or undermine pavement. 

20-2.08C(3)  Schedule 40 Pipe Conduit 
Where schedule 40 pipe conduit 2 inches or less in outside diameter is installed under surfacing, you may 
install by directional boring under section 20-2.08C(2)(b). 

For conduit 2 inches or less in diameter, the top of the conduit must be a minimum of 18 inches below 
surfacing. 

Extend schedule 40 pipe conduit 6 inches beyond surfacing. Cap ends of conduit until used. 

20-2.08D  Payment 
Schedule 40 PVC pipe conduit is paid for as plastic pipe (schedule 40) (supply line). 
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20-2.09  IRRIGATION SUPPLY LINE 
20-2.09A  General 
20-2.09A(1)  Summary 
Section 20-2.09 includes specifications for installing irrigation supply line. 

If the supply line location interferes with the excavation of plant holes, relocate the plant hole to clear the 
supply line. Do not install supply lines through plant holes unless shown. 

Supply lines, control and neutral conductors and electrical conduits installed in common trenches must 
not be installed above each other. 

20-2.09A(2)  Definitions 
Reserved 

20-2.09A(3)  Submittals 
Submit a certificate of compliance for polyethylene pipe and plastic pipe supply line. 

20-2.09A(4)  Quality Control and Assurance 
Solvent cement must comply with the local Air Quality Management District requirements. 

20-2.09B  Materials 
20-2.09B(1)  General 
Irrigation supply pipe must be metal or plastic as shown. 

PCC for thrust blocks must be produced from commercial-quality aggregates. The concrete must contain 
at least 295 pounds of cementitious material per cubic yard. 

20-2.09B(2)  Copper Pipe Supply Line 
Copper pipe must be Type K rigid pipe and comply with ASTM B 88. Fittings must be wrought copper or 
cast bronze either soldered or threaded. 

Solder must be 95 percent tin and 5 percent antimony. 

20-2.09B(3)  Galvanized Steel Pipe Supply Line 
Galvanized steel pipe supply line and couplings must be standard weight and comply with ASTM A 53, 
except that the zinc coating must not be less than 90 percent of the specified amount. Except for 
couplings, fittings must be galvanized malleable iron, banded and threaded, and comply with ANSI B16.3, 
Class 150. 

Joint compound must be nonhardening and noncorrosive. Do not use pipe thread sealant tape. 

20-2.09B(4)  Drip Irrigation Tubing 
Drip irrigation tubing must be virgin polyethylene plastic and comply with ASTM D 2737. 

The drip irrigation tubing must be distribution tubing with preinstalled in-line emitters. 

If preinstalled in-line drip irrigation tubing is not shown, you may install emitters that match the distribution 
requirements shown. The emitters must be barbed or threaded-type outlet devices with dual silicone 
diaphragms and installed under the manufacturer's instructions. 

The emitters must meet the flow rate and operating pressure range shown. 

The wall thickness of polyethylene tubing must comply with the following requirements when tested under 
ASTM D 2122: 
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Pipe size, 
nominal 
(inch) 

Minimum wall 
thickness 

(inch) 

Maximum wall 
thickness 

(inch) 
1/2 0.050 0.070 
5/8 0.055 0.075 
3/4 0.060 0.080

 

The polyethylene tubing fittings must be leak-free, compression type and have female sockets with an 
internal barb to provide a positive pipe-to-fitting connection that will not separate at the designed 
pressure. 

20-2.09B(5)  Plastic Pipe Supply Line 
Plastic pipe supply line must be PVC pipe that is NSF approved. 

Schedule 40 plastic pipe supply line must comply with ASTM D 1785. 

Class 315 plastic pipe supply line must comply with ASTM D 2241. 

PVC gasketed bell joints must comply with ASTM D 2672, ASTM D2241, ASTM D 3139, and ASTM F 
477. 

For solvent-cemented type joints, the primer and solvent cement must be made by the same 
manufacturer. The primer color must contrast with the color of the pipe and fittings. 

Solvent-cemented fittings must be injection molded PVC, schedule 40, and comply with ASTM D 2466. 

Fittings for supply line placed in irrigation conduit must be schedule 80. 

Fittings for plastic pipe supply line larger than 4 inches must be ductile iron under section 20-2.14C(2)(b). 

If UV-resistant plastic pipe supply line is required, the pipe must be homogeneous, uniform color and be 
manufactured of: 

1. At least 80 percent vinyl chloride resin with UV stabilizers 
2. Non-PVC resin modifiers and coloring ingredients 
3. Coloring ingredients with UV stabilizers 
 
20-2.09C  Construction 
20-2.09C(1)  General 
Cut pipe straight and true. After cutting, ream out the ends to the full inside diameter of the pipe. 

Prevent foreign material from entering the irrigation system during installation. Immediately before 
assembling, clean all pipes, valves, and fittings. Flush lines before attaching sprinklers, emitters, and 
other terminal fittings. 

Pipe supply lines installed between the water meter and backflow preventer assembly must be installed 
not less than 18 inches below finished grade measured to the top of the pipe. 

Where a connection is made to existing supply lines, bell and gasketed fittings or compression fittings 
may be used. 

Install a thrust block at each change in direction on the main supply line, terminus run, and at other 
locations shown. 

Where supply lines cross paved ditches more than 3 feet deep at their flow line, install galvanized steel 
pipe for the entire span of the ditch. 

Secure UV resistant plastic pipe supply line on grade as shown. 

20-2.09C(2)  Galvanized Steel Pipe Supply Line 
Coat male pipe threads on galvanized steel pipe according to the manufacturer's instructions. 
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20-2.09C(3)  Drip Irrigation Tubing 
Install drip irrigation tubing on grade and under manufacturer's instructions. 

Install a flush valve and an air-relief valve if recommended by the drip valve assembly manufacturer. 

20-2.09C(4)  Plastic Pipe Supply Line 
For PVC pipe 1-1/2 inches in diameter or smaller, cut the pipe with PVC cutters. 

For solvent-cemented type joints, apply primer and solvent-cement separately under the manufacturer's 
instructions. 

Wrap the male portion of each threaded plastic pipe fitting with at least 2 layers of pipe thread sealant 
tape. 

Install plastic pipe supply line mains with solvent-cemented type joints not less than 18 inches below 
finished grade measured to the top of the pipe. 

Install plastic pipe supply line laterals with solvent-cemented type joints not less than 12 inches below 
finished grade measured to the top of the pipe. 

Snake plastic pipe installed by trenching and backfilling methods. 

20-2.09D  Payment 
Supply line pipe and drip irrigation tubing are measured along the slope. 

20-2.10  SPRINKLER ASSEMBLIES 
20-2.10A  General 
Section 20-2.10 includes specifications for installing sprinkler assemblies. 

20-2.10B  Materials 
20-2.10B(1)  General 
Each sprinkler assembly must meet the characteristics shown in the irrigation legend. 

Where shown, a sprinkler assembly must have a flow shut-off device that automatically stops the flow of 
water on the downstream side of the device when the assembly is broken. You may use a sprinkler 
assembly with a preinstalled flow shut-off device or you must install a flow shut-off device under the 
manufacturer's instructions. 

Flexible hose for sprinkler assembly must be leak-free, nonrigid and comply with ASTM D 2287, cell Type 
6564500. The hose wall thickness must comply with ASTM D 2122 for the hose diameters shown in the 
following table: 

Hose diameter, nominal 
(inch) 

Minimum wall thickness 
(inch) 

1/2 0.127 
3/4 0.154 
1 0.179

 

Solvent cement and fittings for flexible hose must comply with section 20-2.09B(5). 

20-2.10B(2)  Pop-Up Sprinkler Assemblies 
Each pop-up sprinkler assembly must include a body, nozzle, swing joint, pressure compensation device, 
check valve, sprinkler protector, and fittings as shown. 

20-2.10B(3)  Riser Sprinkler Assemblies 
11-15-13 

Each riser sprinkler assembly must include a riser or flexible hose, threaded nipple, swing joint, check 
valve, and nozzle as shown. The riser must be UV resistant schedule 80, PVC 1120 or PVC 1220 pipe 
and comply with ASTM D 1785. 
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20-2.10B(4)  Tree Well Sprinkler Assemblies 
Each tree well sprinkler assembly must include a body, riser, swing joint, perforated drainpipe, and drain 
cap. 

07-19-13 
The perforated drainpipe must be commercial grade, rigid, PVC pipe with holes spaced not more than 6 
inches on center on 1 side of the pipe. 

Drain cap must be commercially available, 1 piece, injection molded drain grate manufactured from 
structural foam polyolefins with UV light inhibitors. Drain grate must be black. 

Gravel for filling the drainpipe must be graded such that 100 percent passes the 3/4-inch sieve and 100 
percent is retained on the 1/2-inch sieve. Gravel must be clean, washed, dry, and free from clay or 
organic material. 

20-2.10C  Construction 
Install pop-up and riser sprinkler assembly: 

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks 
2. 10 feet from paved shoulders 
3. 3 feet from fences and walls 
 
If sprinkler assembly cannot be installed within these limits, the location will be determined by the 
Engineer. 

Set sprinkler assembly riser on slopes perpendicular to the plane of the slope. 

Install tree well sprinkler assembly as shown. 

20-2.10D  Payment 
Not Used 

20-2.11  VALVES 
20-2.11A  General 
Section 20-2.11 includes specifications for installing valves. 

20-2.11B  Materials 
20-2.11B(1)  General 
Valves must: 

1. Include a valve box and cover 
2. Be the same size as the supply line that the valve serves unless otherwise shown 
3. Be bottom, angled, or straight inlet configuration 
 
20-2.11B(2)  Ball Valves 
Ball valve must be a two-piece brass or bronze body and comply with the requirements shown in the 
following table: 

Property Requirements 
Nonshock working pressure, min 400 psi 
Seats PTFE 
O-ring seals PTFE 

 

Ball valve must be the same size as the supply line that the valve serves. 

20-2.11B(3)  Check Valves 
Each check valve must: 

1. Be schedule 80 PVC and factory set to 5 psi for adjustable spring check valve 
2. Be Class 200 PVC for swing check valves on non pressurized plastic irrigation supply line 
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20-2.11B(4)  Drip Valve Assemblies 
Each drip valve assembly must include: 

1. Remote control valve 
2. Wye filter with: 

2.1. Filter housing that: 
2.1.1. Can withstand a working pressure of 150 psi 
2.1.2. Is manufactured of reinforced polypropylene plastic 

2.2. Reusable stainless steel filter cartridge with a 200 mesh size filtration 
3. Ball valve under 20-2.11B(2) 
4. Schedule 80 PVC pipes and fittings 
5. Pressure regulator 
 
20-2.11B(5)  Garden Valve Assemblies 
Each garden valve assembly must have: 

1. Garden valve 
2. Location marker 
 
20-2.11B(6)  Gate Valves 
Gate valves must be: 

1. Flanged or threaded type 
2. Iron or bronze body 
3. Bronze trimmed with one of the following: 

3.1. Internally threading rising stem 
3.2. Nonrising stem 

4. Able to withstand a working pressure of 150 psi 
5. Same size as the pipeline that the valves serves unless otherwise shown 
 
Gate valves smaller than 3 inches must have a cross handle. 

Gate valves 3 inches or larger must be flanged type with a square nut. Furnish 3 long shank keys before 
Contract acceptance. 

Gate valves attached to the outlets of a wye strainer must have seating rings on the discharge side of the 
gate valves must be PTFE. Valve wedges must be driven obliquely by cam action into the seating rings. 

20-2.11B(7)  Pressure Regulating Valves 
Pressure regulating valve must be: 

1. Flanged or threaded type 
2. Brass, bronze, cast iron, or plastic body 
3. Spring diaphragm type 
4. Pilot controlled 
 
Pressure regulating valve must have no internal filter screens. 

20-2.11B(8)  Pressure Relief Valves 
Pressure relief valve must have a brass or bronze body, stainless steel springs, bronze nickel chrome 
seats, composition seat discs, female bottom inlets, and female side outlets. 

20-2.11B(9)  Quick Coupling Valves 
Quick coupling valve must be 3/4 inch double slotted with a self-closing cap, 3/4-inch brass key and 3/4-
inch brass hose swivel unless otherwise shown. Except for the cap, quick coupling valve must be brass or 
bronze construction. Furnish 3 loose quick coupling brass keys and brass hose swivels before Contract 
acceptance. 
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20-2.11B(10)  Remote Control Valves 
20-2.11B(10)(a)  General 
Each remote control valve must: 

1. Be normally closed type. 
2. Be glass filled nylon, brass, or bronze. 
3. Be completely serviceable from the top without removing the valve body from the system. 
4. Be equipped with a device that regulates and adjusts the flow of water and be provided with a manual 

shut-off. The manual shut-off for valves larger than 3/4 inch must be operated by a cross handle. 
5. Have solenoids compatible with the irrigation controller. 
6. Have a manual bleed device. 
7. Be capable of withstanding a pressure of 200 psi 
8. Have replaceable compression discs or diaphragms. 
9. Have threaded fittings for inlets and outlets. 
10. Have DC latching solenoids when used with solar or battery controllers. Solenoids must operate on 

3.5 V. 
 
20-2.11B(10)(b)  Remote Control Valves with Flow Sensor 
Reserved 

20-2.11B(10)(c)  Remote Control Valves with Pressure Regulator 
Each remote control valve with pressure regulator must be factory assembled as 1 unit. 

20-2.11B(11)  Wye Strainer Assemblies 
Each wye strainer assembly must include: 

1. Wye strainer 
2. Garden valve 
 
20-2.11C  Construction 
20-2.11C(1)  General 
Install control valves: 

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks 
2. 10 feet from paved shoulders 
3. 3 feet from fences, walls, or both 
 
If a control valve cannot be installed within these limits, the location will be determined by the Engineer. 

20-2.11C(2)  Check Valves 
Unless otherwise shown, install spring-action check valves as necessary to prevent low head drainage. 

20-2.11C(3)  Garden Valve Assemblies 
Install a location marker 8 to 10 inches from the back of each garden valve. 

20-2.11C(4)  Pressure Regulating Valves 
Install pressure regulating valves with threaded connections and a union on the inlet side of the valves. 

20-2.11C(5)  Wye Strainer Assemblies 
Unless shown, install wye strainer assembly on the upstream side of the remote control valves. 

Install garden valve so that when the system is flushed, the discharge sprays out of the valve box. 

20-2.11D  Payment 
Not Used 

20-2.12  WATER METERS 
Reserved 
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20-2.13  RESERVED 
20-2.14  SUPPLY LINE ON STRUCTURES 
20-2.14A  General 
20-2.14A(1)  General 
20-2.14A(1)(a)  Summary 
Section 20-14 includes specifications for installing water supply lines through bridges and on the exterior 
of concrete structures. 

20-2.14A(1)(b)  Definitions 
Reserved 

20-2.14A(1)(c)  Submittals 
Submit a work plan for temporary casing support at the abutments as an informational submittal. 

20-2.14A(1)(d)  Quality Control and Assurance 
20-2.14A(1)(d)(i)  General 
Before installing seismic expansion assemblies or expansion assemblies, the Engineer must authorize 
the extension setting. 

20-2.14A(1)(d)(ii)  Regulatory Requirements 
Piping materials must bear the label, stamp, or other markings of the specified standards. 

20-2.14A(1)(d)(iii)  Site Tests 
Test water supply lines before: 

1. Backfilling 
2. Beginning work on box girder cell decks 
3. Otherwise covering the water supply lines 
 
Furnish pipe anchorages to resist thrust forces occurring during testing. 

Test the water supply lines as 1 unit. The limits of the unit must be 5 feet beyond the casing at each end 
of the bridge. 

Cap each end of the water supply lines before testing. Caps must be rated for the test pressure. 

Test water supply lines under section 20-2.01A(4)(b), except that the testing period must be 4 hours with 
no pressure drop. 

For water supply lines 4 inches and larger testing must meet the following additional requirements: 

1. Testing pressure must be at least 120 psi 
2. Air relief valve must not be subjected to water pressure due to testing 
 
If water supply lines fail testing, retest the lines after repair. 

20-2.14A(2)  Materials 
20-2.14A(2)(a)  General 
Protect stored piping from moisture and dirt. Elevate piping above grade. Support piping to prevent 
sagging and bending. 

Protect flanges, fittings, and assemblies from moisture and dirt. 

20-2.14A(2)(b)  Air Release Valve Assemblies 
Air release valve assemblies include an air release valve, ball valve, tank vent, nipples, and pipe saddle. 
Assemblies must comply with the following: 

1. Air release valves must have a cast iron body with stainless steel trim and float, 1-inch NPT inlet, 1/2-
inch NPT outlet, and 3/16-inch orifice. 
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2. Ball valves must have a 2-piece bronze body with chrome plated or brass ball, 1-inch full-size port, 
and be rated for at least 400 psi. 

3. Tank vents must have a 1/2-inch NPT inlet and downward-facing double openings with screened 
covers. 

4. Nipples must be schedule 40 galvanized steel pipe. 
5. Pipe saddle must be rated for at least 150 psi and compatible with water supply line. Pipe saddle 

must be (1) single strap pipe saddle for water supply lines smaller than 4 inches or (2) double strap 
pipe saddle for water supply lines 4 inches and larger. You may use a tee fitting for galvanized steel 
water supply lines. 

 
20-2.14A(2)(c)  Casings 
Casings must be welded steel pipe casing complying with section 70-7. 

20-2.14A(2)(d)  Pipe Wrap Tape 
Pipe wrap tape must be pressure sensitive tape made from PVC or polyethylene. Pipe wrap tape must be 
at least 50 mils thick and not wider than 2 inches. 

20-2.14A(2)(e)  Pipe Hangers 
Pipe hangers must comply with section 70-7.02C. 

The pipe hanger must be rated for the water supply line. If casings are shown, include the casings weight. 

20-2.14A(2)(f)  Epoxy Adhesives 
Epoxy used for anchoring concrete pipe supports must comply with section 70-7.02D. 

20-2.14A(2)(g)  Concrete Pipe Supports 
Concrete pipe supports must comply with section 70-7.02D. 

20-2.14A(2)(h)  Pipe Clamps and Anchors 
Metal clamps must be commercial quality steel complying with section 75-1.02. Anchors must comply with 
the specifications for concrete anchorage devices in section 75-1.03C. 

20-2.14A(2)(i)  Pull Boxes 
Pull boxes and covers must comply with section 20-2.01B(5). 

20.2.14A(3)  Construction 
20-2.14A(3)(a)  General 
Support water supply lines as described. 

Where water supply lines penetrate bridge superstructure concrete, either form or install pipe sleeves at 
least 2 pipe sizes larger than the pipe. 

20-2.14A(3)(b)  Preparation 
Clean the interior of the pipe before installation. Cap or plug openings as pipe is installed to prevent the 
entrance of foreign material. Leave caps or plugs in place until the next pipe section is installed. 

20-2.14A(3)(c)  Installation 
20-2.14A(3)(c)(i)  General 
Reserved 

20-2.14A(3)(c)(ii)  Casings 
Install casings under section 70-7.03. 

Seal casing end with 8 inches of polyurethane foam at dirt stop or pipe end seal. 

20-2.14A(3)(c)(iii)  Wrapping Water Supply Line 
Wrap damaged supply line coatings with pipe wrap tape. Wrap field joints and fittings that are in contact 
with the earth. 

Wrapping must comply with the following: 
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1. Clean and prime area as recommended by the tape manufacturer. 
2. Tightly wrap tape with 1/2 uniform overlap, free from wrinkles and voids, to provide not less than a 

100 mil thickness. 
3. The tape must conform to joint or fitting contours. 
4. Extend tape at least 6 inches over adjacent pipe. 
 
20-2.14A(3)(c)(iv)  Pipe Clamps and Anchors 
Install water supply lines on the exterior surfaces of bridges or other concrete structures with metal 
clamps and anchors. 

Drilling of holes for anchors must comply with the following: 

1. Drill holes to manufacturers recommended depth. 
2. Drilling tools must be authorized. 
3. Do not drill holes closer than 6 inches to the edge of a concrete structure. 
4. Relocate holes if reinforcing steel is encountered. Fill abandoned holes with mortar. Mortar must 

comply with section 51-1.02F. 
 
Where water supply lines are mounted vertically for more than 2 feet, install clamps and anchors within 6 
inches of the elbows. 

Where water supply lines are mounted vertically for more than 10 feet, install additional clamps and 
anchors at 10 foot centers unless otherwise shown. 

20-2.14A(3)(d)  Sequences of Operation 
If the bridge superstructure is to be prestressed do not place mortar around casings in abutments and 
hinges until bridge superstructure prestressing has been completed. 

20-2.14A(4)  Payment 
Supply line on structures is measured from end to end, along the centerline.  

The Department does not pay for failed tests. 

20-2.14B  Supply Line on Structures, Less than 4 Inches 
20-2.14B(1)  General 
20-2.14B(1)(a)  Summary 
Section 20-2.14B includes specifications for installing water supply lines smaller than 4 inches. 

20-2.14B(1)(b)  Definitions 
Reserved 

20-2.14B(1)(c)  Submittals 
Product data for materials includes catalog cuts, performance data, and installation instructions. 

Submit product data for: 

1. Water supply line 
2. Expansion assemblies 
3. Casing insulators 
4. Pipe end seals 
5. Pipe anchorages 
6. Air release valve assemblies 
7. Casings 
8. Pipe hangers 
9. Epoxy adhesives 
10. Concrete pipe supports 
 
20-2.14B(1)(d)  Quality Control and Assurance 
Reserved 
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20-2.14B(2)  Materials 
20-2.14B(2)(a)  General 
Reserved 

20-2.14B(2)(b)  Water Supply Line 
Water supply lines must comply with section 20-2.09. 

20-2.14B(2)(c)  Expansion Assemblies 
Expansion assemblies must consist of a hose with ends, insulated flange connections, and elbows. 
Expansion assemblies must have the same nominal inside diameter as the water supply line. Working 
pressure must be at least 150 psi. 

Hose must be medium or heavy weight, crush and kink resistant, rated for at least 150 psi. Cover must be 
flexible, oil resistant rubber or synthetic, reinforced with at least 2-ply synthetic yarn or steel wire. The 
inner tube must meet FDA and USDA Standards for potable water. Hose ends must be stainless steel 
flanged connections with stainless steel crimped bands or swaged end connectors. Do not use barbed 
ends with band clamps. 

Elbows must be 45 degree, standard weight galvanized steel fittings. 

20-2.14B(2)(d)  Casing Insulators 
Casing insulators must be: 

1. 2-piece, high-density, injection-molded polyethylene, nonconductive inner liner, with cadmium-plated 
nuts and bolts. 

2. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not 
allow any contact between pipe and casing and have at least 2 runners seated on the bottom of the 
casing. 

3. Sized for the casing and water supply line shown. 
 
20-2.14B(2)(e)  Pipe Anchorages 
Pipe anchorages must consist of an I-beam, U-bolts, anchors, and double nuts. 

Use concrete anchorage devices for anchors on existing bridges. Use L-anchor bolts for anchors on new 
bridges. 

Fabricate the I-beam from 1/2-inch steel plate. Steel plate, U-bolts, L-anchors, and nuts must comply with 
section 75-1.02. Concrete anchorage devices must comply with section 75-1.03C. 

20-2.14B(2)(f)  Pipe End Seals 
Pipe end seals must consist of a pipe end seal, stainless steel bands, and polyurethane foam. 

Pipe end seal must be factory constructed from seamless neoprene and sized for the casing and water 
supply line shown. Neoprene must be at least 1/8 inch thick. Stainless steel bands must be crimped. 

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured. 

20-2.14B(3)  Construction 
Locate pipe anchorage halfway between expansion assemblies. 

Pipe end seal must be pulled onto the casing during pipe installation. Do not use wrap-around type end 
seals. 

20-2.14B(4)  Payment 
Supply line on structures is paid for as galvanized steel pipe (supply line on bridge). 

20-2.14C  Supply Line on Structures, 4 Inches and Larger 
20-2.14C(1)  General 
20-2.14C(1)(a)  Summary 
Section 20-2.14C includes specifications for installing water supply lines 4 inches and larger. 
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20-2.14C(1)(b)  Definitions 
Reserved 

20-2.14C(1)(c)  Submittals 
Product data for materials includes catalog cuts, performance data, and installation instructions. 

Submit product data for: 

1. Water supply line 
2. Expansion assemblies 
3. Flange insulating gaskets 
4. Casing insulators 
5. Seismic expansion assemblies 
6. Lateral restraint assemblies 
7. Air release valve assemblies 
8. Casings 
9. Pipe hangers 
10. Epoxy adhesives 
11. Concrete pipe supports 
 
Submit the maximum range and preset dimension for each expansion assembly or seismic expansion 
assembly as an informational submittal. 

Submit at least 5 sets of product data to OSD, Documents Unit. Each set must be bound together and 
include an index stating equipment names, manufacturers, and model numbers. Two sets will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

20-2.14C(1)(d)  Quality Control and Assurance 
Reserved 

20-2.14C(2)  Materials 
20-2.14C(2)(a)  General 
Reserved 

20-2.14C(2)(b)  Water Supply Line 
Water supply lines must consist of ductile iron pipe and fittings. Pipe must comply with ANSI/AWWA 
C151/A21.51, Class 350. Fittings must comply with ANSI/AWWA C110/A21.10, rated for a working 
pressure of 350 psi. 

Ductile iron pipe connections to expansion assemblies must be a flanged joint complying with 
ANSI/AWWA C115/A21.15. Flange gaskets must be rated for a working pressure of 350 psi. Fasteners 
must comply with section 75-1.02, except that stainless steel fasteners must not be used. 

All other ductile iron pipe and fitting joints must be push-on, restrained type complying with ANSI/AWWA 
C111/A21.11. Push-on, restrained type joints may use proprietary dimensions and proprietary restrained 
joint locking systems. 

Ductile iron pipe and fittings must have an asphaltic coating complying with ANSI/AWWA C151/A21.51, 
and a cement mortar lining complying with ANSI/AWWA C104/A21.4. 

20-2.14C(2)(c)  Expansion Assemblies 
Expansion assemblies must be a sleeve type expansion joint. The expansion assembly must have: 

1. Ductile iron body complying with ANSI/AWWA C153/A21.53 
2. Flanged ends complying with ANSI/AWWA C110/A21.10 
3. Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick 
4. Internal expansion sleeve limiting stop collars and be pressure balanced 
5. Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than 

24 inches 
6. NSF 61 certification 
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The expansion assembly must be factory set at 1/2 the extension capacity. 

20-2.14C(2)(d)  Flange Insulating Gaskets 
Flange insulating gaskets must consist of a dielectric flange gasket, insulating washers and sleeves, and 
commercial quality steel bolts and nuts. Dielectric flange gasket must have a dielectric strength of at least 
500 vpm. 

20-2.14C(2)(e)  Casing Insulators 
Casing insulators must be: 

1. 2-piece, 8-inch, 14-gauge epoxy-coated or galvanized steel band, four 2-inch-wide glass-reinforced 
polyester or polyethylene runners, with cadmium-plated nuts and bolts. 

2. Coated with at least 15-mils heat-fused PVC to provide a nonconductive inner liner. 
3. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not 

allow any pipe to casing contact and have at least 2 runners seated on the bottom of the casing. 
4. Sized for the casing and water supply line shown. 
 
20-2.14C(2)(f)  Dirt Stops 
Dirt stops must consist of a redwood cover with polyurethane foam. 

Use construction heart grade redwood complying with 57-2.01B(2). Construct cover to fit snugly around 
the water supply line. The cover must be 2 inches taller and 2 inches wider than the casing. 

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured. 

20-2.14C(2)(g)  Seismic Expansion Assemblies 
Seismic expansion assemblies must be a sleeve type expansion joint with integral ball joints at each end. 

Seismic expansion assemblies must have: 

1. Ability to withstand at least 15 degree angular deflection at each end and maximum movement in all 3 
planes at the same time 

2. Ductile iron body complying with ANSI/AWWA C153/A21.53 
3. Flanged ends complying with ANSI/AWWA C110/A21.10 
4. Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick 
5. Internal expansion sleeve limiting stop collars and pressure balanced 
6. Ball joints contained in flanged retainers with seal gaskets 
7. Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than 

24 inches 
8. NSF 61 certification 
 
The seismic expansion assembly must be factory set at 1/2 the extension capacity. 

20-2.14C(2)(h)  Lateral Restraint Assemblies 
Lateral restraint assemblies must be (1) constructed from commercial quality steel components complying 
with section 75-1.02, (2) adjustable, and (3) able to resist a horizontal force of 10 percent of the 
contributory dead load. 

20-2.14C(3)  Construction 
Each ductile iron pipe must be connected and fully extended (pulled out) after joint assembly before the 
next pipe section is added. 

Install flange insulating gaskets on the outside flange of seismic expansion assemblies and expansion 
assemblies. 

20-2.14C(4)  Payment 
Supply line on structures is paid for as supply line (bridge). 

20-2.15  TEMPORARY IRRIGATION SYSTEMS 
Reserved 
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20-2.16–20-2.19  RESERVED 
20-3  PLANTING 

20-3.01  GENERAL 
20-3.01A  General 
20-3.01A(1)  Summary 
Section 20-3 includes specifications for performing planting work in new and existing landscapes. 

20-3.01A(2)  Definitions 
Reserved 

20-3.01A(3)  Submittals 
20-3.01A(3)(a)  General 
Submit nursery invoices showing species or variety and inspection certificates for plants. 

Submit documentation of clearance from the county agricultural commissioner for plants obtained from a 
county outside the project limits. 

If a root stimulant is required, submit a copy of the root stimulant manufacturer's product sheet and 
instructions for the application of the root stimulant. 

If cuttings are to be taken from outside the right-of-way, submit proof of permits and payment of 
associated fees. Notify the Engineer of the location at least 15 days before taking cuttings. 

20-3.01A(3)(b)  Vendor Statements 
At least 60 days before planting the plants, submit a statement from the vendor that the order for the 
plants required, including sample plants used for inspection, has been received and accepted by the 
vendor. The statement from the vendor must include the plant names, sizes, and quantities and the 
anticipated delivery date. 

20-3.01A(3)(c)  Certificates of Compliance 
Submit a certificate of compliance for: 

1. Sod 
2. Soil amendment 
 
20-3.01A(4)  Quality Control and Assurance 
Plants must comply with federal and state laws requiring inspection for diseases and infestations. 
Inspection certificates required by law must accompany each shipment of plants. 

Obtain clearance from the county agricultural commissioner before planting plants delivered from a 
county outside the project limits. 

The Engineer inspects the roots of container-grown sample plants by removing earth from the rootball of 
not less than 2 plants, nor more than 2 percent of the total number of plants of each species or variety. If 
container-grown plants are purchased from several sources, the Engineer inspects the roots of not less 
than 2 of each sample plant species or variety from each source. The rootball of container grown plants 
must not show evidence of being underdeveloped, deformed, or having been restricted. 

If the Engineer finds noncompliant plants, the entire lot represented by the noncompliant sample plants 
will be rejected. 

Cuttings with mature or brown stems and cuttings that have been trimmed will be rejected. 

20-3.01B  Materials 
20-3.01B(1)  General 
Notify the Engineer at least 10 days before the plants are shipped to the job site. 
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20-3.01B(2)  Plants 
20-3.01B(2)(a)  General 
Plants must be the variety and size shown and true to the type or name shown. Plants must be 
individually tagged or tagged in groups identifying the plants by species or variety. Tagging is not required 
for cuttings. 

Plants must be healthy, well-formed, not root-bound, free from insect pests and disease, and grown in 
nurseries inspected by the Department of Food and Agriculture. 

The plants must comply with the size and type shown in the following table: 

Plant group 
designation 

Description Container size 
(cu in) 

A No. 1 container 152–251 
B No. 5 container 785–1242 
C Balled and burlapped -- 
E Bulb -- 
F In flats -- 
H Cutting -- 
I Pot -- 
K 24-inch box 5775–6861 
M Linera -- 
O Acorn -- 
P Plugsa, b -- 
S Seedlingc -- 
U No. 15 container 2768–3696 

aDo not use containers made of biodegradable material. 
bGrown in individual container cells. 
cBare root. 

 

Trucks used for transporting plants must be equipped with covers to protect plants from windburn. 

Handle and pack plants in an authorized way for the species or variety. 

20-3.01B(2)(b)  Cuttings 
20-3.01B(2)(b)(i)  General 
Take cuttings at random from healthy, vigorous plants. Make cuts with sharp, clean tools. Do not take 
more than 25 percent of an individual plant and not more than 50 percent of the plants in an area.  

Keep cuttings covered and wet until planted. Do not allow cuttings to dry or wither. 

Plant cuttings no more than 2 days after being cut. 

20-3.01B(2)(b)(ii)  Carpobrotus and Delosperma Cuttings 
You may take cuttings for new Carpobrotus and Delosperma groundcover from the existing highway 
planting areas, but these areas may not provide enough material to complete the work. Contact the local 
District’s encroachment permit office to obtain a permit to harvest cuttings, identify acceptable cutting 
harvest areas, and to determine acceptable quantities to take. 

Take tip cuttings from healthy, vigorous Carpobrotus and Delosperma plants that are free of pests and 
disease. 

Carpobrotus cuttings must be 10 inches or more in length and not have roots. 

Delosperma cuttings must be 6 inches or more in length and not have roots. 

20-3.01B(2)(b)(iii)  Willow Cuttings 
Take willow cuttings from areas shown or designated by the Engineer. 

Willow cuttings must be: 
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1. Reasonably straight 
2. 20 to 24 inches in length 
3. 3/4 to 1-1/2 inch in diameter at the base of the cutting 
 
Cut the top of each willow cutting square above a leaf bud. Cut the base below a leaf bud at 
approximately a 45 degree angle. Trim off leaves and branches flush with the stem of the cutting. 

20-3.01B(2)(b)(iv)  Cottonwood Cuttings 
Cottonwood cuttings must comply with the requirements for willow cuttings in section 20-3.01B(2)(b)(iii). 

20-3.01B(2)(b)(v)–20-3.01B(2)(b)(viii)  Reserved 
20-3.01B(2)(c)  Sod 
Sod must: 

1. Be grown to comply with the Food & Agri Code 
2. Be free from weeds and undesirable types of grasses and clovers 
3. Be field-grown on soil containing less than 50 percent silt and clay 
3. Have less than 1/2-inch-thick thatch 
4. Not be less than 8 months or more than 16 months old 
5. Be machine-cut to a uniform soil thickness of 5/8 ± 1/4 inch, not including top growth and thatch 
 
Protect sod with tarps or other protective covers during delivery. Do not allow sod to dry out during 
delivery or before placement. 

20-3.01B(3)  Soil Amendment 
Soil amendment must comply with the requirements in the Food & Agri Code. Soil amendment must be 
one or a combination of the following: 

1. Sphagnum peat moss 
2. Nitrolized fir bark 
3. Vermiculite 
4. Perlite 
 
20-3.01B(4)  Fertilizers 
20-3.01B(4)(a)  General 
Deliver fertilizer in labeled containers showing weight, chemical analysis, and manufacturer's name. 

Fertilizer must comply with the requirements of the Food & Agri Code. 

20-3.01B(4)(b)  Slow-release Fertilizers 
Slow-release fertilizer must be a pelleted or granular form with a nutrient release over an 8 to 12 month 
period and must comply with the chemical analysis ranges shown in the following table: 

Ingredient Content 
(percent) 

Nitrogen (N) 16–21 
Phosphoric acid (P) 6–8 

Water soluble potash (K) 4–10 
 

20-3.01B(4)(c)  Packet Fertilizers 
Packet fertilizer must be a biodegradable packet with a nutrient release over a 12 month period. Each 
packet must have a weight of 10 ± 1 grams and must comply with the chemical analysis shown in the 
following table: 
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Ingredient Content 
(percent) 

Nitrogen(N) 20 
Phosphoric acid (P) 10 

Water soluble potash (K) 5 
 

20-3.01B(4)(d)  Organic Fertilizers 
Organic fertilizer must be pelleted or granular with a cumulative nitrogen release rate of no more than 70 
percent for the first 70 days after incubation at 86 degrees F with 100 percent at 350 days or more. 
Organic fertilizer must comply with the chemical analysis shown in the following table: 

Ingredient Content 
(percent) 

Nitrogen (N) 5–7 
Phosphoric acid (P) 1–5 

Water soluble potash (K) 1–10 
 

20-3.01B(5)  Root Stimulants 
Root stimulant must be a commercial quality product. 

20-3.01B(6)  Plaster Sand 
Backfill material for the transplant palm tree planting holes must be 100 percent commercial quality 
washed plaster sand. 

20-3.01B(7)  Root Barrier 
Root barrier must be an injection molded or extruded modular panel made of high-density polypropylene 
or polyethylene plastic. 

Each panel must: 

1. Be at least 1/16-inch thick 
2. Have at least 4 molded root-deflecting vertical ribs 0.5- to 0.8-inch wide, 6 to 8 inches apart 
3. Have a locking strip or an integral male-female sliding lock designed to resist slippage between 

panels 
4. Be at least 2 feet wide and 2 feet in depth 
 
20-3.01B(8)  Root Protectors 
Each root protector must be: 

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire 
2. Closed bottom design with a height and diameter that provides a minimum of 6 inches of clearance 

between the root ball and the sides and bottom of the wire cylinder 
 
Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points. 

20-3.01B(9)  Foliage Protectors 
Each foliage protector must be: 

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire 
2. Approximately 4 feet high and 2 feet in diameter 
 
Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points. 
Other wire edges that are cut must be free of sharp points. 

Support stakes must be one of the following: 

1. 3/4-inch reinforcing steel bar a minimum of 5 feet long with an orange or red plastic safety cap that 
fits snugly onto the top of the reinforcing steel bar 
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2. 2 inch nominal diameter or 2 by 2 inch nominal size wood stakes a minimum of 5 feet long. Wood 
stakes must be straight 

 
The jute mesh cover must comply with section 21-1.02O(2). Twine required to hold the jute mesh cover in 
place must be 1/8-inch diameter manila hemp twine. 

20-3.01B(10)  Wood Plant Stakes 
Each plant stake must be nominal 2 by 2 inch or nominal 2-inch diameter and of sufficient length to keep 
the plant in an upright position. 

Plant stakes for vines must be nominal 1 by 1 inch,18 inches long. 

20-3.01B(11)  Plant Ties 
Plant ties must be extruded vinyl-based tape, 1 inch wide and at least 10 mils thick. 

20-3.01C  Construction 
20-3.01C(1)  General 
Apply a root stimulant under the manufacturer's instructions to the plants specified in the special 
provisions. 

Before transporting the plants to the planting area, thoroughly wet the root ball. 

20-3.01C(2)  Pruning 
Prune plants under the latest edition of ANSI A300 part 1, Pruning, published by the Tree Care Industry 
Association. 

Do not use tree seal compounds to cover pruning cuts. 

20-3.01C(3)  Watering 
Water existing plants to be maintained, transplanted trees, and new plants as needed to keep the plants 
in a healthy growing condition. 

20-3.01C(4)  Replacement Plants 
Plants that show signs of failure to grow at any time or are so injured or damaged as to render them 
unsuitable for the purpose intended, must be removed, replaced, and replanted. Replace unsuitable 
plants within 2 weeks after the Engineer marks or indicates that the plants must be replaced. 

Replacement planting must comply with the original planting requirements, spacing, and size provisions 
described for the plants being replaced. 

Replacement planting for transplanted trees must comply with the work plan and be planted in the same 
planting hole. 

Replacement ground cover plants must be the same species specified for the ground cover being 
replaced. Other replacement plants must be the same species as the plants being replaced. 

Place orders for replacement plants with the vendor at the appropriate time so that the replacement 
plants are not in a root-bound condition. 

The Department does not pay for replacement plants or the planting of replacement plants. 

20-3.01C(5)  Maintain Plants 
Maintain plants from the time of planting until Contract acceptance if no plant establishment period is 
specified or until the start of the plant establishment period. 

20-3.01D  Payment 
Reserved 
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20-3.02  EXISTING PLANTING 
20-3.02A  General 
20-3.02A(1)  Summary 
Section 20-3.02 includes specifications for pruning existing plants, transplanting trees, and maintaining 
existing planted areas. 

Transplant palm trees between March 15 and October 15. 

20-3.02A(2)  Definitions 
Reserved 

20-3.02A(3)  Submittals 
Submit a work plan for: 

1. Transplanting trees. The work plan must include methods for lifting, transporting, storing, planting, 
guying, and maintaining each tree to be transplanted. Include root ball size, method of root ball 
containment, and a maintenance program for each tree. 

2. Maintaining existing planted areas. The work plan must include weed control, fertilization, mowing 
and trimming of turf areas, watering, and controlling rodents and pests. 

 
Submit a copy of the manufacturer's product sheet for root stimulant including application instructions. 

20-3.02A(4)  Quality Control and Assurance 
Inspect for deficiencies of existing planted areas in the presence of the Engineer. Complete the inspection 
within 15 days after the start of job site activities. 

Deficiencies requiring corrective action include: 

1. Weeds 
2. Dead, diseased, or unhealthy plants 
3. Missing plant stakes and tree ties 
4. Inadequate plant basins and basin mulch 
5. Other deficiencies needing corrective action to promote healthy plant life 
6. Rodents and pests 
 
20-3.02B  Materials 
Not Used 

20-3.02C  Construction 
20-3.02C(1)  General 
Correct deficiencies of existing planted areas as ordered within 15 days of the order. Correction of 
deficiencies is change order work. 

After deficiencies are corrected, perform work to maintain existing planted areas in a neat and 
presentable condition and to promote healthy plant growth through Contract acceptance. 

20-3.02C(2)  Prune Existing Plants 
Prune existing plants as shown. 

If no bid item for prune existing plants is included, prune existing plants as ordered. Pruning existing 
plants is change order work. 

20-3.02C(3)  Transplant Trees 
Prune each tree to be transplanted immediately before lifting. 

If the tree to be transplanted is a palm, prune by removing dead fronds and frond stubs from the trunk. 
Remove green fronds up to 2 rows of fronds away from the center of growth. Tie the remaining 2 rows of 
fronds in an upright position with light hemp or manila rope. Remove fronds and frond stubs at the trunk in 
a manner that will not injure the trunk. Remove fronds and frond stubs for Phoenix dactylifera (Date Palm) 
approximately 4 inches from the trunk. 
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Prepare each hole in the new location before lifting the tree to be transplanted. 

Lift tree to be transplanted as described in the work plan. 

Comply with section 20-3.03C(3) for handling and planting each tree to be transplanted. 

Until replanted, cover exposed root ball with wet burlap or canvas and cover the crown with 90 percent 
shade cloth. 

Replant each tree on the same day it is lifted if possible. If the transplant location is not ready to receive 
the tree, store and maintain the tree to be transplanted until the transplant location is authorized. Store 
tree in an upright position. 

Replace damaged transplanted tree under 20-3.01C(4) and with the number of trees specified in the 
special provisions. 

The replacement trees must be planted in individual plant holes at the location determined by the 
Engineer within the area of the tree being replaced. Comply with section 20-3.03C(2) for the planting of 
the replacement trees. 

20-3.02C(4)  Maintain Existing Planted Areas 
If a bid item for maintain existing planted areas is included, the existing plant basins must be kept well-
formed and free of sediment. If the existing plant basins need repairs, and the basins contain mulch, 
replace the mulch after the repairs are done. 

Control weeds within the existing planted area and: 

1. From the existing planted area limit to the adjacent edges of paving and fences if less than or equal to 
12 feet 

2. From the existing planted area limit to 6 feet beyond the outer limit of the existing planted area if the 
adjacent edge of paving or fence is more than 12 feet away 

3. Within a 3-foot radius from each existing tree and shrub 
 
If no bid item for maintain existing planted areas is included, maintain existing planted areas as ordered. 
Maintain existing planted areas is change order work. 

20-3.02D  Payment 
Not Used 

20-3.03  PLANTING WORK 
20-3.03A  General 
Section 20-3.03 includes specifications for planting plants. 

20-3.03B  Materials 
Not Used 

20-3.03C  Construction 
20-3.03C(1)  General 
Do not begin planting until authorized. 

If an irrigation system is required, do not begin planting in an area until the functional test has been 
completed and authorized for the irrigation system serving that area. 

20-3.03C(2)  Preparing Planting Areas 
The location of each plant is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location, it will be marked by a stake, flag, or other marker. 

Conduct work so the existing flow line in drainage ditches is maintained. Material displaced by your 
operations that interferes with drainage must be removed. 

Where a minimum distance to a drainage ditch is shown, locate the plant so that the outer edge of its 
basin wall is at least the minimum distance shown for each plant involved. 
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Excavate each planting hole by hand digging or by drilling. The bottom of each planting hole must be flat. 
Do not use water for excavating the hole. 

Unless a larger planting hole is specified, the planting hole must be large enough to receive the root ball 
or the total length and width of roots, backfill, amendments, and fertilizer. Where rock or other hard 
material prohibits the hole from being excavated, a new hole must be excavated and the abandoned hole 
backfilled. 

20-3.03C(3)  Planting Plants 
20-3.03C(3)(a)  General 
Do not plant plants in soil that is too wet, too dry, not properly conditioned as specified, or in an 
unsatisfactory condition for planting. 

Do not distribute more plants than can be planted and watered on that day. 

Water plants immediately after planting. Apply water until the backfill soil around and below the roots or 
ball of earth around the roots of each plant is thoroughly saturated. When watering with a hose, use a 
nozzle, water disbursement device, or pressure reducing device. Do not allow the full force of the water 
from the open end of the hose to fall within the basin around any plant. Groundcover plants in areas with 
an irrigation system must be watered by sprinklers. Several consecutive watering cycles may be 
necessary to thoroughly saturate the soil. 

If shown, install root barriers between trees and concrete sidewalk or curb. Install panels flush with 
finished grade and join with locking strips or integral male-female sliding locks. Install barriers with root 
deflectors facing inward. 

If a tree grate is shown, install root barrier panels 0.5 inch above finish grade or as shown. 

Adjust planting locations so that each tree or shrub is at least 8 feet away from any sprinkler. 

Where a tree, shrub, or vine is to be planted within a groundcover area or cutting planting area, plant it 
before planting groundcover or cuttings. 

Where shrubs and groundcovers are shown to be planted in groups, the outer rows directly adjacent to 
the nearest roadway or highway fence must be parallel to the nearest roadway or highway fence. Stagger 
shrubs and groundcovers in adjacent rows. Adjust the alignment of the plants within the outer rows. 

Core holes in concrete masonry block wall as shown. 

Where a vine is to be planted against a wall or fence, plant it as close as possible to the wall or fence. If a 
vine planted next to a wall is to be staked, stake and tie the vine at the time of planting. A vine planted 
next to a fence must be tied to the fence at the time of planting. 

Protect tree trunks from injury. Do not: 

1. Drag tree 
2. Use chains to move a tree 
3. Lay tree on the ground 
 
20-3.03C(3)(b)  Trees, Shrubs, and Vines 
After preparing holes, thoroughly mix soil amendment and granular fertilizer at the rate shown with native 
soil to be used as backfill material. Remove containers from plants in such a manner that the ball of earth 
surrounding the roots is not broken. Do not cut plant containers before delivery of the plants to the 
planting area. Plant and water plants immediately after removal from their containers. 

Place packet fertilizer in the backfill within 6 to 8 inches of the ground surface and approximately 1 inch 
from the root ball. If more than 1 packet is required per plant, distribute the packets evenly around the 
root ball. 

If a root stimulant is to be used, apply it according to the manufacturer's instructions. 

If required, install root protectors in the plant holes as shown. 
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Ensure roots are not restricted or distorted. 

Distribute backfill uniformly throughout the entire depth of the plant hole without clods or lumps. After the 
planting holes have been backfilled, jet water into the backfill with a pipe or tube inserted into the bottom 
of the hole until the backfill material is saturated for the full depth. If the backfill material settles below this 
level, add additional backfill to the required level. If a plant settles deeper than shown, replant it at the 
required level. 

Remove nursery stakes after planting. 

Install 2 plant stakes for each plant to be staked at the time of planting as shown. Ensure the rootball is 
not damaged. 

Tie the plant to the stakes with 2 plant ties, 1 tie to each stake. Each tie must form a figure 8 by crossing 
the tie between the plant and the stake as shown. Install ties at the lowest position that will support the 
plant in an upright position. Ties must provide trunk flexibility but not allow the trunk to rub against the 
stakes. Wrap each end of the tie 1-1/2 turns around the stake and securely tie. 

Construct a watering basin around each plant as shown. 

If required, install a foliage protector: 

1. Over the plant within 2 days after planting. 
2. Vertically and centered over the plant as shown 
 
If foliage protectors are required: 

1. Cut the bottom of the wire cylinder to match the slope of the ground. Do not leave sharp points of wire 
after cutting. Sharp points must be bent over or blunted. 

2. Install 2 support stakes for foliage protectors vertically and embed in the soil on opposite sides of the 
plant as shown and in a transverse direction to the prevailing wind. 

3. Either weave the support stakes through the wire cylinder mesh at 6 inch maximum centers or fasten 
the wire cylinder to the support stakes at 6 inch maximum centers. 

4. Wire cylinder must be snug against the support stakes but loose enough to be raised for pesticide 
application or to perform weeding within the plant basin. 

5. Install jute mesh cover over the foliage protector and secure with twine as shown. 
 
20-3.03C(3)(c)  Groundcover Plants 
Each groundcover planting area irrigated by a single control valve must be completely planted and 
watered before planting other groundcover planting areas. 

Plant groundcover plants in moist soil, and in neat, straight rows, spaced as shown. 

Apply fertilizer to groundcover plants and water into the soil immediately after planting. 

20-3.03C(3)(d)  Cuttings, Liners, Plugs, and Seedling Plants 
20-3.03C(3)(d)(i)  General 
Apply fertilizer to cuttings, liners, plugs, and seedling plants and water immediately after planting. 

Ensure the soil is moist to a minimum depth of 8 inches before planting cuttings. 

If a root stimulant is to be used, apply it according to the manufacturer's instructions. 

20-3.03C(3)(d)(ii)  Willow Cuttings 
Unless otherwise shown, for willow cuttings excavate planting holes perpendicular to the ground line by 
using a steel bar, auger, post hole digger, or similar tools. Holes must be large enough to receive the 
cuttings and fertilizer packet. Plant willow cuttings to the specified depths without damaging the bark. 

Where rock or other hard material prohibits the excavation of the planting holes, excavate new holes and 
backfill the unused holes. 

Plant willow cuttings during the period specified in the special provisions. 
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Apply root stimulant according to the manufacturer's instructions. 

Plant the base of the cutting 10 to 12 inches deep with 3 to 5 bud scars exposed above the ground. If 
more than 5 bud scars are exposed, trim off the excess willow cutting length. 

Place 1 fertilizer packet in the backfill of each cutting, 6 to 8 inches below the ground surface and 
approximately 1 inch from the cutting. 

Backfill the plant holes with excavated material after planting. Distribute the excavated material evenly 
within the hole without clods, lumps, or air pockets. Compact the backfill so that the cutting cannot be 
easily removed from the soil. Do not damage the cutting's bark. 

Dispose of trimmings and unused cuttings. 

20-3.03C(3)(d)(iii)  Cottonwood Cuttings 
Reserved 

20-3.03C(3)(d)(iv)  Carpobrotus and Delosperma Cuttings 
Plant Carpobrotus cuttings to a depth so that not less than 2 nodes are covered with soil. The basal end 
of Delosperma cuttings must not be less than 2 inches below the surface of the soil and the basal end of 
Carpobrotus cuttings must not be less than 4 inches below the surface of the soil. 

Apply root stimulant to Delosperma cuttings before planting. 

Do not plant Carpobrotus or Delosperma cuttings in soil that does not contain sufficient moisture at an 
average depth of 2 inches below the surface. 

20-3.03C(3)(d)(v)  Liner Plants 
Plant liner plants during the period specified in the special provisions. 

If a foliage protector is required, install under section 20-3.03C(3)(b). 

20-3.03C(3)(d)(vi)  Plug Plants 
Plant plug plants during the period specified in the special provisions. 

20-3.03C(3)(d)(vii)  Seedling Plants 
Plant seedling plants during the period specified in the special provisions. 

20-3.03C(3)(e)  Sod 
After all other planting is performed, grade sod areas to drain and to a smooth and uniform surface. Fine 
grade and roll sod areas before placing sod. 

Areas adjacent to sidewalks, edging, and other paved borders and surfaced areas must be 1 inch below 
the finished surface elevation of the facilities, after fine grading, rolling, and settlement of the soil. 

Place sod such that the end of each adjacent strip is staggered a minimum of 2 feet. Place the edge and 
end of sod firmly against adjacent sod and against sidewalks, edging, and other paved borders and 
surfaced areas. 

Lightly roll the entire sodded area to eliminate air pockets and ensure close contact with the soil after 
placement of sod. Water the sodded areas so that the soil is moist to a minimum depth of 4 inches after 
rolling. Do not allow the sod to dry out. 

If irregular or uneven areas appear in the sodded areas, restore to a smooth and even appearance. 

Trim sod to a uniform edge at sidewalks, edging, and other paved borders and surfaced areas. Trimming 
must be repeated whenever the edge of sod extends 1 inch beyond the edge of the edging, sidewalks, 
and other paved borders and surfaced areas. Remove and dispose of trimmed sod. 

Mow sod when it has reached a height of 4 inches. Mow sod to a height of 2.5 inches. 

20-3.03D  Payment 
Soil amendment is measured in the vehicle at the point of delivery. 
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Measurement for slow-release fertilizer, organic fertilizer, or iron sulfate is determined from marked weight 
or sack count. 

Various sizes and types of plants are measured by either the product of the average plant density and the 
total area planted or by actual count of the living plants in place, determined by the Engineer. The 
average plant density is the number of living plants per sq yd determined from actual count of test areas 
chosen representing the total planted area. The size and location of the test areas is determined by you 
and the Engineer, except that the total area tested must be equal to not less than 3 percent nor more than 
5 percent of the planted area being determined. The Engineer makes the final determination of the areas 
to be tested. 

20-3.04–20-3.08  RESERVED 
20-4  PLANT ESTABLISHMENT WORK 

20-4.01  GENERAL 
20-4.01A  Summary 
Section 20-4 includes specifications for performing plant establishment work. 

Plant establishment consists of caring for the plants, including watering, fertilizing, pruning, replacing 
damaged plants, pest control, and operating and repairing of all existing irrigation facilities used and 
irrigation facilities installed as part of the new irrigation system. 

Working days on which no work is required, as determined by the Engineer, will be credited as a plant 
establishment working day, regardless of whether or not you perform plant establishment work. 

Working days whenever you fail to adequately perform plant establishment work will not be credited 
toward the plant establishment working days. 

20-4.01B  Definitions 
Type 1 plant establishment: Plant establishment period with the number of working days specified for 

plant establishment beginning after all work has been completed except for plant establishment work 
and other bid items specified to be performed until Contract acceptance. 

Type 2 plant establishment: Plant establishment period with the number of working days specified for 
plant establishment beginning after all planting work has been completed except for plant 
establishment work and other bid items specified to be performed until Contract acceptance, provided 
that the Contract must not be accepted unless the plant establishment work has been satisfactorily 
performed for at least the number of working days specified for plant establishment. 

 If maintenance and protection relief is granted for a completed portion of the work under section 5-
1.38, Type 2 plant establishment period for the completed portion of the work is the time between 
completion of all planting work except for plant establishment work, and the granting of maintenance 
and protection relief, provided that the relief must not be granted unless the plant establishment work 
in the completed portion of the work has been satisfactorily performed for at least the number of 
working days specified for the plant establishment period. 

20-4.01C  Submittals 
20-4.01C(1)  General 
Submit seasonal watering schedules for use during the plant establishment period within 10 days after 
the start of the plant establishment period. Remote irrigation control system watering schedule must 
utilize the remote irrigation control system software program. 

Submit updated watering schedules within 5 business days after any changes have been made to the 
authorized schedules. 

Submit a revised watering schedule for each irrigation controller not less than 30 days before completion 
of the plant establishment period. 
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20-4.01C(2)  Notification 
The Engineer will notify you in writing when the plant establishment period begins and will furnish 
statements regarding the number of working days credited to the plant establishment period after the 
notification. 

Notify the Engineer at least 5 business days before applying each application of fertilizer. 

20-4.01D  Quality Control and Assurance 
Provide training by a qualified person on the use and adjustment of the irrigation controllers installed, 30 
days before completion of the plant establishment period. 

Perform a final inspection of the plant establishment work in the presence of the Engineer between 20 
and 30 days before Contract acceptance. 

20-4.02  MATERIALS 
20-4.02A  General 
Reserved 

20-4.02B  Fertilizers 
Fertilizer must comply with section 20-3.01B(5). 

20-4.03  CONSTRUCTION 
20-4.03A  General 
Remove trash and debris. 

Surplus earth accumulated in roadside clearing and planting areas must be removed. 

Trim and mow turf areas as specified for sod in section 20-3.03C(3)(e). Dispose of trimmed and mowed 
material. 

If irregular or uneven areas appear within turf areas, restore to a smooth and even appearance. Reseed 
turf seed areas. 

Remove the tops of foliage protectors if plants become restricted. 

Remove foliage protectors, including support stakes, within 30 days before the completion of the plant 
establishment period. 

Keep plant basin walls well formed. 

Clean new wye strainers and existing wye strainers that are a part of the new irrigation system annually 
until the completion of the plant establishment period. The last cleaning must be done within 15 days 
before the completion of the plant establishment period. 

Remove, clean, and reinstall new filters and existing filters that are a part of the new irrigation system 
annually until the completion of the plant establishment period. The last cleaning must be done within 15 
days before the completion of the plant establishment period. 

20-4.03B  Plant Growth Control 
Prune plants planted as part of the Contract as authorized. 

Remove plant growth that extends within 2 feet of sidewalks, curbs, dikes, shoulders, walls or fences. 

Remove proposed and existing ground cover from within the plant basins, including basin walls, turf 
areas, and planting areas within edging. 

Vines next to walls and fences must be kept staked and tied. Train vines on fences and walls or through 
cored holes in walls. 

20-4.03C  Fertilizers 
Apply fertilizer to the plants as specified and water into the soil after each application. 
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Apply fertilizer at the rates shown and spread with a mechanical spreader, whenever possible. 

20-4.03D  Weed Control 
Control weeds under section 20-1.03C(3). 

20-4.03E  Plant Staking 
Replace the plant stakes that are inadequate to support plants with larger stakes. 

Remove plant stakes when the Engineer determines they are no longer needed. 

20-4.03F  Replacement Plants 
Replacement plants must comply with section 20-3.01C(4). 

Replacement of plants up to and including the 125th plant establishment working day must be with a plant 
of the same size as originally specified. Plants of a larger container size than those originally specified for 
replacement plants may be used during the first 125 working days of the plant establishment period. 

Replacement of plants after the 125th plant establishment working day must comply with the following 
size requirements: 

Plant size 
(Original) 

Plant size 
(Replacement) 

Pot/liner/plug/ 
seedling 

No. 1 container 

No. 1 container No. 5 container 
No. 5 container No. 15 container 

 

Other replacement plants must be the same size as originally specified. 

Replacement ground cover plants must comply with the following spacing requirements: 

Original 
spacing 
(inches) 

On center spacing of replacement ground cover 
plants 

(inches) 
Number of completed plant establishment 

working days 
1–125 126–190 191–End of 

plant 
establishment 

period 
9 9 6 6 
12 12 9 6 
18 18 12 9 
24 24 18 12 
36 36 24 18 

 

20-4.03G  Watering 
Operate the electric automatic irrigation systems in the automatic mode unless authorized. 

If any component of the electric automatic irrigation system is operated manually, the day will not be 
credited as a plant establishment working day unless the manual operation is authorized. 

Water plants utilizing the remote irrigation control system software program unless authorized. 

Implement the watering schedule at least 10 days before completion of the plant establishment period. 

20-4.04  PAYMENT 
Not Used 
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20-5  LANDSCAPE ELEMENTS 
20-5.01  GENERAL 
20-5.01A  General 
Section 20-5 includes specifications for constructing and installing landscape elements. 

20-5.01B  Materials 
Not Used 

20-5.01C  Construction 
Earthwork must comply with section 19. 

20-5.01D  Payment 
Not Used 

20-5.02  EDGING 
20-5.02A  General 
Section 20-5.02 includes specifications for constructing landscape edging. 

20-5.02B  Materials 
20-5.02B(1)  General 
Reserved 

20-5.02B(2)  Header Board Edging 
Lumber for header board edging must be one of the following types: 

1. Construction grade cedar 
2. Pressure-treated Douglas fir 
3. Construction heart grade redwood complying with section 57-2.01B(2) 
 
Lumber must be: 

1. Rough cut from sound timber. 
2. Straight. Sweep must not exceed 1 inch in 6 feet. 
3. Free from loose or unsound knots. Knots must be sound, tight, well spaced, and not to exceed 2 

inches in size on any face. 
4. Free of shakes in excess of 1/3 the thickness of the lumber. 
5. Free of splits longer than the thickness of the lumber. 
6. Free of other defects that would render the lumber unfit structurally for the purpose intended. 
 
Edging anchors for header board edging must be stakes of the size and shape shown. 

20-5.02B(3)  Metal Edging 
Metal edging must be commercial quality, made of aluminum or steel, and have an L-shaped design. 
Edging must be a minimum of 4 inches in height. The thickness must be as recommended by the 
manufacturer for the use intended. 

Edging anchors must be from the same manufacturer as the metal edging. 

20-5.02B(4)  High Density Polyethylene Edging 
HDPE edging must be commercial quality and a minimum of 4 inches in height. The thickness must be as 
recommended by the manufacturer for commercial installation for the use intended. 

Edging anchors must be from the same manufacturer as HDPE edging. 

20-5.02B(5)  Concrete Edging 
Concrete for edging must be minor concrete. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-101 

20-5.02B(6)–20-5.02B(10)  Reserved 
20-5.02C  Construction 
20-5.02C(1)  General 
Where edging is used to delineate the limits of inert ground cover or mulch areas, install edging before 
installing inert ground cover or mulch areas. 

Saw cut surfaces where (1) asphalt concrete or concrete surfacing must be removed to permit the 
installation of edging and (2) no joint exists between the surfacing to be removed and the surfacing to 
remain in place. The surfacing must be cut in a straight line to a minimum depth of 2 inches with a power-
driven saw before the surfacing is removed. Spike or stake spacing must comply with the manufacturer's 
instructions for use and site conditions. 

20-5.02C(2)  Header Board Edging 
Each stake must be driven flush with the top edge of the header board edging and the stake top must be 
beveled away from the header board at a 45 degree angle. Attach stake to header board with a minimum 
of two 12-penny hot dipped galvanized nails per stake. 

20-5.02C(3)  Metal and High Density Polyethylene Edging 
Spike or stake spacing must comply with the manufacturer's instructions for use and site conditions. 

20-5.02C(4)  Concrete Edging 
Construct and finish minor concrete edging under section 73-2. 

20-5.02C(5)–20-5.02C(9)  Reserved 
20-5.02D  Payment 
Edging is measured parallel to the ground surface. 

20-5.03  INERT GROUND COVERS AND MULCHES 
20-5.03A  General 
20-5.03A(1)  General 
20-5.03A(1)(a)  Summary 
Section 20-5.03 includes specifications for installing inert ground covers and mulches. 

20-5.03A(1)(b)  Definitions 
Reserved 

20-5.03A(1)(c)  Submittals 
Submit: 

1. Filter fabric product data including the manufacturer's product sheet and installation instructions 
2. Certificate of compliance for filter fabric at least 5 business days before delivery of the material to the 

job site 
 
20-5.03A(1)(d)  Quality Control and Assurance 
Reserved 

20-5.03A(2)  Materials 
Soil sterilant must be oxadiazon granular preemergent and must comply with section 20-1.02C. 

Filter fabric must be Class A. Staples for filter fabric must comply with section 21-1.02R. 

20-5.03A(3)  Construction 
20-5.03A(3)(a)  General 
Before performing inert ground cover and mulch work, remove plants and weeds to ground level. 
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20-5.03A(3)(b)  Earthwork 
Excavate areas to receive inert ground cover or mulch to the depth shown. Maintain the planned flow 
lines, slope gradients, and contours of the job site. Grade subgrade to a smooth and uniform surface and 
compact to not less than 90 percent relative compaction. 

20-5.03A(3)(c)  Treatment of Soil 
After compaction, apply soil sterilant at the maximum label rate. Do not apply soil sterilant more than 12 
inches beyond the inert ground cover or mulch limits. The soil sterilant application and inert ground cover 
or mulch placement must be completed within the same work day. 

20-5.03A(3)(d)  Filter Fabric 
Immediately before placing filter fabric, surfaces to receive filter fabric must be free of loose or extraneous 
material and sharp objects that may damage the filter fabric during installation. 

Align fabric and place in a wrinkle-free manner. 

Overlap adjacent rolls of the fabric from 12 to 18 inches. Spread each overlapping roll in the same 
direction. Fasten fabric with staples flush with the adjacent fabric to prevent movement of fabric by 
placement of inert ground cover or mulch. 

Repair or replace fabric damaged during placement of inert ground cover or mulch with sufficient fabric to 
comply with overlap requirements. 

20-5.03A(4)  Payment 
Not Used 

20-5.03B  Rock Blanket 
20-5.03B(1)  General 
20-5.03B(1)(a)  Summary 
Section 20-5.03B includes specifications for placing rock blanket. 

20-5.03B(1)(b)  Definitions 
Reserved 

20-5.03B(1)(c)  Submittals 
Submit a 1 sq yd sample of the various rock sizes. 

20-5.03B(1)(d)  Quality Control and Assurance 
Reserved 

20-5.03B(2)  Materials 
20-5.03B(2)(a)  General 
Do not use filter fabric. 

20-5.03B(2)(b)  Concrete 
Concrete must be minor concrete. 

20-5.03B(2)(c)  Rock 
Rock must be clean, smooth, and obtained from a single source and must comply with the following 
grading requirements: 

Grading Requirements 
Screen size 

(inches) 
Percentage passing 

8 100 
6 50-85 
4 0-50 
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20-5.03B(2)(d)  Mortar 
Mortar must comply with section 51-1.02F. 

20-5.03B(3)  Construction 
Place concrete as shown. 

Rock must be placed while concrete is still plastic. Remove concrete adhering to the exposed surfaces of 
the rock. 

Loose rocks or rocks with a gap greater than 3/8 inch must be reset by an authorized method. The rock 
gap is measured from the edge of the rock to the surrounding concrete bedding. 

Place mortar as shown. 

20-5.03B(4)  Payment 
Rock blanket is measured parallel to the rock blanket surface. 

20-5.03C  Gravel Mulch 
20-5.03C(1)  General 
20-5.03C(1)(a)  Summary 
Section 20-5.03C includes specifications for placing gravel mulch. 

20-5.03C(1)(b)  Definitions 
Reserved 

20-5.03C(1)(c)  Submittals 
Submit a 5-lb sample of the gravel mulch. 

20-5.03C(1)(d)  Quality Control and Assurance 
Reserved 

20-5.03C(2)  Materials 
Gravel mulch must be: 

1. Uniform gray color 
2. From a single source only 
3. Crushed rock that complies with the following grading requirements: 
 

Grading Requirements 
Sieve size Percent passing 
1-1/4 inch 100 
3/4 inch 60-80 
1/2 inch 45-65 
No. 40 5-20 

 

20-5.03C(3)  Construction 
Place gravel and compact by rolling. 

The finished gravel mulch surface must be smooth and uniform, maintaining original flow lines, slope 
gradients, and contours of the job site. 

20-5.03C(4)  Payment 
Gravel mulch is measured parallel to the gravel mulch surface. 

20-5.03D  Decomposed Granite 
20-5.03D(1)  General 
20-5.03D(1)(a)  Summary 
Section 20-5.03D includes specifications for placing decomposed granite. 
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20-5.03D(1)(b)  Definitions 
Reserved 

20-5.03D(1)(c)  Submittals 
Five business days before delivery of the materials to the job site, submit: 

1. Solidifying emulsion product data including the manufacturers' product sheets and installation 
instructions 

2. Certificate of compliance for solidifying emulsion 
3. 5-lb sample of the decomposed granite 
 
20-5.03D(1)(d)  Quality Control and Assurance 
Test plot must be: 

1. Constructed at an authorized location 
2. At least 3 by 12 feet 
3. Constructed using the materials, equipment, and methods to be used in the work 
4. Authorized before starting work 
 
Notify the Engineer not less than 7 days before constructing the test plot. 

The Engineer uses the authorized test plot to determine acceptability of the work. 

If ordered, prepare additional test plots. Additional test plots are change order work. 

If the test plot is not incorporated into the work, the Engineer may order you to remove it. 

20-5.03D(2)  Materials 
20-5.03D(2)(a)  General 
Decomposed granite must be: 

1. Uniform gray or tan color 
2. From one source only 
3. Crushed granite rock that complies with grading requirements shown in the following table: 
 

Grading Requirements 
Sieve size Percent passing 
3/8 inch 100 

No. 4 95–100 
No. 8 75–80 
No. 16 55–65 
No. 30 40–50 
No. 50 25–35 

No. 100 20–25 
No. 200 5–15 

Note: 
Grading based upon AASHTO T11-82 and T27-82 

 

20-5.03D(2)(b)  Solidifying Emulsion 
Solidifying emulsion must be either a water-based polymer or nontoxic organic powdered binder 
specifically manufactured to harden decomposed granite. The solidifying emulsion must not alter the 
decomposed granite color. 

20-5.03D(3)  Construction 
Do not place decomposed granite during rainy conditions. 
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Mix solidifying emulsion thoroughly and uniformly throughout the decomposed granite and under the 
manufacturer's instructions. Mix the material in the field using portable mixing equipment, or delivered in 
mixer trucks from a local ready-mixed plant. 

Place decomposed granite uniformly in layers no more than 1-1/2 inch thick. Compact each layer of 
decomposed granite to a relative compaction of not less than 90 percent. Begin compaction within 6 to 48 
hours of placement. 

If the material was mixed in the field, apply an application of solidifying emulsion after compaction as 
recommended by the manufacturer. Prevent runoff or overspray of solidifying emulsion onto adjacent 
paved or planting areas. 

The finished decomposed granite surface must be smooth and uniform, compacted to a relative 
compaction of not less than 90 percent, maintaining original flow lines, slope gradients, and contours of 
the job site. 

20-5.03D(4)  Payment 
Not Used 

20-5.03E  Wood Mulch 
20-5.03E(1)  General 
20-5.03E(1)(a)  Summary 
Section 20-5.03E includes specifications for placing wood mulch. 

20-5.03E(1)(b)  Definitions 
Reserved 

20-5.03E(1)(c)  Submittals 
Submit a certificate of compliance for mulch. 

Submit a 2 cu ft mulch sample with the mulch source listed on the bag and obtain approval before 
delivery of mulch to the job site. 

20-5.03E(1)(d)  Quality Control and Assurance 
Reserved 

20-5.03E(2)  Materials 
20-5.03E(2)(a)  General 
Mulch must not contain more than 0.1 percent of deleterious materials such as rocks, glass, plastics, 
metals, clods, weeds, weed seeds, coarse objects, sticks larger than the specified particle size, salts, 
paint, petroleum products, pesticides or other chemical residues harmful to plant or animal life. 

Do not use filter fabric. 

20-5.03E(2)(b)  Tree Bark Mulch 
Tree bark mulch must be derived from cedar, Douglas fir, or redwood species. 

Tree bark mulch must be ground so that at least 95 percent of the material by volume is less than 2 
inches and no more than 30 percent by volume is less than 1 inch. 

20-5.03E(2)(c)  Wood Chip Mulch 
Wood chip mulch must: 

1. Be derived from clean wood 
2. Not contain leaves or small twigs 
3. Contain at least 95 percent wood chips by volume with average thickness of 1/16 to 3/8 inch in any 

direction and 1/2 to 3 inches in length 
 
20-5.03E(2)(d)  Shredded Bark Mulch 
Shredded bark mulch must: 
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1. Be derived from trees 
2. Be a blend of loose, long, thin wood, or bark pieces 
3. Contain at least 95 percent wood strands by volume with average thickness of 1/8 to 1-1/2 inches in 

any direction and 2 to 8 inches in length 
 
20-5.03E(2)(e)  Tree Trimming Mulch 
Tree trimming mulch must: 

1. Be derived from chipped trees and may contain leaves and small twigs. 
2. Contain at least 95 percent material by volume less than 3 inches and no more than 30 percent by 

volume less than 1 inch 
 
20-5.03E(2)(f)–20-5.03E(2)(j)  Reserved 
20-5.03E(3)  Construction 
Spread mulch placed in areas outside of plant basins to a uniform thickness as shown. 

Mulch must be placed at the rate described and placed in the plant basins or spread in areas as shown 
after the plants have been planted. Mulch placed in plant basins must not come in contact with the plant 
crown and stem. 

Spread mulch from the outside edge of the proposed plant basin or plant without basin to the adjacent 
edges of shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing 
plantings. If the proposed plant or plant without basin is 12 feet or more from the adjacent edges of 
shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing plantings, 
spread the mulch 6 feet beyond the outside edge of the proposed plant basin or plant without basin. 

Do not place mulch within 4 feet of: 

1. Flow line of earthen drainage ditches 
2. Edge of paved ditches 
3. Drainage flow lines  
 
20-5.03E(4)  Payment 
Mulch is measured in the vehicle at the point of delivery. 

20-5.03F–20-5.03J  Reserved 
20-5.04  RESERVED 
Reserved 

20-5.05  SITE FURNISHINGS 
20-5.05A  General 
Section 20-5.05 includes specifications for installing site furnishings. 

20-5.05B–20-5.05Z  Reserved 
20-5.06–20-5.10  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

21  EROSION CONTROL 
07-19-13 

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 
section 21-1.01B with: 

04-20-12 
and bonded fiber matrix 
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04-20-12 
Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 
04-20-12 

21-1.02F(2)  Reserved 
 

Replace "20-7.02D(1)" in the 1st paragraph of section 21-1.02H with: 
07-19-13 

20-3.01B(4) 

 

Replace section 21-1.02J with: 
04-20-12 

21-1.02J  Reserved 
 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 
Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 

 

 

Replace the paragraph in section 21-1.02P with: 
10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 
01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 
01-18-13 

21-1.03B  Reserved 
 

Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with: 
04-19-13 

2 passes 
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Replace section 21-1.03I with: 
04-20-12 

21-1.03I  Reserved 
 

Add between the 4th and 5th paragraphs of section 21-1.03P: 
10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 
Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

28  CONCRETE BASES 
11-15-13 

Replace "Reserved" in section 28-1 with: 
07-19-13 

Section 28 includes specifications for constructing new concrete base and replacing existing base. 

 

Replace section 28-2 with: 
07-19-13 

28-2  LEAN CONCRETE BASE 
28-2.01  GENERAL 
28-2.01A  Summary 
Section 28-2 includes specifications for constructing lean concrete base (LCB). 

28-2.01B  Definitions 
coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing a no. 4 sieve. 

28-2.01C  Submittals 
28-2.01C(1)  General 
At least 25 days before field qualification, submit the name of your proposed testing laboratory. 

At least 10 days before field qualification, submit: 

1. Aggregate qualification test results 
2. Proposed aggregate gradation 
3. Mix design, including: 

3.1. Proportions 
3.2. Types and amounts of chemical admixtures 

4. Optional notice stating intent to produce LCB qualifying for a transverse contraction joint waiver under 
section 28-2.03D 

 
Submittals for cementitious material must comply with section 90-1.01C(3). 

Submit QC test results within 24 hours of test completion. 
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28-2.01C(2)  Field Qualification 
11-15-13 

For each field qualification for each mix design, manufacture 12 specimens under ASTM C 31 and submit 
six of the specimens from 24 to 72 hours after manufacture. Use one batch for all 12 specimens. 

07-19-13 
Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cu yd, the minimum is 5 cu yd 
4. Type and source of ingredients used 
5. Age and strength from compression strength results 
 
Field qualification test reports must be signed by the official in responsible charge of the laboratory 
performing the tests. 

28-2.01D  Quality Control and Assurance 
28-2.01D(1)  General 
Stop LCB activities and immediately notify the Engineer whenever: 

1. Any quality control or acceptance test result does not comply with the specifications 
2. Visual inspection shows noncompliant LCB 
 
If LCB activities are stopped, before resuming activities: 

1. Inform the Engineer of the adjustments you will make 
2. Remedy or replace the noncompliant LCB 
3. Obtain authorization 
 
Molds for compressive strength testing under ASTM C 31 or ASTM C 192 must be 6 by 12 inches. 

Quality control and assurance for cementitious materials and admixtures must comply with section 90-
1.01D(1) 

28-2.01D(2)  Aggregate Qualification Testing 
Qualify the aggregate for each proposed aggregate source and gradation. Qualification tests include (1) 
sand equivalent and (2) average 7-day compressive strength under ASTM C 39 on 3 specimens 
manufactured under ASTM C 192. The cement content for this test must be 300 lb/cu yd, and the 7-day 
average compressive strength must be at least 610 psi. Cement must be Type II portland cement under 
section 90-1.02B(2). 

LCB must have from 3 to 4 percent air content during aggregate qualification testing. 

28-2.01D(3)  Field Qualification Testing 
Before placing LCB, you must perform field qualification testing and obtain authorization for each mix 
design. Retest and obtain authorization for changes to authorized mixed designs. 

Proposed mix designs must be field qualified before you place the LCB represented by those mix 
designs. Use an American Concrete Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to 
perform field qualification tests and calculations. 

Notify the Engineer at least 5 days before field qualification. Perform field qualification within the job site 
or a location authorized by the Engineer. 

Field qualification testing includes compressive strength, air content, and penetration or slump in 
compliance with the table titled "Quality Control Requirements." 

Field qualification testing for compressive strength must comply with the following: 

1. Manufacture 12 cylinders under ASTM C 31 from a single batch 
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2. Perform 3 tests; each test consists of determining the average compressive strength of 2 cylinders at 
7 days under ASTM C 39 

3. The average compressive strength for each test must be at least 530 psi 
 
If you submitted a notice to produce LCB qualifying for a transverse contraction joint waiver, manufacture 
additional specimens and test LCB for compressive strength at 3 days. Prepare compressive strength 
cylinders under ASTM C 31 at the same time using the same material and procedures as the 7-day 
compressive strength cylinders except do not submit 6 additional test cylinders. The average 3-day 
compressive strength for each test must be not more than 500 psi. 

28-2.01D(4)  Quality Control Testing 
Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in 
proper working condition. Perform sampling under California Test 125. 

Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

Perform quality control sampling, testing, and inspection throughout LCB production and placement. LCB 
must comply with the requirements for the quality characteristics shown in the following table: 

Quality Control Requirements 
Quality characteristic Test method Minimum sampling 

and testing frequency 
Requirement 

Sand equivalent (min) ASTM D 2419 

1 per 500 cubic yards 
but at least 1 per day 

of production 

18 
Aggregate gradation ASTM C 136 Note a 
Air content (max, 
percent) b 

ASTM C 231 4 

Penetration (inches) ASTM C 360 0 to 1-1/2 nominal c, d 
Slump (inches) ASTM C 143 0–3 nominal c, d 
Compressive strength 
(min, psi at 7 days) 

ASTM C 39 e 530 

Compressive strength 
(max, psi at 3 days) f 

ASTM C 39 e 500 

a Comply with the table titled "Aggregate Grading" in section 28-2.02C. 
b If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests 
are required. 
c Maximum penetration must not exceed 2 inches and maximum slump must not exceed 4 inches 
d Test for either penetration or slump 
e Prepare cylinders under ASTM C 31 
f Only applicable if you (1) submitted a notice stating intent to produce LCB qualifying for a 
transverse contraction joint waiver and (2) successfully field qualified the LCB for 3-day 
compressive strength. Make cylinders at the same time using the same material and procedures 
as QC testing for 7-day compressive strength. 

 

28-2.01D(5)  Acceptance Criteria 
For acceptance, properties of LCB must comply with values shown in the following table: 

Acceptance Criteria Testing 
Property Test method Value 

Compressive strength (min, psi at 7 days) ASTM C 39 a 530 b 
a Cylinders prepared under ASTM C 31 
b A compressive strength test represents up to (1) 1,000 cu yd or (2) 1 day's production if 
less than 1,000 cu yd. 

 

28-2.02  MATERIALS 
28-2.02A  General 
Water must comply with section 90-1.02D. 
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The air content in LCB must not exceed 4 percent. If the aggregate used for LCB is produced from 
processed reclaimed asphalt concrete or other material that may cause the air content to exceed 4 
percent, reduce the air content with an admixture. 

A water-reducing chemical admixture may be used. Water-reducing chemical admixture must comply with 
ASTM C 494, Type A or Type F. 

Air-entraining admixtures must comply with section 90-1.02E. 

28-2.02B  Cementitious Material 
Portland cement must comply with section 90-1.02B. Portland cement content must not exceed 300 lb/cu 
yd. 

SCM must comply with section 90-1.02B except the equations for SCM content under 90-1.02B(3) do not 
apply. 

For aggregate qualification testing, use Type II portland cement under section 90-1.02B(2) without SCM. 

28-2.02C  Aggregate 
Aggregate must be clean and free from decomposed material, organic material, and other deleterious 
substances. Aggregate samples must not be treated with lime, cement, or chemicals before testing for 
sand equivalent. 

Use either 1-1/2 inch or 1 inch grading. Do not change your selected aggregate grading without 
authorization. 

When tested under ASTM C 136, the percentage composition by weight of the aggregate must comply 
with the grading requirements for the sieve sizes shown in the following table: 

Aggregate Grading 

Sieve sizes 
Percentage passing 

1-1/2" maximum 1" maximum 
Operating range Contract compliance Operating range Contract compliance

2" 100 100 -- -- 
1-1/2" 90-100 87-100 100 100 
1" -- -- 90-100 87-100 
3/4" 50-85 45-90 50-100 45-100 
3/8" 40-75 35-80 40-75 35-80 
No. 4 25-60 20-65 35-60 30-65 
No. 30 10-30 6-34 10-30 6-34 
No. 200 0-12 0-15 0-12 0-15 

 

Aggregate must comply with the quality requirements shown in the following table: 

Aggregate Quality 
Property Test Method Operating 

range 
Contract compliance 

Sand equivalent (min) ASTM D 2419 21 18 
Compressive strength (min, psi at 
7 days) 

ASTM C 192 
ASTM C 39 

-- 610 at 300 lb/cu yd cement 
content 

Note: Cement must be Type II portland cement under section 90-1.02B(2). 
 

If the aggregate grading or the sand equivalent test results, or both comply with contract compliance 
requirements but not operating range requirements, you may continue placing LCB for the remainder of 
the work day. Do not place additional LCB until you demonstrate the LCB to be placed complies with the 
operating range requirements. 
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28-2.03  CONSTRUCTION 
28-2.03A  General 
Do not allow traffic or equipment on the LCB for at least 72 hours after the 1st application of the curing 
compound and completion of contraction joints. Limit traffic and equipment on the LCB to that is required 
for placing additional layers of LCB or paving. 

28-2.03B  Subgrade 
Immediately before spreading LCB, the subgrade must: 

1. Comply with the specified compaction and elevation tolerance for the material involved 
2. Be free from loose or extraneous material 
3. Be uniformly moist 
 
Areas of subgrade lower than the grade established by the Engineer must be filled with LCB. The 
Department does not pay for filling low areas of subgrade. 

28-2.03C  Proportioning, Mixing, and Transporting 
Proportion LCB under section 90-1.02F except aggregate does not have to be separated into sizes. 

Mix and transport LCB under section 90-1.02G except the 5th and 7th paragraphs in section 90-1.02G(6) 
do not apply. 

28-2.03D  Placing 
Place LCB under section 40-1.03H(1) except the 3rd paragraph does not apply. 

Unless otherwise described, construct LCB in minimum widths of 12 feet separated by construction joints. 
For LCB constructed monolithically in widths greater than 26 feet, construct a longitudinal contraction joint 
offset no more than 3 feet from the centerline of the width being constructed. 

Contraction joints must comply with section 40-1.03D(3). 

Construct transverse contraction joints in intervals that result in LCB areas where the lengths and widths 
are within 20 percent of each other. Measure the widths from any longitudinal construction or longitudinal 
contraction joints. 

The Engineer waives the requirement for transverse contraction joints if you: 

1. Submitted a notice under 28-2.01C(1) 
2. Successfully field qualified LCB for 3-day compressive strength testing 
3. Submit QC test results for 3-day compressive strength under section 28-2.01D(4). 
 
If concrete pavement will be placed on LCB, construct longitudinal construction and longitudinal 
contraction joints in the LCB. Provide at least 1 foot horizontal clearance from planned longitudinal 
construction and longitudinal contraction joints in the concrete pavement. 

Do not mix or place LCB when the atmospheric temperature is below 35 degrees F. Do not place LCB on 
frozen ground. 

28-2.03E  Finishing 
Place LCB under section 40-1.03H(4) or under section 40-1.03H(5) except where there are confined work 
areas and when authorized: 

1. Spread and shape LCB using suitable powered finishing machines and supplement with hand work 
as necessary 

2. Consolidate LCB using high-frequency internal vibrators within 15 minutes after LCB is deposited on 
the subgrade 

3. Vibrate with care such that adequate consolidation occurs across the full paving width and do not use 
vibrators for extensive weight shifting of the LCB 

 
For LCB to be paved with HMA, before curing operation texture the LCB finished surface by dragging a 
broom, burlap, or a spring steel tine device. If using a spring steel tine device, the device must produce a 
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scored surface with scores parallel or transverse to the pavement centerline. Texture at a time and in a 
manner that produces the coarsest texture for the method used. 

For LCB to be paved with HMA, the finished surface must not vary more than 0.05 foot from the grade 
established by the Engineer. 

Do not texture LCB that will be covered with concrete pavement. Before applying curing compound, finish 
LCB to a smooth surface free from mortar ridges and other projections. 

For LCB to be paved with concrete pavement, the finished surface must not be above the grade, or more 
than 0.05 foot below the grade established by the Engineer. 

The finished surface must be free from porous areas. 

28-2.03F  Curing 
After finishing LCB, cure LCB with pigmented curing compound under section 90-1.03B(3) and 40-1.03K 
except for LCB to be paved with concrete pavement, comply with section 36-2. Apply curing compound to 
the area to be paved with concrete pavement: 

1. In 2 separate applications 
2. Before the atmospheric temperature falls below 40 degrees F 
3. At a rate of 1 gal/150 sq ft for the first application 
4. At a rate of 1 gal/200 sq ft for the second application. Within 4 days after the first application, clean 

the surface and apply the second application. 
 
Immediately repair damage to the curing compound or LCB. 

28-2.03G  Surfaces Not Within Tolerance 
Where LCB will be paved with concrete pavement, remove the base wherever the surface is higher than 
the grade established by the Engineer and replace it with LCB. Where LCB will not be paved with 
concrete pavement, remove the base wherever the surface is higher than 0.05 foot above the grade 
established by the Engineer and replace it with LCB. If authorized, grind the surface with either a diamond 
or carborundum blade to within tolerance. After grinding LCB to be paved with concrete pavement and 
after all free water has left the surface, clean foreign material and grinding residue from the surface. Apply 
curing compound to the ground area at a rate of approximately 1 gal/150 sq ft. 

Where the surface of LCB is lower than 0.05 foot from the grade established by the Engineer, remove the 
base and replace it with LCB or, if authorized, fill low areas according to the pavement material as 
follows: 

1. For HMA pavement, fill low areas with HMA that complies with the specifications for the lowest layer 
of pavement. Do not fill low areas concurrently with the paving operation. 

2. For concrete pavement, fill low areas with pavement concrete concurrent with the paving operation. 
 
28-2.04  PAYMENT 
LCB is measured from the dimensions shown. 

 

Replace section 28-3 with: 
07-19-13 

28-3  RAPID STRENGTH CONCRETE BASE 
Reserved 

 

Replace section 28-4 with: 
07-19-13 

28-4  LEAN CONCRETE BASE RAPID SETTING 
Reserved 
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Replace section 28-5 with: 
07-19-13 

28-5  CONCRETE BASE 
Reserved 

 

Add to section 28: 
07-19-13 

28-6–28-14  RESERVED 
28-15  REPLACE BASE 

Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION IV  SUBBASES AND BASES 
29  TREATED PERMEABLE BASES 

04-18-14 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 
section 64-4.03 

 

Replace the 1st paragraph of section 29-1.03B with: 
04-18-14 

Produce ATPB under section 39-1.02H, except a JMF is not required. Do not use RAP. 

The temperature of the aggregate before adding the asphalt binder must be from 275 to 325 degrees F. 

Do not store ATPB longer than 2 hours. 

Combine aggregate with 2.5 percent asphalt binder by weight of dry aggregate. An increase or decrease 
in the asphalt content may be ordered after your proposed aggregate supply has been tested. If an 
ordered increase or decrease exceeds the specified amount of asphalt content by more than 0.1 percent 
by weight of dry aggregate, compensation for ATPB is determined by the total increase or decrease in 
asphalt. 

The Engineer determines the asphalt content of the asphalt mixture under California Test 382. The 
bitumen ratio (pounds of asphalt per 100 lb of dry aggregate) must not vary more than 0.5 lb of asphalt 
above or below the amount designated by the Engineer. Samples used to determine the bitumen ratio are 
obtained from trucks at the plant or from the mat behind the paver before rolling. If the sample is taken 
from the mat behind the paver, the bitumen ratio must not be less than the amount designated by the 
Engineer, less 0.7 lb of asphalt per 100 lb of dry aggregate. 

 

Replace the introductory clause of the 2nd paragraph of section 29-1.03B with: 
04-18-14 

Equipment for spreading and compacting ATPB must comply with section 39-1.03B. Compact ATPB in 1 
layer using one of the following methods: 

 

Replace "3rd" in the 4th paragraph of section 29-1.03C with: 
07-19-13 

4th 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

Replace section 30 with: 
04-20-12 

30  RECLAIMED PAVEMENTS 
04-20-12 

30-1  GENERAL 
30-1.01 GENERAL 
Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 
Reserved 

30-3–30-6  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION V  SURFACINGS AND PAVEMENTS 
Replace section 36 with: 

07-19-13 

36  GENERAL 
07-19-13 

36-1  GENERAL 
Section 36 includes general specifications for constructing surfacings and pavements. 

36-2  BASE BOND BREAKER 
Reserved 

36-3–36-15  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

37  BITUMINOUS SEALS 
03-21-14 

Replace section 37-1.01 with: 
01-18-13 

37-1.01  GENERAL 
37-1.01A  Summary 
Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 
Reserved 

37-1.01C  Submittals 
Reserved 

37-1.01D  Quality Control and Assurance 
37-1.01D(1)  General 
Reserved 
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37-1.01D(2)  Prepaving Conference 
For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 
Not Used 

37-1.03  CONSTRUCTION 
Not Used 

37-1.04  PAYMENT 
Not Used 

 

Replace section 37-2 with: 
07-19-13 

37-2  SEAL COATS 
37-2.01  GENERAL 
37-2.01A  General 
37-2.01A(1)  Summary 
Section 37-2 includes specifications for applying seal coats. 

37-2.01A(2)  Definitions 
Reserved 

37-2.01A(3)  Submittals 
Reserved 

37-2.01A(4)  Quality Control and Assurance 
The following personnel must attend the prepaving conference: 

1. Aggregate suppliers 
2. Chip spreader operators 
3. Emulsion and binder distributor 
4. Coated chips producer if coated chips are used 
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37-2.01B  Materials 
Screenings must be broken stone, crushed gravel, or both. At least 90 percent of screenings by weight 
must be crushed particles as determined under California Test 205. 

Screenings for seal coats must have the properties specified in the following table: 

Seal Coat Screenings 
Properties Test method Specification 

Los Angeles Rattler, %, max 
Loss at 100 revolutions. 
Loss at 500 revolutions. 

California Test 
211 

 
10 
40 

Film stripping, %, max California Test 
302 

25 

 

37-2.01C  Construction 
37-2.01C(1)  General 
Wherever final sweeping or brooming of the seal coat surface is complete, place permanent traffic stripes 
and pavement markings within 10 days. 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

37-2.01C(2)  Equipment 
Equipment for seal coats must include and comply with the following: 

1. Screenings haul trucks. Haul trucks must have: 
1.1. Tailgates that discharge screenings 
1.2. Devices to lock onto the rear screenings spreader hitch 
1.3. Dump beds that will not push down on the spreader when fully raised 
1.4. Dump beds that will not spill screenings on the roadway when transferred to the spreader 

hopper 
1.5. Tarpaulins to cover precoated screenings when haul distance exceeds 30 minutes or ambient 

temperature is less than 65 degrees F 
2. Self-propelled screenings spreader. The spreader must have: 

2.1. Screenings hopper in the rear 
2.2. Belt conveyors that carry the screenings to the front 
2.3. Spreading hopper capable of providing a uniform screening spread rate over the entire width of 

the traffic lane in 1 application. 
3. Self-propelled power brooms. Do not use gutter brooms or steel-tined brooms. Brooms must be 

capable of removing loose screenings adjacent to barriers that prevent screenings from being swept 
off the roadway, including curbs, gutters, dikes, berms, and railings. 

4. Pneumatic-tired rollers. Pneumatic-tired rollers must be an oscillating type at least 4 feet wide. Each 
roller must be self-propelled and reversible. Pneumatic tires must be of equal size, diameter, type, 
and ply. The roller must carry at least 3,000 lb of load on each wheel and each tire must have an air 
pressure of 100 ± 5 psi. 

 
37-2.01C(3)  Surface Preparation 
Before applying seal coat, cover manholes, valve and monument covers, grates, or other exposed 
facilities located within the area of application, using a plastic or oil resistant construction paper secured 
by tape or adhesive to the facility being covered. Reference the covered facilities with a sufficient number 
of control points to relocate the facilities after the application of the seal coat. 

After completion of the seal coat operation, remove covers from the facilities. 

Immediately before applying seal coat, clean the surface to receive seal coat by removing extraneous 
material and drying. Cleaning the existing pavement includes the use of brooms. 
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37-2.01C(4)  Applying Emulsion and Asphalt Binder 
Prevent spray on existing pavement not intended for seal coat or on previously applied seal coat using a 
material such as building paper. Remove the material after use. 

Align longitudinal joints between seal coat applications with designated traffic lanes. 

For emulsion, overlap longitudinal joints by not more than 4 inches. You may overlap longitudinal joints up 
to 8 inches if authorized. 

For areas not accessible to a truck distributor bar, apply the emulsion with a squeegee or other 
authorized means. For asphalt binder, hand spray nonaccessible areas. You may overlap the emulsion or 
asphalt binder applications before the application of screenings at longitudinal joints. 

Do not apply the emulsion or asphalt binder unless there are sufficient screenings at the job site to cover 
the emulsion or asphalt binder. 

Discontinue application of emulsion or asphalt binder early enough to comply with lane closure 
specifications and darkness. Apply to 1 lane at a time and cover the lane entirely in 1 operation. 

37-2.01C(5)  Spreading Screenings 
Prevent vehicles from driving on asphaltic emulsion or asphalt binder before spreading screenings. 

Spread screenings at a uniform rate over the full lane width in 1 application. 

Broom excess screenings at joints before spreading adjacent screenings. 

Operate the spreader at speeds slow enough to prevent screenings from rolling over after dropping. 

If the spreader is not moving, screenings must not drop. If you stop spreading and screenings drop, 
remove the excess screenings before resuming activities. 

37-2.01C(6)  Finishing 
Remove piles, ridges, or unevenly distributed screenings. Repair permanent ridges, bumps, or 
depressions in the finished surface. Spread additional screenings and roll if screenings are picked up by 
rollers or vehicles. 

Seal coat joints between adjacent applications of seal coat must be smooth, straight, uniform, and 
completely covered. Longitudinal joints must be at lane lines and not overlap by more than 4 inches. 
Blend the adjacent applications by brooming. 

A coverage is the number of passes a roller needs to cover the width. A pass is 1 roller movement 
parallel to the seal coat application in either direction. Overlapping passes are part of the coverage being 
made and are not part of a subsequent coverage. Do not start a coverage until completing the previous 
coverage. 

Before opening to traffic, finish seal coat in the following sequence: 

1. Perform initial rolling consisting of 1 coverage with a pneumatic-tired roller 
2. Perform final rolling consisting of 3 coverages with a pneumatic-tired roller 
3. Broom excess screenings from the roadway and adjacent abutting areas 
4. Apply flush coat if specified 
 
The Engineer may order salvaging of excess screenings. 

Dispose of excess screenings the Engineer determines are not salvageable. Dispose of screenings in any 
of the following ways or locations: 

1. Under section 14-10 
2. On embankment slopes 
3. In authorized areas 
 
Salvaging and stockpiling excess screenings is change order work. 
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37-2.01C(7)  Seal Coat Maintenance 
Seals coat surfaces must be maintained for 4 consecutive days from the day screenings are applied. 
Maintenance must include brooming to maintain a surface free of loose screenings, to distribute 
screenings over the surface so as to absorb any free asphaltic material, to cover any areas deficient in 
cover coat material, and to prevent formation of corrugations. 

After 4 consecutive days, excess screenings must be removed from the paved areas. Brooming must not 
displace screenings set in asphaltic material. 

The exact time of brooming will be determined by the Engineer. As a minimum, brooming will be required 
at the following times: 

1. On 2-lane 2-way roadways, from 2 to 4 hours after traffic, controlled with pilot cars, has been routed 
on the seal coat 

2. On multilane roadways, from 2 to 4 hours after screenings have been placed 
3. In addition to previous brooming, immediately before opening any lane to public traffic, not controlled 

with pilot cars 
4. On the morning following the application of screenings on any lane that has been open to public 

traffic not controlled with pilot cars and before starting any other activities 
 
For 2-lane 2-way roadways under 1-way traffic control, upon completion of secondary rolling, public traffic 
must be controlled with pilot cars and routed over the new seal coat for a period of 2 to 4 hours. The 
Engineer will determine the exact period of time. 

Schedule the operations so that seal coat is placed on both lanes of the traveled way each work shift and 
so that 1-way traffic control is discontinued 1 hour before darkness. At the end of the work shift, the end 
of the seal coat on both lanes must generally match. 

On multilane roadways, initial brooming must begin after the screenings have been in place for a period 
of 2 to 4 hours. If the initial brooming is not completed during the work shift in which the screenings were 
placed, the initial brooming must be completed at the beginning of the next work shift. 

Public traffic must be controlled with pilot cars and be routed on the new seal coat surface of the lane for 
a minimum of 2 hours after completion of the initial brooming and before opening the lane to traffic not 
controlled with pilot cars. When traffic is controlled with pilot cars, a maximum of 1 lane in the direction of 
travel must be open to public traffic. Once traffic controlled with pilot cars is routed over the seal coat at a 
particular location, continuous control must be maintained at that location until the seal coat placement 
and brooming on adjacent lanes to receive seal coat is completed. 

37-2.01D  Payment 
If there is no bid item for a traffic control system, furnishing and using a pilot car is included in the various 
items of the work involved in applying the seal coat. 

If test results for the screenings grading do not comply with specifications, you may remove the seal coat 
represented by these tests or request that it remain in place with a payment deduction. The deduction is 
$1.75 per ton for the screenings represented by the test results. 

37-2.02  FOG SEAL 
37-2.02A  General 
37-2.02A(1)  Summary 
Fog seal coat includes applying a slow-setting asphaltic emulsion. 

37-2.02A(2)  Definitions 
Reserved 

37-2.02A(3)  Submittals 
Submit a 1/2-gallon sample of the asphaltic emulsion in a plastic container. Take the sample from the 
distributor truck spray bar at mid-load. 
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37-2.02A(4)  Quality Control and Assurance 
Reserved 

37-2.02B  Material 
The Engineer selects the grade of slow-setting asphaltic emulsion to be used. 

If additional water is added to the asphaltic emulsion, the resultant mixture must not be more than 1 part 
asphaltic emulsion to 1 part water. The Engineer determines the exact amount of additional water. 

37-2.02C  Construction 
Apply asphaltic emulsion for fog seal coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The 
Engineer determines the exact rate. 

Apply fog seal coat when the ambient air temperature is above 40 degrees F. 

Sprinkle water on fog seal coat that becomes tacky in an amount determined by the Engineer. 

If fog seal coat and seal coat with screenings are specified on the same project, apply fog seal coat at 
least 4 days before applying the adjoining seal coat with screenings. The joint between the seal coats 
must be neat and uniform. 

37-2.02D  Payment 
The Department does not adjust the unit price for an increase or decrease in the asphaltic emulsion (fog 
seal coat) quantity. 

37-2.03  FLUSH COATS 
37-2.03A  General 

03-21-14 
Flush coat includes applying a fog seal coat to the surface, followed by sand. 

07-19-13 
37-2.03B  Material 
The Engineer selects the grade of slow-setting or quick-setting asphaltic emulsion to be used. 

Sand for flush coat must comply with the material specifications for fine aggregate grading in section 90-
1.02C(3). Sand must not include organic material or clay. 

37-2.03C  Construction 
Apply asphaltic emulsion for flush coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The 
Engineer determines the exact rate. 

During flush coat activities, close adjacent lanes to traffic. Do not track asphaltic emulsion on existing 
pavement surfaces. 

Apply sand immediately after the asphaltic emulsion application. 

Spread sand with a self-propelled screenings spreader equipped with a mechanical device that spreads 
sand at a uniform rate over the full width of a traffic lane in a single application. Spread sand at a rate 
from 2 to 6 lb/sq yd. The Engineer determines the exact rate. 

37-2.03D  Payment 
The Department does not adjust the unit price for an increase or decrease in the sand cover for the flush 
coat quantity. 

37-2.04  ASPHALTIC EMULSION SEAL COAT 
37-2.04A  General 
37-2.04A(1)  General 
37-2.04A(1)(a)  Summary 
Section 37-2.04 includes specifictions for applying asphaltic emulsion seal coat. Asphaltic emulsion seal 
coat includes applying asphaltic emulsion, followed by screenings, and then a flush coat. 
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Asphaltic emulsion seal coat includes one or more of the following types: 

1. Nonpolymer asphaltic emulsion seal coat 
2. Polymer asphaltic emulsion seal coat 
 
A double asphaltic emulsion seal coat is the application of asphaltic emulsion, followed by screenings 
applied twice in sequence. 

37-2.04A(1)(b)  Definitions 
Reserved 

37-2.04A(1)(c)  Submittals 
At least 10 days before starting asphaltic emulsion seal coat application, submit the name of an 
authorized laboratory that will be performing asphaltic emulsion QC testing. 

03-21-14 
Submit a sample of asphaltic emulsion in a 1/2-gallon plastic container to the Engineer and to the 
authorized laboratory. Each sample must be submitted in an insulated shipping container within 24 hours 
of sampling. 

07-19-13 
Within 7 days after taking samples, submit the authorized laboratory's test results for asphaltic emulsion. 

37-2.04A(1)(d)  Quality Control and Assurance 
Samples for the screenings grading and cleanness value must be taken from the spreader conveyor belt. 

03-21-14 
Within 3 business days of sampling, the authorized laboratory must test the asphaltic emulsion for: 

1. Viscosity under AASHTO T 59 
2. Sieve test under AASHTO T 59 
3. Demulsibility under AASHTO T 59 
4. Torsional recovery under California Test 332 for polymer asphaltic emulsion 
5. Elastic recovery under AASHTO T 301 for polymer asphaltic emulsion 
 
Circulate asphaltic emulsion in the distributor truck before sampling. Take samples from the distributor 
truck at mid load or from a sampling tap or thief. Before taking samples, draw and dispose of 1 gallon. In 
the presence of the Engineer take two 1/2-gallon samples every 55 tons or at least 1 day's production. 

07-19-13 
37-2.04A(2)  Materials 
Not Used 

37-2.04A(3)  Construction 
The Engineer determines the exact application rate. 

At the time of application, the temperature of the asphaltic emulsion must be from 130 to 180 degrees F. 

When tested under California Test 339, the application rate for asphaltic emulsion must not vary from the 
average by more than: 

1. 15 percent in the transverse direction 
2. 10 percent in the longitudinal direction 
 
37-2.04A(4)  Payment 
Not Used 

37-2.04B  Nonpolymer Asphaltic Emulsion Seal Coat 
37-2.04B(1)  General 
37-2.04B(1)(a)  Summary 
Section 37-2.04B includes specifications for applying a nonpolymer asphaltic emulsion seal coat. 
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37-2.04B(1)(b)  Definitions 
Reserved 

37-2.04B(1)(c)  Submittals 
Reserved 

37-2.04B(1)(d)  Quality Control and Assurance 
For nonpolymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 
to 80, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A 
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less 
than 75, remove the asphaltic emulsion seal coat. 

37-2.04B(2)  Materials 
Screenings for nonpolymer asphaltic emulsion seal coat must have the gradation as determined under 
California Test 202 in the following table. 

Nonpolymer Asphaltic Emulsion Seal Coat Screenings 
Gradation 

 Percentage passing 
Sieve 
sizes 

Coarse 
1/2" max 

Medium 
3/8" max 

Medium fine 
5/16" max 

Fine 
1/4" max 

3/4" 100 -- -- -- 
1/2" 95–100 100 -- -- 
3/8" 50–80 90–100 100 100 
No. 4 0–15 5–30 30–60 60–85 
No. 8 0–5 0–10 0–15 0–25 
No. 16 -- 0–5 0–5 0–5 
No. 30 -- -- 0–3 0–3 
No. 200 0–2 0–2 0–2 0–2 

 

03-21-14 
The cleanness value determined under California Test 227 must be 80 or greater. 

07-19-13 
37-2.04B(3)  Construction 
Asphaltic emulsion must be applied within the application rate ranges shown in the following table: 

Asphaltic Emulsion Application Rates 
Screenings Application rate range(gallons 

per square yard) 
Fine 0.15–0.30 
Medium fine 0.25–0.35 
Medium 0.25–0.40 
Coarse 0.30–0.40 

 

Apply asphaltic emulsion when the ambient air temperature is from 65 to 110 degrees F and the 
pavement surface temperature is at least 80 degrees F. 

Do not apply asphaltic emulsion when weather forecasts predict the ambient air temperature will fall 
below 39 degrees F within 24 hours after application. 

For double asphaltic emulsion seal coat, the asphaltic emulsion must be applied within the application 
rates shown in the following table: 
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Asphaltic Emulsion Application Rates 
Screenings Application rate range (gal/sq yd) 

Double  
1st application 0.20–0.35 
2nd application 0.20–0.30 

 

You may stockpile screenings for asphaltic emulsion seal coat if you prevent contamination. Screenings 
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread. 
You may redampen them in the delivery vehicle. 

Spread screenings before the asphaltic emulsion sets or breaks. 

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a 
spread rate within the ranges shown in the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Fine 12–20 
Medium fine 16–25 
Medium 20–30 
Coarse 23–30 

 

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling. 

For double asphaltic emulsion seal coat, screenings must have a spread rate within the ranges shown in 
the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Double  
1st application 23–30 
2nd application 12–20 

 

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion. 

37-2.04B(4)  Payment 
If asphaltic emulsion seal coat with screenings does not comply with the cleanness value specifications, 
you may request that the seal coat remain in place with a pay deduction corresponding to the cleanness 
value shown in the following table: 

Asphaltic Emulsion Seal Coat Cleanness Value Deductions 
Cleanness value Deduction 

80 or over None 
79 $2.00 /ton 

77–78 $4.00 /ton 
75–76 $6.00 /ton 

 

37-2.04C  Polymer Asphaltic Emulsion Seal Coat 
37-2.04C(1)  General 
37-2.04C(1)(a)  Summary 
Section 37-2.04C includes specifications for applying a polymer asphaltic emulsion seal coat. 

37-2.04C(1)(b)  Definitions 
Reserved 
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37-2.04C(1)(c)  Submittals 
At least 10 days before starting polymer asphaltic emulsion seal coat application, submit a signed copy of 
the test result report of the Vialit test method for aggregate retention in chip seals (french chip) to the 
Engineer and to: 

DEPARTMENT OF TRANSPORTATION 
Division of Maintenance, Roadway Maintenance Office 
1120 N Street, MS 31 
Sacramento, CA  95814 
 
37-2.04C(1)(d)  Quality Control and Assurance 
The authorized laboratory must test screenings for retention under the Vialit test method for aggregate in 
chip seals (french chip). The Vialit test results are not used for acceptance. The Vialit test is available at 
the METS Web site. 

If the test results for polymer asphaltic emulsion do not comply with the specifications, the Engineer 
assesses a pay factor value for the following properties and increments: 

03-21-14 
Polymer Asphaltic Emulsion Pay Factor Table 

Test method and property Increment Pay factor 
Test on polymer asphaltic emulsion 

AASHTO T 59 
(Viscosity, sec Saybolt Furol, at 50 
°C) 

Each 10 seconds above max or 
below min 

1 

AASHTO T 59 
(settlement, 5 days, percent) 

Each 1.5 percent above max 1 

AASHTO T 59 
(sieve test, percent max) 

Each 0.2 percent above max 1 

AASHTO T 59 
(demulsibility percent) 

Each 2 percent below min 1 

Test on residue from evaporation test 
AASHTO T 49 
(penetration, 25 °C) 

Each 2 dm above max or below min 1 

ASTM D 36 
(field softening point °C) 

2 °C below min 1 

California Test 332 
(torsional recovery a) 

For each 1 increment below the min 
value of 18 

1 

For each 2 increments below the min 
value of 18 

3 

For each 3 or more increments 
below the min value of 18 

10 

ASTM T 301 
(elastic recovery a) 

For each 1 increment below the min 
value of 60 

1 

For each 2 increment below the min 
value of 60 

3 

For each 3 increment below the min 
value of 60 

10 

a The highest pay factor applies 
 

07-19-13 
The Engineer assesses a pay factor of 1 for sampling not performed in compliance with the 
specifications, including shipping and sampling containers. 

For polymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 to 
86, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A 
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less 
than 75, remove the asphaltic emulsion seal coat. 
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37-2.04C(2)  Materials 
Polymer asphaltic emulsion must include elastomeric polymer. 

03-21-14 
Polymer asphaltic emulsion must comply with section 94, Table 3, under the test on residue from 
evaporation test for Grades PMRS2, PMRS2h, PMCRS2, and PMCRS2h and the following: 

1. The penetration at 39.2 degrees F (200g for 60 seconds) determined under AASHTO T 49 must be at 
least 6. 

2. Elastic recovery determined under AASHTO T 301 must be at least 60 percent. 
3. Polymer content in percent by weight does not apply. 
4. The ring and ball softening point temperature determined under AASHTO T 53 for Test on Residue 

from Evaporation Test must comply with the following minimum temperature requirement: 
4.1. 126 degrees F for a geographical ambient temperature from 32 to 104 degrees F 
4.2. 129 degrees F for a geographical ambient temperature from 18 to 104 degrees F 
4.3. 135 degrees F for a geographical ambient temperature from 18 to greater than 104 degrees F 
 

07-19-13 
Screenings for polymer asphaltic emulsion seal coat must have the gradation as determined under 
California Test 202 in the following table: 

Polymer Asphaltic Emulsion Seal Coat Screenings Gradation 
 Percentage passing 

Sieve 
sizes 

Coarse 
1/2" max 

Medium 
3/8" max 

Medium fine 
5/16" max 

Fine 
1/4" max 

3/4" 100 -- -- -- 
1/2" 85–100 100 -- -- 
3/8" 0–30 85–100 100 100 
No. 4 0–5 0–15 0–50 60–85 
No. 8 -- 0–5 0–15 0–25 
No. 16 -- -- 0–5 0–5 
No. 30 -- -- 0–3 0–3 
No. 200 0–2 0–2 0–2 0–2 

 

03-21-14 
The cleanness value determined under California Test 227 must be 86 or greater. 

07-19-13 
37-2.04C(3)  Construction 
Polymer asphaltic emulsion must be applied within the application rate ranges shown in the following 
table: 

Polymer Asphaltic Emulsion Application Rates 
Screenings Application rate range(gallons 

per square yard) 
Fine 0.15–0.30 
Medium fine 0.25–0.35 
Medium 0.25–0.40 
Coarse 0.30–0.40 

 

Apply polymer asphaltic emulsion when the ambient air temperature is from 60 to 105 degrees F and the 
pavement surface temperature is at least 55 degrees F. 

Do not apply polymer asphaltic emulsion when weather forecasts predict the ambient air temperature will 
fall below 39 degrees F within 24 hours after application. 

For double asphaltic emulsion seal coat, polymer asphaltic emulsion must be applied within the 
application rates shown in the following table: 
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Polymer Asphaltic Emulsion Application Rates 
Screenings Application rate range (gal/sq yd) 

Double  
1st application 0.20–0.35 
2nd application 0.20–0.30 

 

You may stockpile screenings for polymer emulsion seal coat if you prevent contamination. Screenings 
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread. 
You may redampen them in the delivery vehicle. 

Spread screenings before the polymer emulsion sets or breaks. 

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a 
spread rate within the ranges shown in the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Fine 12–20 
Medium fine 16–25 
Medium 20–30 
Coarse 23–30 

 

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling. 

For double seal coat, screenings must have a spread rate within the ranges shown in the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Double  
1st application 23–30 
2nd application 12–20 

 

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion. 

37-2.04C(4)  Payment 
If polymer asphaltic emulsion seal coat with screenings does not comply with the specifications for 
cleanness value you may request that the seal coat remain in place with a pay deduction corresponding 
by the cleanness value shown in the following table: 

Polymer Asphaltic Emulsion Seal Coat Cleanness Value 
Deductions 

Cleanness value Deduction 
86 or over None 

81–85 $2.20/ton 
77–80 $4.40/ton 
75–76 $6.60/ton 

 

If test results for polymer asphaltic emulsion aggregate grading and cleanness value test results do not 
comply with the specifications, all deductions are made. A test for polymer asphaltic emulsion represents 
the smaller of 55 tons or 1 day's production. A test for the screenings grading or cleanness value 
represents the smaller of 300 tons or 1 day's production. 

The payment deduction for noncompliant polymer asphaltic emulsion is based on the total pay factor 
value determined from the table titled, "Polymer Asphaltic Emulsion Pay Factor Deduction." You must 
remove polymer asphaltic emulsion seal coat with a pay factor value greater than 20. You may request 
seal coat with noncompliant polymer asphaltic emulsion to remain in place with a pay deduction for the 
total pay factor value shown in the following table: 
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Polymer Asphaltic Emulsion Pay Factor 
Deductions 

Total pay factor 
value 

Deduction 

0 none 
1–2 $5.00/ton 
3–5 $10.00/ton 
6–9 $15.00/ton 

10–14 $25.00/ton 
15–20 $50.00/ton 

 

37-2.05  ASPHALT BINDER SEAL COATS 
37-2.05A  General 
Reserved 

37-2.05B  Asphalt Rubber Binder Seal Coats 
37-2.05B(1)  General 
37-2.05B(1)(a)  Summary 
Section 37-2.05B includes specifications for applying asphalt rubber binder seal coat. Asphalt rubber seal 
coat includes applying heated asphalt rubber binder, followed by heated screenings precoated with 
asphalt binder, followed by a flush coat. 

37-2.05B(1)(b)  Definitions 
crumb rubber modifier: Ground or granulated high natural crumb rubber or scrap tire crumb rubber. 

descending viscosity reading: Subsequent viscosity reading at least 5 percent lower than the previous 
viscosity reading. 

high natural crumb rubber: Material containing 40 to 48 percent natural rubber. 

scrap tire crumb rubber: Any combination of: 

1. Automobile tires 
2. Truck tires 
3. Tire buffing 
 
37-2.05B(1)(c)  Submittals 
For each delivery of asphalt rubber binder ingredients and asphalt rubber binder to the job site, submit a 
certificate of compliance and a copy of the specified test results. 

Submit MSDS for each asphalt rubber binder ingredient and the asphalt rubber binder. 

At least 15 days before use, submit: 

1. Four 1-quart cans of mixed asphalt rubber binder 
2. Samples of each asphalt rubber binder ingredient 
3. Asphalt rubber binder formulation and data as follows: 

3.1. For asphalt binder and asphalt modifier submit: 
3.1.1. Source and grade of asphalt binder 
3.1.2. Source and type of asphalt modifier 
3.1.3. Percentage of asphalt modifier by weight of asphalt binder 
3.1.4. Percentage of combined asphalt binder and asphalt modifier by weight of asphalt 

rubber binder 
3.1.5. Test results for the specified quality characteristics 

3.2. For crumb rubber modifier submit: 
3.2.1. Each source and type of scrap tire crumb rubber and high natural rubber 
3.2.2. Percentage of scrap tire crumb rubber and high natural rubber by total weight of 

asphalt rubber binder 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-128 

3.2.3. Test results for the specified quality characteristics 
3.3. For asphalt rubber binder submit: 

3.3.1. Test results for the specified quality characteristics 
3.3.2. Minimum reaction time and temperature 
 

At least 5 business days before use, submit the permit issued by the local air quality agency for asphalt 
rubber binder: 

1. Field blending equipment 
2. Application equipment 
 
If an air quality permit is not required by the local air quality agency for producing asphalt rubber binder or 
spray applying asphalt rubber binder, submit verification from the local air quality agency that an air 
quality permit is not required for this Contract. 

Submit a certified volume or weight slip for each delivery of asphalt rubber binder ingredients and asphalt 
rubber binder. 

Submit a certificate of compliance and accuracy verification of test results for viscometers. 

When determined by the Engineer, submit notification 15 minutes before each viscosity test or submit a 
schedule of testing times. 

Submit the log of asphalt rubber binder viscosity test results each day of asphalt rubber seal coat work. 

37-2.05B(1)(d)  Quality Control and Assurance 
Equipment used in producing asphalt rubber binder must be permitted for use by the local air quality 
agency. Equipment used in spreading asphalt rubber binder must be permitted for use by the local air 
quality agency. 

Each asphalt rubber binder ingredient must be sampled and tested for compliance with the specifications 
by the manufacturer. 

Test and submit results at least once per project or the following, whichever frequency is greater: 

1. For crumb rubber modifier except for grading, at least once per 250 tons. Samples of scrap tire crumb 
rubber and high natural crumb rubber must be sampled and tested separately. Test each delivery of 
crumb rubber modifier for grading. 

2. For asphalt binder, test and submit at least once per 200 tons of asphalt binder production. 
3. For asphalt modifier, test and submit at least once per 25 tons of asphalt modifier production. 
 
Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber production 
site in separate bags. 

Take viscosity readings of asphalt rubber binder under ASTM D7741 during asphalt rubber binder 
production. Start taking viscosity readings of samples taken from the reaction vessel at least 45 minutes 
after adding crumb rubber modifier and continue taking viscosity readings every 30 minutes until 2 
consecutive descending viscosity readings have been obtained and the final viscosity meets the 
specification requirement. After meeting the 2 descending viscosity readings requirement, continue to 
take viscosity readings hourly and within 15 minutes before use. Log the test results, including time of 
testing and temperature of the asphalt rubber binder. 

37-2.05B(2)  Material 
37-2.05B(2)(a)  General 
Reserved 

37-2.05B(2)(b)  Asphalt Binder 
Asphalt binder must comply with the specifications for asphalt binder. Do not modify asphalt binder with 
polymer. 
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37-2.05B(2)(c)  Asphalt Modifier 
Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon. Asphalt modifier must 
have the values for the quality characteristics shown in the following table: 

Asphalt Modifier for Asphalt Rubber Binder 
Quality 

characteristic 
Test method Value 

Viscosity, m2/s (x 
10-6) at 100 °C 

ASTM D 445 X ± 3 a 

Flash point, 
CL.O.C., °C 

ASTM D 92 207 min 

Molecular analysis 
Asphaltenes, 
percent by 
mass 

ASTM D 2007 0.1 max 

Aromatics, 
percent by 
mass 

ASTM D 2007 55 min 

a "X" denotes the proposed asphalt modifier viscosity from 19 to 
36. A change in "X" requires a new asphalt rubber binder 
submittal. 

 

37-2.05B(2)(d)  Crumb Rubber Modifier 
Crumb rubber modifier must be ground or granulated at ambient temperature. 

Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber binder 
production site in separate bags. 

Steel and fiber must be separated. If steel and fiber are cryogenically separated, it must occur before 
grinding and granulating. Cryogenically-produced crumb rubber modifier particles must be large enough 
to be ground or granulated. 

Wire must not be more than 0.01 percent by weight of crumb rubber modifier. Crumb rubber modifier 
must be free of contaminants except fabric, which must not exceed 0.05 percent by weight of crumb 
rubber modifier. Method for determining the percent weight of wire and fabric is available under 
Laboratory Procedure 10 at the following METS Web site: 

http://www.dot.ca.gov/hq/esc/Translab/ofpm/fpmlab.htm 

The length of an individual crumb rubber modifier particle must not exceed 3/16 inch. 

Crumb rubber modifier must be dry, free-flowing particles that do not stick together. A maximum of 3 
percent calcium carbonate or talc by weight of crumb rubber modifier may be added. Crumb rubber 
modifier must not cause foaming when combined with the asphalt binder and asphalt modifier. 

Specific gravity of crumb rubber modifier must be from 1.1 to 1.2 determined under California Test 208. 

When tested under ASTM D 297, crumb rubber modifier must comply with the requirements shown in the 
following table: 
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Crumb Rubber Modifier 
Quality 

characteristic 
Scrap tire crumb 

rubber 
(percent) 

High natural rubber 
(percent) 

Min Max Min Max 
Acetone extract 6.0 16.0 4.0 16.0 
Rubber 
hydrocarbon 

42.0 65.0 50.0 -- 

Natural rubber 
content 

22.0 39.0 40.0 48.0 

Carbon black 
content 

28.0 38.0 -- -- 

Ash content -- 8.0 -- -- 
 

Scrap tire crumb rubber must have the gradation shown in the following table: 

Scrap Tire Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation limit Operating 
range 

Contract 
compliance 

No. 8 100 100 100 
No. 10 98–100 95–100 90–100 
No. 16 45–75 35–85 32–88 
No. 30 2–20 2–25 1–30 
No. 50 0–6 0–10 0–15 
No. 100 0–2 0–5 0–10 
No. 200 0 0–2 0–5 

 

High natural crumb rubber must have the gradation shown in the following table: 

High Natural Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation limit Operating 
range 

Contract 
compliance 

No. 10 100 100 100 
No. 16 95–100 92–100 85–100 
No. 30 35–85 25–95 20–98 
No. 50 10–30 6–35 2–40 
No. 100 0–4 0–7 0–10 
No. 200 0–1 0–3 0–5 

 

Test the crumb rubber modifier gradation under ASTM C 136 except 

1. Split or quarter 100 ± 5 g from the crumb rubber modifier sample and dry to a constant mass at a 
temperature from 57 to 63 degrees C and record the dry sample mass. Place the crumb rubber 
modifier sample and 5 g of talc in a 1/2-liter jar. Seal the jar, then shake the jar by hand for at least 1 
minute to mix the crumb rubber modifier and the talc. Continue shaking or open the jar and stir until 
the particle agglomerates and clumps are broken and the talc is uniformly mixed. 

2. Place 1 rubber ball on each sieve. Each ball must weigh 8.5 ± 0.5 g, measure 24.5 ± 0.5 mm in 
diameter, and have a Shore Durometer "A" hardness of 50 ± 5 determined under ASTM D 2240. After 
sieving the combined material for 10 ± 1 minutes, disassemble the sieves. Brush material adhering to 
the bottom of a sieve into the next finer sieve. Weigh and record the mass of the material retained on 
the 2.36-milimeter sieve and leave this material (do not discard) on the scale or balance. Fabric balls 
must remain on the scale or balance and be placed together on the side to prevent them from being 
covered or disturbed when the material from finer sieves is placed onto the scale or balance. The 
material retained on the 2.00-milimeter sieve must be added to the scale or balance. Weigh and 
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record that mass as the accumulative mass retained on the 2.00-milimeter sieve. Continue weighing 
and recording the accumulated masses retained on the remaining sieves until the accumulated mass 
retained in the pan has been determined. Before discarding the crumb rubber modifier sample, 
separately weigh and record the total mass of fabric balls in the sample. 

3. Determine the mass of material passing the 75-micrometer sieve by subtracting the accumulated 
mass retained on the 75-micrometer sieve from the accumulated mass retained in the pan. If the 
material passing the 75-micrometer sieve has a mass of 5 g or less, cross out the recorded number 
for the accumulated mass retained in the pan and copy the number recorded for the accumulated 
mass retained on the 75-micrometer sieve and record that number, next to the crossed out number, 
as the accumulated mass retained in the pan. If the material passing the 75-micrometer sieve has a 
mass greater than 5 g, cross out the recorded number for the accumulated mass retained in the pan, 
subtract 5 g from that number and record the difference next to the crossed out number. The 
adjustment to the accumulated mass retained in the pan accounts for the 5 g of talc added to the 
sample. For calculation purposes, the adjusted total sample mass is the same as the adjusted 
accumulated mass retained in the pan. Determine the percent passing based on the adjusted total 
sample mass and record to the nearest 0.1 percent. 

 
37-2.05B(2)(e)  Asphalt Rubber Binder 
Asphalt rubber binder must be a combination of: 

1. Asphalt binder 
2. Asphalt modifier 
3. Crumb rubber modifier 
 
Asphalt rubber binder blending equipment must be authorized under the Department's material plant 
quality program. 

The blending equipment must allow the determination of weight percentages of each asphalt rubber 
binder ingredient. 

Asphalt rubber binder must be 79 ± 1 percent by weight asphalt binder and 21 ± 1 percent by weight of 
crumb rubber modifier. The minimum percentage of crumb rubber modifier must be 20.0 percent and 
lower values may not be rounded up. 

Crumb rubber modifier must be 76 ± 2 percent by weight scrap tire crumb rubber and 24 ± 2 percent by 
weight high natural rubber. 

Asphalt modifier and asphalt binder must be blended at the production site. Asphalt modifier must be from 
2.5 to 6.0 percent by weight of the asphalt binder in the asphalt rubber binder. The asphalt rubber binder 
supplier determines the exact percentage. 

If blended, the asphalt binder must be from 375 to 440 degrees F when asphalt modifier is added and the 
mixture must circulate for at least 20 minutes. Asphalt binder, asphalt modifier, and crumb rubber modifier 
may be proportioned and combined simultaneously. 

The blend of asphalt binder and asphalt modifier must be combined with crumb rubber modifier at the 
asphalt rubber binder production site. The asphalt binder and asphalt modifier blend must be from 375 to 
440 degrees F when crumb rubber modifier is added. Combined ingredients must be allowed to react at 
least 45 minutes at temperatures from 375 to 425 degrees F except the temperature must be at least 10 
degrees F below the flash point of the asphalt rubber binder. 

After reacting, the asphalt rubber binder must have the values for the quality characteristics shown in the 
following table: 
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Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Min Max 
Cone penetration @ 25 °C, 1/10 
mm 

ASTM D 217 25 60 

Resilience @ 25 °C, percent 
rebound 

ASTM D 5329 18 50 

Field softening point, °C ASTM D 36 55 88 
Viscosity @190 °C, Pa • s (x10-3) ASTM D 7741 1500 2500 

 

Maintain asphalt rubber binder at a temperature from 375 to 415 degrees F. 

Stop heating unused asphalt rubber binder 4 hours after the 45-minute reaction period. Reheating asphalt 
rubber binder that cools below 375 degrees F is a reheat cycle. Do not exceed 2 reheat cycles. If 
reheating, asphalt rubber binder must be from 375 to 415 degrees F before use. 

During reheating, you may add scrap tire crumb rubber. Scrap tire crumb rubber must not exceed 10 
percent by weight of the asphalt rubber binder. Allow added scrap tire crumb rubber to react for at least 
45 minutes. Reheated asphalt rubber binder must comply with the specifications for asphalt rubber 
binder. 

37-2.05B(2)(f)  Screenings 
Before precoating with asphalt binder and when tested under California Test 202, screenings for asphalt 
rubber seal coat must have the gradation shown in the following table: 

Asphalt Rubber Seal Coat Screenings Gradation 
 Percentage passing by weight 

Sieve sizes Coarse 
1/2" max 

Medium 
1/2" max 

Fine 
3/8" max 

3/4" 100 100 100 
1/2" 75–90 85–90 95–100 
3/8" 0–20 0–30 70–85 
No. 4 0–2 0–5 0–15 
No. 8 -- -- 0–5 
No. 200 0–1 0–1 0–1 

 

Screenings must have the values for the properties shown in the following table: 

Seal Coat Screenings 
Properties Test method  Value 

Cleanness value, min California Test 
227 

80 

Durability, min California Test 
229 

52 

 

37-2.05B(3)  Construction 
37-2.05B(3)(a)  General 
Reserved 

37-2.05B(3)(b)  Equipment 
Self-propelled distributor truck for applying asphalt rubber binder must have the following features: 

1. Heating unit 
2. Internal mixing unit 
3. Pumps that spray asphalt rubber binder within 0.05 gal/sq yd of the specified rate 
4. Fully circulating spray bar that applies asphalt rubber binder uniformly 
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5. Tachometer 
6. Pressure gages 
7. Volume measuring devices 
8. Thermometer 
9. Observation platform on the rear of the truck for an observer on the platform to see the nozzles and 

unplug them if needed 
 
37-2.05B(3)(c)  Precoating Screenings 
For asphalt rubber seal coat, do not recombine fine materials collected in dust control systems except 
cyclone collectors or knock-out boxes with any other aggregate used in the production of screenings. 

For asphalt rubber seal coat, screenings must be preheated from 260 to 325 degrees F. Coat with any of 
the asphalts specified in the table titled "Performance Graded Asphalt Binder" in section 92. Coat at a 
central mixing plant. The asphalt must be from 0.5 to 1.0 percent by weight of dry screenings. The 
Engineer determines the exact rate. 

Plant must be authorized under the Department's material plant quality program. 

Do not stockpile preheated or precoated screenings. 

37-2.05B(3)(d)  Asphalt Rubber Binder Application 
Apply asphalt rubber binder immediately after the reaction period. At the time of application, the 
temperature of asphalt rubber binder must be from 385 to 415 degrees F. 

Apply asphalt rubber binder at a rate from 0.55 to 0.65 gal/sq yd. The Engineer determines the exact rate. 

Apply asphalt rubber binder when the atmospheric temperature is from 60 to 105 degrees F and the 
pavement surface temperature is at least 55 degrees F. 

Do not apply asphalt rubber binder unless there are sufficient screenings available to cover the asphalt 
rubber binder within 2 minutes. Intersections, turn lanes, gore points, and irregular areas must be covered 
within 15 minutes. 

Do not apply asphalt rubber binder when weather or road conditions are unsuitable, including high wind 
or when the pavement is damp. In windy conditions you may adjust the distributor bar height and 
distribution speed, and use shielding equipment, if the Engineer authorizes your request. 

37-2.05B(3)(e)  Screenings Application 
During transit, cover precoated screenings for asphalt rubber seal coat with tarpaulins if the ambient air 
temperature is below 65 degrees F or the haul time exceeds 30 minutes. 

At the time of application, screenings for asphalt rubber seal coat must be from 225 to 325 degrees F. 

Spread screenings at a rate from 28 to 40 lb/sq yd. The exact rate is determined by the Engineer. Spread 
to within 10 percent of the determined rate. 

37-2.05B(3)(f)  Rolling and Sweeping 
Perform initial rolling within 90 seconds of spreading screenings. Do not spread screenings more than 
200 feet ahead of the initial rolling. 

For final rolling, you may request use of a steel-wheeled roller weighing from 8 to 10 tons, static mode 
only. 

Perform a final sweeping before Contract acceptance. The final sweeping must not dislodge screenings. 

Dispose of swept screenings at least 150 feet from any waterway. 

37-2.05B(4)  Payment 
Screenings for asphalt rubber seal coat are measured by coated weight after they are preheated and 
precoated with asphalt binder. The weight of screenings must be the coated weight. 

If recorded batch weights are printed automatically, the bid item for screenings for asphalt-rubber seal 
coat are measured using the printed batch weights, provided: 
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1. Total aggregate weight for screenings per batch is printed 
2. Total asphalt binder weight per batch is printed 
3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing 

the last batch 
4. Time, date, mix number, load number and truck identification are correlated with a load slip 
5. A copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the 

Engineer 
 
Screenings for asphalt rubber seal coat is paid for as precoated screenings. 

Asphalt-rubber binder is measured under the specifications for asphalts. 

If test results for gradation tests do not comply with the specifications, deductions are taken. 

Each gradation test for scrap tire crumb rubber represents 10,000 lbs or the amount used in that day's 
production, whichever is less. 

Each gradation test for high natural rubber represents 3,400 lbs or the amount used in that day's 
production, whichever is less. 

For each gradation test, the following pay deductions will be taken from the asphalt rubber bid item: 

Gradation Test 
Material Test result a Deduction 

Scrap tire crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

Scrap tire crumb 
rubber 

TR > Contract 
compliance 

$1,100 

High natural crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

High natural crumb  
rubber 

TR > Contract 
compliance 

$600 

a Test Result = TR 
 

37-2.05C  Modified Asphalt Binder Seal Coat 
Reserved 

03-21-14 
37-2.06  STRESS ABSORBING MEMBRANE INTERLAYER 
37-2.06A  General 
Section 37-2.06 applies where a stress absorbing membrane interlayer (SAMI) is shown. 

Comply with section 37-2.05B except a flush coat is not required. 

37-2.06B  Materials 
For SAMI, screenings must comply with the 3/8-inch maximum gradation. 

37-2.06C  Construction 
For SAMI, section 37-2.01C(7) does not apply. 

Final rolling and sweeping are not required for SAMI. 

37-2.06D  Payment 
Not Used 

37-2.07–37-2.10  RESERVED 
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Add to section 37-3.01D(1): 
01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

39  HOT MIX ASPHALT 
04-18-14 

Replace the headings and paragraphs in section 39 with: 
04-18-14 

39-1  GENERAL 
39-1.01  GENERAL 
39-1.01A  Summary 
Section 39-1 includes general specifications for producing and placing hot mix asphalt. 

HMA includes one or more of the following types: 

1. Type A HMA 
2. RHMA-G 
3. OGFC 
4. BWC 
5. Minor HMA 
 
If a warm mix asphalt technology is specified, the warm mix asphalt technology to be used must be 
authorized. For Department-authorized warm mix asphalt technologies, go to the METS website. 

39-1.01B  Definitions 
binder replacement: Binder from RAP expressed as a percent of the total binder in the mix. 

coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing the no. 4 sieve. 

leveling course: Thin layer of HMA used to correct minor variations in the longitudinal and transverse 
profile of the pavement before placement of other pavement layers. 

lower course: Layer of HMA below 0.2 feet from finished grade exclusive of OGFC. 

miscellaneous areas: Areas outside the traveled way such as: 

1. Median areas not including inside shoulders 
2. Island areas 
3. Sidewalks 
4. Gutters 
5. Ditches 
6. Overside drains 
7. Aprons at ends of drainage structures 
 
processed RAP: RAP that has been fractionated. 

substitution rate: Percent of RAP by dry weight of aggregate substituted for virgin aggregate. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland 
cement, and fines from dust collectors. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

top layer: Final riding surface. 
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39-1.01C  Submittals 
39-1.01C(1)  General 
Reserved 

39-1.01C(2)  Job Mix Formula 
39-1.01C(2)(a)  General 
Except for the HMA to be used in miscellaneous areas and dikes, submit your proposed JMF for each 
type of HMA to be used. The JMF must be submitted on the Contractor Job Mix Formula Proposal form 
along with: 

1. Mix design documentation on Contractor Hot Mix Asphalt Design Data form dated within 12 months of 
submittal 

2. JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable 
3. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
4. MSDS for: 

4.1. Asphalt binder 
4.2. Supplemental fine aggregate except fines from dust collectors 
4.3. Antistrip additives 
 

The Contractor Hot Mix Asphalt Design Data form must show documentation on aggregate quality. 

If you cannot submit a Department-verified JMF on a Caltrans Hot Mix Asphalt Verification form dated 
within 12 months before HMA production, the Engineer verifies the JMF. 

Submit a new JMF if you change any of the following: 

1. Target asphalt binder percentage greater than ±0.2 percent 
2. Asphalt binder supplier 
3. Combined aggregate gradation 
4. Aggregate sources 
5. Liquid antistrip producer or dosage 
6. Average binder content in a new fractionated RAP stockpile by more than ±2.0 percent from the 

average RAP binder content reported on page 4 of your Contractor Hot Mix Asphalt Design Data form 
7. Average maximum specific gravity in a new fractionated RAP stockpile by more than ±0.060 from the 

average maximum specific gravity value reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form 

8. Any material in the JMF 
 
Allow the Engineer 5 business days from a complete JMF submittal for document review of the aggregate 
qualities, mix design, and JMF. The Engineer notifies you if the proposed JMF submittal is accepted. 

If your JMF fails verification testing, submit an adjusted JMF based on your testing. An adjusted JMF 
requires a new Contractor Job Mix Formula Proposal form and Contractor Hot Mix Asphalt Design Data 
form and verification of a plant-produced sample. 

You may submit an adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form 
before verification testing. Aggregate gradation TV must be within the TV limits specified. 

39-1.01C(2)(b)  Job Mix Formula Renewal 
You may request a JMF renewal by submitting: 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 
2. Previously verified JMF documented on a Caltrans Hot Mix Asphalt Verification form dated within 12 

months 
3. Mix design documentation on a Contractor Hot Mix Asphalt Design Data form used for the previously 

verified JMF 
 
39-1.01C(2)(c)  Job Mix Formula Modification 
For an authorized JMF, submit a modified JMF if you change any of the following: 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-137 

1. Asphalt binder supplier 
2. Liquid antistrip producer 
3. Liquid antistrip dosage 
 
You may change any of the above items only once during the Contract. 

Submit your modified JMF request a minimum of 15 days before production. Each modified JMF submittal 
must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form, marked Modified. 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the authorized JMF to be 

modified. 
3. JMF verification on Hot Mix Asphalt Verification form for the authorized JMF to be modified. 
4. Test results for the modified JMF in compliance with the mix design specifications. Perform tests at 

the mix design OBC as shown on the Contractor Asphalt Mix Design Data form. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 10 days of 
receiving all verification samples. 

39-1.01C(3)  Quality Control Plan 
With your proposed JMF submittal, submit a QC plan for HMA. 

The QC plan must describe the organization and procedures for: 

1. Controlling HMA quality characteristics 
2. Taking samples, including sampling locations 
3. Establishing, implementing, and maintaining QC 
4. Determining when corrective actions are needed 
5. Implementing corrective actions 
6. Methods and materials for backfilling core locations 
 
The QC plan must address the elements affecting HMA quality including: 

1. Aggregate 
2. Asphalt binder 
3. Additives 
4. Production 
5. Paving 
 
The QC plan must include aggregate QC sampling and testing during lime treatment. 

The Engineer reviews the QC plan within 5 business days from the submittal. Do not start HMA 
production until the Engineer authorizes the plan. 

If QC procedures, personnel, tester qualifications, sample testing locations, or lab accreditation status 
change, submit a QC plan supplement at least 3 business days before implementing the proposed 
change. Do not implement the change without authorization. 

39-1.01C(4)  Test Results 
For mix design, JMF verification, production start-up, and each 10,000 tons, submit AASHTO T 283 and 
AASHTO T 324 (Modified) test results to the Engineer and electronically to: 

Moisture_Tests@dot.ca.gov 
 

Submit all QC test results, except AASHTO T 283 and AASHTO T 324 (Modified), within 3 business days 
of a request. Submit AASHTO T 283 QC tests within 15 days of sampling. 

For tests performed under AASHTO T 324 (Modified), submit test data and 1 tested sample set within 5 
business days of sampling. 

If coarse and fine durability index tests are required, submit test results within 2 business days of testing. 
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If tapered notched wedge is used, submit test result values within 24 hours of testing. 

39-1.01C(5)  Reserved 
39-1.01C(6)  Liquid Antistrip Treatment 
If liquid antistrip treatment is used, submit the following with your proposed JMF submittal: 

1. One 1-pint sample 
2. Infrared analysis including copy of absorption spectra 
3. Certified copy of test results 
4. Certificate of compliance for each liquid antistrip shipment. On each certificate of compliance, include: 

4.1. Your signature and printed name 
4.2. Shipment number 
4.3. Material type 
4.4. Material specific gravity 
4.5. Refinery 
4.6. Consignee 
4.7. Destination 
4.8. Quantity 
4.9. Contact or purchase order number 
4.10. Shipment date 

6. Proposed proportions for liquid antistrip 
 
For each delivery of liquid antistrip to the HMA production plant, submit a 1-pint sample to METS. Submit 
shipping documents. Label each liquid antistrip sampling container with: 

1. Liquid antistrip type 
2. Application rate 
3. Sample date 
4. Contract number 
 
At the end of each day's production shift, submit production data in electronic and printed media. Present 
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per 
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least 
once per report. For each HMA mixing plant type, submit the following information in the order specified: 

1. For batch plant mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the total weight of mix 
1.6. Liquid antistrip content as a percentage of the asphalt binder weight 

2. For continuous mixing plant: 
2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of liquid antistrip collected from the liquid antistrip meter 
2.8. Asphalt binder content as percentage of the total weight of mix calculated from: 

2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. Liquid antistrip content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. Liquid antistrip meter output 
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39-1.01C(7)  Lime Treatment 
If aggregate lime treatment is used, submit the following with your proposed JMF submittal and each time 
you produce lime-treated aggregate: 

1. Exact lime proportions for fine and coarse virgin aggregate 
2. If marination is required, the averaged aggregate quality test results within 24 hours of sampling 
3. For dry lime aggregate treatment, a treatment data log from the dry lime and aggregate proportioning 

device in the following order: 
3.1. Treatment date 
3.2. Time of day the data is captured 
3.3 Aggregate size being treated 
3.4. HMA type and mix aggregate size 
3.5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
3.6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
3.7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
3.8. Dry lime flow rate 
3.9. Lime ratio from the authorized JMF for each aggregate size being treated 
3.10. Lime ratio from the authorized JMF for the combined aggregate 
3.11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, 

and the dry lime meter output, expressed as a percent of the dry aggregate weight 
3.12. Calculated difference between the authorized lime ratio and the actual lime ratio 

4. For lime slurry aggregate treatment, a treatment data log from the slurry proportioning device in the 
following order: 
4.1. Treatment date 
4.2. Time of day the data is captured 
4.3. Aggregate size being treated 
4.4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
4.5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry 

aggregate weight 
4.6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
4.7. Lime slurry flow rate measured by the slurry meter 
4.8. Dry lime flow rate calculated from the slurry meter output 
4.9. Authorized lime ratio for each aggregate size being treated 
4.10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, 

expressed as a percent of the dry aggregate weight 
4.11. Calculated difference between the authorized lime ratio and the actual lime ratio 
4.12. Dry lime and water proportions at the slurry treatment time 
 

Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.01C(8)  Warm Mix Asphalt Technology 
If a warm mix asphalt technology is used, submit the following with your proposed JMF submittal: 

1. MSDS for warm mix asphalt technology 
2. For warm mix asphalt water injection foam technology: 

2.1. Name of technology 
2.2. California Test 386 test result for foamed bitumen expansion ratio dated within 12 months of 

submittal 
2.3. California Test 386 test result for foamed bitumen half-life dated within 12 months of submittal 
2.4. Optimum foaming water content 
2.5. Proposed HMA production temperature range 

3. For warm mix asphalt additive technology: 
3.1. Name of technology 
3.2. Percent admixture by weight of binder and percent admixture by total weight of HMA as 

recommended by the manufacturer 
3.3. Methodology for inclusion of admixture in laboratory-produced HMA 
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3.4. Proposed HMA production temperature range 
 

Collect and hold data for the duration of the contract and submit the electronic media, daily and upon 
request. The snapshot of production data must include the following: 

1. Date of production 
2. Production location 
3. Time of day the data is captured 
4. HMA mix type being produced and target binder rate 
5. HMA additive type, brand, and target rate 
6. Temperature of the binder and HMA mixture 
7. For a continuous mixing plant, the rate of flow of the dry aggregate calculated from the wet aggregate 

flow rate as determined by the conveyor scale 
8. For a continuous mixing plant, the rate of flow of the asphalt meter 
9. For a continuous mixing plant, the rate of flow of HMA additive meter 
10. For batch plant mixing, actual batch weights of all ingredients 
11. Dry aggregate to binder ratio calculated from metered ingredient output 
12. Dry aggregate to HMA additive ratio calculated from metered output 
 
At the end of each day's production shift, submit electronic and printed media from the HMA plant process 
controller. Present data on electronic media in comma-separated values or tab-separated values format. 
The captured data for the ingredients represented by production snapshot must have allowances for 
sufficient fields to satisfy the amount of data required by these specifications and include data titles at 
least once per report. 

39-1.01C(9)  Samples 
For the samples taken for JMF verification, submit 3 parts to the Engineer and use 1 part for your testing. 

At production start-up and within 1000 tons of the halfway point of production of HMA, submit samples 
split from your HMA production sample for AASHTO T 283 and AASHTO T 324 (Modified) tests to the 
Engineer. 

For production samples taken, submit 3 parts to the Engineer and use 1 part for your testing. 

39-1.01C(10)–39-1.01C(11)  Reserved 
39-1.01C(12)  Data Cores 
Section 39-1.01C(12) applies if a bid item for data core is shown on the Bid Item List. 

Submit a summary of data cores taken and a photograph of each data core to the Engineer and to: 

Coring@dot.ca.gov 
 

For each data core, the summary must include: 

1. Project identification number 
2. Date cored 
3. Core identification number 
4. Type of materials recovered 
5. Type and approximate thickness of unstabilized material not recovered 
6. Total core thickness 
7. Thickness of each individual material to within: 

7.1. For recovered material, 1/2 inch 
7.2. For unstabilized material, 1.0 inch 

8. Location including: 
8.1. County 
8.2. Route 
8.3. Post mile 
8.4. Lane number 
8.5. Lane direction 
8.6. Station 
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Each data core digital photograph must include a ruler laid next to the data core. Each photograph must 
include: 

1. Core 
2. Project identification number 
3. Core identification number 
4. Date cored 
5. County 
6. Route 
7. Post mile 
8. Lane number 
9. Lane direction 
 
39-1.01C(13)  Pavement Smoothness 
39-1.01C(13)(a)  General 
Reserved 

39-1.01C(13)(b)  Straightedge Measurements 
Within 2 business days of performing straightedge measurements, submit areas requiring smoothness 
correction. Identify locations of smoothness correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (i.e., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
 
39-1.01C(13)(c)  Inertial Profiler Certification 
At least 5 business days before the start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler certification issued by the Department. 
2. Operator certification for the inertial profiler issued by the Department. 
3. List of manufacturer's recommended test procedures for the inertial profiler calibration and 

verification. 
 
Within 2 business days after cross-correlation testing, submit ProVAL profiler certification analysis report 
for cross-correlation test results performed on test section to the Engineer and to the electronic mailbox 
address: 

smoothness@dot.ca.gov 
 

39-1.01C(13)(d)  Inertial Profiler Data 
Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

The profiling data must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for the International Roughness Index of left and right wheel paths 

of each lane. Submit this report in pdf file format. 
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3. ProVAL ride quality analysis report for the Mean Roughness Index of each lane. Submit this report in 
pdf file format. 

4. ProVAL smoothness assurance analysis report for the International Roughness Index of left wheel 
path. Submit this report in pdf file format. 

5. ProVAL smoothness assurance analysis report for the International Roughness Index of right wheel 
path. Submit this report in pdf file format. 

6. GPS data file for each lane in GPS eXchange. Submit data file in GPS eXchange file format. 
7. Manufacturer's recommended inertial profiler calibration and verification test results. 
8. Inertial profiler calibration and verification test results including bounce, block, and distance 

measurement instrument. 
 
Submit the raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF file 
using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_E_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
S = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth 

(i.e., 25.06) no leading zero 
E = Ending station to the nearest foot (i.e., 14+20) or ending post mile to the nearest hundredth (i.e., 

28.06) no leading zero 
X = Profile description as "EXIST" for existing pavement, "INTER" for after prepaving smoothness 

correction, "PAVE" for after paving, and "CORR" for after final surface pavement correction 
PT = HMA pavement type 
 

39-1.01C(13)(e)  Reserved 
39-1.01C(14)–39-1.01C(15)  Reserved 
39-1.01D  Quality Control and Assurance 
39-1.01D(1)  General 
When testing under AASHTO T 324 (Modified), test under AASHTO T 324 with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Specimen height must be 60 ± 1 mm 
3. Number of test specimens must be 4 (2 test sets) 
4. Do not average test sets 
5. Test specimen must be a 150 mm gyratory compacted specimen 
6. Test temperature must be set at: 

6.1. 113 ± 2 degrees F for PG 58 
6.2. 122 ± 2 degrees F for PG 64 
6.3. 131 ± 2 degrees F for PG 70 and above 

7. Measurements for impression must be taken at every 100 passes 
8. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
9. Testing shut off must be set at 25,000 passes 
 
Take samples under California Test 125. 

HMA samples may be heated a maximum of 2 times for up to 4 hours each. 
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39-1.01D(2)  Job Mix Formula Verification 
The Engineer verifies the JMF from samples taken from HMA produced by the plant to be used. Notify the 
Engineer at least 2 business days before sampling materials. Samples may be taken from a different 
project including a non-Department project, if you make arrangements for the Engineer to be present 
during sampling. 

In the Engineer's presence and from the same production run, take samples of: 

1. Aggregate. Coarse, fine, and supplemental fine aggregate must be taken from the combined cold 
feed belt, or hot bins. If lime treatment is required, samples must be taken from individual stockpiles 
before lime treatment. Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine 
aggregate, and 10 lb for each type of supplemental fines. For hot bin samples, the Department 
combines these aggregate samples to comply with the TV submitted on a Contractor Job Mix 
Formula Proposal form. 

2. Asphalt binder. Take 2 samples minimum. Each sample must be in a 1-quart cylindrical-shaped can 
with an open top and friction lid. If the asphalt binder is modified or rubberized, the asphalt binder 
must be sampled with the components blended in the proportions to be used. 

3. RAP. RAP samples must be at least 50 lb from each fractionated stockpile used or 100 lb from the 
belt. 

4. Plant-produced HMA. The HMA samples must be at least 250 lb. 
 
For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Three 
parts are for the Department's verification testing and 1 part is for your testing. 

After acceptance of the JMF submittal, the Engineer verifies each proposed JMF within 20 days of 
receiving all verification samples. 

For JMF verification, the Engineer tests the following for compliance with the specifications: 

1. Aggregate quality 
2. Aggregate gradation 
3. Voids in mineral aggregate on laboratory-produced HMA must comply with the mix design 

specifications for voids in mineral aggregate 
4. HMA quality characteristics for Department acceptance 
 
To verify the HMA for air voids, voids in mineral aggregate, and dust proportion, the Engineer uses an 
average of 3 briquettes. The Engineer tests plant-produced material. 

If the Engineer verifies the JMF, the Engineer furnishes you a Hot Mix Asphalt Verification form. 

If the Engineer's test results on plant-produced samples do not show compliance with the specifications, 
the Engineer notifies you. Adjust your JMF based on your testing unless the Engineer authorizes 
reverification without adjustments. JMF adjustments may include a change in: 

1. Asphalt binder content target value up to ±0.2 percent from the OBC value submitted on Contractor 
Hot Mix Asphalt Design Data form 

2. Aggregate gradation target values within the target value limits specified in the aggregate gradation 
table 

 
You may adjust the JMF only once due to a failed verification test. 

For each HMA type and aggregate size specified, the Engineer verifies up to 2 proposed JMF submittals 
including a JMF adjusted after verification failure. If you submit more than 2 JMFs for each type of HMA 
and aggregate size, the Engineer deducts $3,000 from payments for each verification exceeding this limit. 
This deduction does not apply to verifications initiated by the Engineer or if a JMF expires while HMA 
production is stopped longer than 30 days. 

A verified JMF is valid for 12 months. 

39-1.01D(3)  Job Mix Formula Authorization 
You may start HMA production if: 
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1. The Engineer's review of the JMF shows compliance with the specifications 
2. The Department has verified the JMF within 12 months before HMA production 
3. The Engineer authorizes the verified JMF 
 
39-1.01D(4)  Job Mix Formula Renewal 
For a JMF renewal and upon request, in the Engineer's presence and from the same production run, take 
samples of: 

1. Aggregate. Coarse, fine, and supplemental fine aggregate must be taken from combined cold-feed 
belt, or hot bins. If lime treatment is required, samples must be taken from individual stockpiles before 
lime treatment. Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine 
aggregate, and 10 lb for each type of supplemental fines. For hot bins, the Department combines 
these aggregate samples to comply with the TV submitted on a Contractor Job Mix Formula Proposal 
form. 

2. Asphalt binder. Take 2 samples minimum. Each sample must be in a 1-quart cylindrical-shaped can 
with an open top and friction lid. If the asphalt binder is modified or rubberized, the asphalt binder 
must be sampled with the components blended in the proportions to be used. 

3. RAP. RAP samples must be at least 50 lb from each fractionated stockpile. 
4. Plant-produced HMA. The HMA samples must be at least 250 lb. 
 
Notify the Engineer at least 2 business days before sampling materials. For aggregate, RAP, and HMA, 
split samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing. 

Allow the Engineer 5 business days from a complete JMF reverification submittal for document review of 
the aggregate qualities, mix design, and JMF. 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or upon request, the Engineer may perform aggregate quality tests for verification of JMF 
renewal. 

The Engineer verifies the JMF for renewal under section 39-1.01D(2) except: 

1. The Engineer keeps the samples until you provide test results for your part on a Contractor Job Mix 
Formula Renewal form. 

2. The Department tests samples of materials obtained from the HMA production unit after you submit 
test results that comply with the mix design specifications. 

3. After completion of the JMF verification renewal document review, the Engineer verifies each 
proposed JMF within 20 days of receiving the verification renewal samples and the complete 
Contractor Job Mix Formula Renewal form. 

4. You may not adjust the JMF due to a failed verification. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at no cost to you 1 

proposed JMF renewal within a 12-month period. 
 
If the Engineer verifies the JMF renewal, the Engineer furnishes you a Hot Mix Asphalt Verification form. 
The Hot Mix Asphalt Verification form is valid for 12 months. 

39-1.01D(5)  Job Mix Formula Modification 
The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons. The Engineer tests verification samples for 
compliance with: 

1. Hamburg wheel track mix design specifications 
2. Air void content 
3. Voids in mineral aggregate on plant-produced HMA mix design specifications 
4. Dust proportion mix design specifications 
 
The Engineer may test for moisture susceptibility for compliance with the mix design specifications. 

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source, new liquid antistrip producer, or new liquid antistrip dosage. Your revised form 
will have the same expiration date as the original form. 
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If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each JMF modification. 

39-1.01D(6)  Certifications 
39-1.01D(6)(a)  General 
Laboratories testing aggregate and HMA qualities used to prepare the mix design and JMF must be 
qualified under AASHTO Materials Reference Laboratory program and the Department's Independent 
Assurance Program. 

39-1.01D(6)(b)  Hot Mix Asphalt Plants 
Before production, the HMA plant must have a current qualification under the Department's Material Plant 
Quality Program. 

39-1.01D(6)(c)  Inertial Profiler Certifications 
The inertial profiler equipment must display a current certification decal with expiration date. 

The inertial profiler operator and device certifications must be not more than 12 months old. 

The operator must be certified for each different model of inertial profiler device operated. 

39-1.01D(6)(d)–39-1.01D(6)(e)  Reserved 
39-1.01D(7)  Prepaving Meeting 
Meet with the Engineer at a prepaving meeting at a mutually agreed time and place. Discuss the QC plan 
and the methods of performing HMA production and paving work. 

The following personnel must attend the prepaving meeting: 

1. Project manager 
2. Superintendent 
3. HMA plant manager 
4. HMA paving foreman 
 
If a warm mix asphalt technology is used, a technical representative for warm mix asphalt technology 
must attend the prepaving meeting. 

39-1.01D(8)  Quality Control 
39-1.01D(8)(a)  General 
QC test results must comply with the specifications for Department acceptance. 

Prepare 3 briquettes for air voids content and voids in mineral aggregate determination. Report the 
average of 3 tests. 

Except for smoothness, if 2 consecutive QC test results or any 3 QC test results for 1 day's production do 
not comply with the materials specifications: 

1. Stop HMA production 
2. Notify the Engineer 
3. Take corrective action 
4. Demonstrate compliance with the specifications before resuming production and placement 
 
For QC tests performed under AASHTO T 27, results are considered 1 QC test regardless of number of 
sieves out of compliance. 

Do not resume production and placement until the Engineer authorizes your corrective action proposal. 

39-1.01D(8)(b)  Reserved 
39-1.01D(8)(c)  Aggregate 
39-1.01D(8)(c)(i)  General 
Reserved 
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39-1.01D(8)(c)(ii)  Aggregate Lime Treatments 
If lime treatment is required, sample coarse and fine aggregate from individual stockpiles before lime 
treatment. Combine aggregate in the JMF proportions. Test the aggregate under the test methods and 
frequencies shown in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 
Sand equivalenta, b AASHTO T 176 1 per 750 tons of 

untreated aggregate  
Percent of crushed 
particles 

AASHTO T 335 

1 per 10,000 tons or 2 
per project whichever 
is greater 

Los Angeles Rattler AASHTO T 96 
Fine aggregate angularity AASHTO T 304 

Method A 
Flat and elongated 
particles 

ASTM D4791 

aReport test results as the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 
176, Figure 1. Sections 4.7, 4.8, 7.1.2, abd 8.4.3 do not apply. 

 

For lime slurry aggregate treatment, determine the aggregate moisture content at least once every 2 
hours of treatment. Calculate moisture content under AASHTO T 329 and report it as a percent of dry 
aggregate weight. Use the moisture content calculations as a set point for the proportioning process 
controller. 

The device controlling lime and aggregate proportioning must produce a treatment data log. The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data 
must be a treatment activity register and not a summation. The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate a deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and take corrective action. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates a deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use that day's treated aggregate in 
HMA. 

The Engineer may order you to stop aggregate treatment activities for any of following: 

1. You fail to submit treatment data log 
2. You fail to submit aggregate QC data for marinated aggregate 
3. You submit incomplete, untimely, or incorrectly formatted data 
4. You do not take corrective actions 
5. You take late or unsuccessful corrective actions 
6. You do not stop treatment when proportioning tolerances are exceeded 
7. You use malfunctioning or failed proportioning devices 
 
If you stop treatment for noncompliance, notify the Engineer of any corrective actions taken and conduct 
a successful 20-minute test run before resuming treatment. 

39-1.01D(8)(d)  Liquid Antistrip Treatment 
For continuous mixing or batch-plant mixing, sample asphalt binder before adding liquid antistrip. For 
continuous mixing, sample the combined asphalt binder and liquid antistrip after the static mixer. 
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39-1.01D(8)(e)  Production Start-up Evaluation 
You and the Engineer evaluate HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the Engineer's presence, and 
from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from the combined cold-feed belt or hot bin. Take RAP samples from the RAP system. 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 
parts to the Engineer and keep 1 part. 

You and the Engineer must test the samples and report test results, except for AASHTO T 324 (Modified) 
and AASHTO T 283 test results, within 5 business days of sampling. For AASHTO T 324 (Modified) and 
AASHTO T 283 test results, report test results within 15 days of sampling. If you proceed before receipt of 
the test results, the Engineer may consider the HMA placed to be represented by these test results. 

Take one 4- or 6-inch diameter density core for each 250 tons or portion thereof of HMA placed. For each 
density core, the Engineer reports the bulk specific gravity determined under AASHTO T 275, Method A, 
in addition to the percent of theoretical maximum density. 

39-1.01D(8)(f)  Hot Mix Asphalt Density 
During HMA placement determine HMA density using a nuclear gauge. On the 1st day of production, 
develop a correlation factor between cores and nuclear gauge under California Test 375. 

Test for in-place density using cores and a nuclear gauge. Test at random locations you select and 
include the test results in your QC production tests reports. 

39-1.01D(8)(g)  Tapered Notched Wedge 
Perform QC testing on the completed tapered notched wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine theoretical maximum density. 
4. Determine percent compaction of the longitudinal joint as the ratio of the daily average of the field 

compaction values and the maximum density test results. 
 
Determine percent compaction values each day the tapered notched wedge joint is completed. If the 
percent compaction of 1 day's production is less than 91 percent, that day’s notched wedge joint is 
rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of changes you 
will make to your construction process in order to comply with the specifications. 

39-1.01D(8)(h)  Density Cores 
To determine density, take 4- or 6-inch diameter density cores at least once every 5 business days. Take 
1 density core for every 250 tons of HMA from random locations the Engineer designates. Take density 
cores in the Engineer's presence and backfill and compact holes with authorized material. Before 
submitting a density core, mark it with the density core's location and place it in a protective container. 

If a density core is damaged, replace it with a density core taken within 1 foot longitudinally from the 
original density core. Relocate any density core located within 1 foot of a rumble strip to 1 foot 
transversely away from the rumble strip. 

For a tapered notched wedge joint, take 4- or 6-inch diameter density cores 6 inches from the upper 
vertical notch of the completed longitudinal joint for every 3,000 feet at locations designated by the 
Engineer. Take cores after the adjacent lane is placed and before opening the pavement to traffic. Cores 
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must be taken in the presence of the Engineer and backfill and compact holes with authorized material. 
Before submitting a density core, mark it with the core's location and place it in a protective container. 

39-1.01D(8)(i)  Reserved 
39-1.01D(8)(j)  Pavement Smoothness 
39-1.01D(8)(j)(i)  General 
Test pavement smoothness using an inertial profiler except use a 12-foot straightedge for the HMA 
pavement at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. HMA pavement within 3 feet from and parallel to the construction joint formed between curbs, gutters, 
or existing pavement 

3. Areas within 15 feet of manholes 
4. Shoulders 
5. Weigh-in-motion areas 
6. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
Where inertial profiler testing is required, pavement smoothness for each lane must be determined by the 
International Roughness Index for the left and right wheel paths in an individual lane and then averaging 
the results. The average of the International Roughness Index values from the left and right wheel paths 
for the same lane is the Mean Roughness Index of the lane. The wheel paths are a pair of lines 3 feet 
from and parallel to the edge of a lane. Left and right wheel paths are based on the direction of travel. 

Where inertial profiler testing is required, identify areas of localized roughness. Areas of localized 
roughness must be identified using the FHWA's engineering software ProVAL smoothness assurance 
analysis by calculating continuous International Roughness Index values for each wheel path with a 25-
foot interval using a 250 mm filter. 

Collect profiling data under AASHTO R 56 and analyze data using 250 mm and International Roughness 
Index filters. 

39-1.01D(8)(j)(ii)  Inertial Profiler Calibration and Verification Tests 
Operate the inertial profiler according to the manufacturer's instructions and AASHTO R 57 at 1-inch 
recording intervals. 

Notify the Engineer 2 business days before performing inertial profiler calibration and verification testing. 

Conduct the following inertial profiler calibration and verification tests in the Engineer's presence each day 
before performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under California Test 387. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under California Test 

387. 
3. Distance measurement instrument test. Calibrate the accuracy of the testing procedure under 

California Test 387. 
4. Manufacturer's recommended tests. 
 
Conduct cross-correlation inertial profiler verification test in the Engineer's presence before performing 
initial profiling. Verify cross-correlation inertial profiler verification test at least annually. Conduct 5 repeat 
runs of the inertial profiler on an authorized test section. The test section must be on an existing asphalt 
concrete pavement surface 0.1 mile long. Calculate a cross-correlation to determine the repeatability of 
your device under California Test 387 using ProVAL profiler certification analysis with a 3 feet maximum 
offset. The cross-correlation must be a minimum of 0.92. 

For each 0.1 mile section, your International Roughness Index values must be within 10 percent of the 
Department's International Roughness Index values. The Engineer may order you to recalibrate your 
inertial profiler equipment and reprofile. If your results are inaccurate due to operator error, the Engineer 
may disqualify your inertial profiler operator. 
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39-1.01D(8)(j)(iii)  Smoothness Testing 
Notify the Engineer of start location by station and start time at least 2 business days before profiling. 

Remove foreign objects on the pavement surface before profiling. 

Mark the beginning and ending station on the pavement shoulder before profiling. Stationing must be the 
same when profiling more than one surface. 

While collecting the profile data to determine the International Roughness Index values, record the 
following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
Determine the Mean Roughness Index for 0.1-mile fixed sections using the ProVAL ride quality analysis 
with a 250 mm filter. Profile the left and right wheel paths of each lane. Calculate the Mean Roughness 
Index of each lane. A partial section less than 0.1 mile that is the result of an interruption to continuous 
pavement surface must comply with the Mean Roughness Index specifications for a full section. Adjust 
the Mean Roughness Index for a partial section to reflect a full section based on the proportion of a 
section paved. 

Determine the areas of localized roughness using a continuous International Roughness Index for each 
wheel path with a 25-foot interval using a 250 mm filter. 

Pavement smoothness must comply with the specifications in section 39-1.01D(9)(c). 

39-1.01D(9)  Department Acceptance 
39-1.01D(9)(a)  General 
The Department tests treated aggregate for acceptance before lime treatment except for gradation. 

The Engineer takes HMA samples for AASHTO T 283 and AASHTO T 324 (Modified) from one of the 
following: 

1. Automatic sampling device at the plant 
2. Automatic sampling device at the truck 
3. Windrow 
 
The Engineer takes HMA samples for all other tests from one of the following: 

1. Automatic sampling device at the plant 
2. Automatic sampling device at the truck 
3. Windrow 
4. Mat behind the paver 
 
The Engineer's sampling and testing is independent of your QC sampling and testing. 

If you request, the Engineer splits samples and provides you with a part. 

No single test result may represent more than 750 tons or one day's production, whichever is less, 
excluding AASHTO T 283 and AASHTO T 324 (Modified). 

Except for smoothness, if 2 consecutive Department acceptance test results or any 3 Department 
acceptance test results for 1 day's production do not comply with the specifications: 

1. Stop HMA production 
2. Take corrective action 
3. Demonstrate compliance with the specifications before resuming production and placement 
 
The Engineer accepts HMA based on: 

1. Authorized JMF 
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2. Authorized QC plan 
3. Asphalt binder compliance 
4. Asphalt emulsion compliance 
5. Visual inspection 
6. Pavement smoothness 
 
39-1.01D(9)(b)  In-Place Density 
The Engineer tests the density core you take from each 250 tons of HMA. The Engineer determines the 
percent of theoretical maximum density for each density core by determining the density core's density 
and dividing by the theoretical maximum density. 

The Department determines the percent of maximum theoretical density from density cores if any of the 
following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate gradation is used and the specified total paved thickness is 
greater than 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate gradation is used and the specified total paved thickness is greater than 0.20 foot 
and any layer is less than 0.20 foot. 

 
Density cores must be taken from the final layer, cored to the specified total paved thickness. 

If the percent of theoretical maximum density does not comply with the specifications, the Engineer may 
accept the HMA and take a payment deduction. 

For acceptance of a completed tapered notched wedge joint, the Engineer determines density from cores 
based on: 

1. Field compaction by measuring the bulk specific gravity of the cores under AASHTO T 275, Method A 
2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 

production to the maximum density test value 
 
39-1.01D(9)(c)  Pavement Smoothness 
For areas that require pavement smoothness determined using an inertial profiler, the pavement surface 
must: 

1. Have no areas of localized roughness with an International Roughness Index greater than 160 in/mi 
2. Comply with the Mean Roughness Index requirements shown in the following table for a 0.1 mile 

section: 
 

HMAa Pavement Smoothness Acceptance Criteria 

HMA thickness Mean Roughness Index 
requirement 

> 0.20 foot 60 in/mi or less 
≤ 0.20 foot 75 in/mi or less 

a Except OGFC 
 

The final surface of HMA must comply with the Mean Roughness Index requirements before placing 
OGFC. Correct pavement to the Mean Roughness Index specifications. Localized roughness greater than 
160 in/mi must be corrected regardless of the International Roughness Index values of a 0.1-mile section. 

For areas that require pavement smoothness determined using a 12-foot straightedge, the HMA 
pavement surface must not vary from the lower edge of the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
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Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

39-1.01D(9)(d)  Dispute Resolution 
You and the Engineer must work together to avoid potential conflicts and to resolve disputes regarding 
test result discrepancies. Notify the Engineer within 5 business days of receiving a test result if you 
dispute the test result. 

If you or the Engineer dispute each other's test results, submit QC test results and copies of paperwork 
including worksheets used to determine the disputed test results. An independent third party performs 
referee testing. Before the third party participates in a dispute resolution, it must be qualified under 
AASHTO Materials Reference Laboratory program, and the Department's Independent Assurance 
Program. The independent third party must have no prior direct involvement on this Contract. By mutual 
agreement, the independent third party is chosen from: 

1. Department laboratory in a district or region not in the district or region the project is located 
2. Transportation Laboratory 
3. Laboratory not currently employed by you or your HMA producer 
 
If split QC or acceptance samples are not available, the independent third party uses any available 
material representing the disputed HMA for evaluation. 

If the independent third party determines the Department's test results are valid, the Engineer deducts the 
independent third party's testing costs from payments. If the independent third party determines your test 
results are valid, the Department pays the independent third party's testing costs. 

39-1.02  MATERIALS 
39-1.02A  General 
Reserved 

39-1.02B  Mix Design 
39-1.02B(1)  General 
The HMA mix design must comply with AASHTO R 35 except: 

1. Notes 3, 6, and 10 do not apply 
2. AASHTO M 323 does not apply on combinations of aggregate gradation and asphalt binder contents 

to determine the OBC and HMA mixture qualities 
 
The Contractor Hot Mix Asphalt Design Data form must show documentation on aggregate quality. 

39-1.02B(2)  Hot Mix Asphalt Treatments 
If the test results for AASHTO T 283 or AASHTO T 324 (Modified) for untreated plant-produced HMA are 
less than the minimum requirements for HMA mix design, determine the plasticity index of the aggregate 
blend under California Test 204. 

If the plasticity index is greater than 10, do not use that aggregate blend. 

If the plasticity index is from 4 to 10, treat the aggregate with dry lime with marination or lime slurry with 
marination. 

If the plasticity index is less than 4, treat the aggregate with dry lime or lime slurry with marination, or treat 
the HMA with liquid antistrip. 

39-1.02B(3)  Warm Mix Asphalt Technology 
For HMA with warm mix asphalt additive technology, produce HMA mix samples for your mix design 
using your methodology for inclusion of warm mix asphalt admixture in laboratory-produced HMA. For 
warm mix asphalt water injection foam technology, the use of foamed asphalt for mix design is not 
required. 

39-1.02C  Asphalt Binder 
Asphalt binder must comply with section 92. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-152 

For replace asphalt concrete surfacing or hot mix asphalt (leveling) the grade of asphalt binder for the 
HMA must be PG 64-10 or PG 64-16. 

39-1.02D  Aggregate 
39-1.02D(1)  General 
Aggregate must be clean and free from deleterious substances. 

The aggregate for replace asphalt concrete surfacing and hot mix asphalt (leveling) must comply with the 
gradation specifications for Type A HMA in section 39-2.02. 

39-1.02D(2)  Aggregate Gradations 
Aggregate gradation must be determined before the addition of asphalt binder and must include 
supplemental fines. Test for aggregate gradation under AASHTO T 27. Note 4 of AASHTO T 27 and 
AASHTO T 11 do not apply. Use a mechanical sieve shaker. Aggregate shaking time must not exceed 10 
minutes for each coarse and fine aggregate portion. 

Choose a target value within the target value limits shown in the tables titled "Aggregate Gradations." 

Gradations are based on nominal maximum aggregate size. 

39-1.02D(3)  Aggregate Lime Treatments 
39-1.02D(3)(a)  General 
If aggregate lime treatment is required, virgin aggregate must comply with the aggregate quality 
specifications. 

Lime for treating aggregate must comply with section 24-2.02B. 

Water for lime treatment of aggregate with lime slurry must comply with section 24-2.02C. 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 

The lime ratio is the pounds of dry lime per 100 lb of dry virgin aggregate expressed as a percentage. 
Water content of slurry or untreated aggregate must not affect the lime ratio. 

Coarse and fine aggregate fractions must have the lime ratio ranges shown in the following table: 

Aggregate fractions Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition 
of RAP. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA. Do not use aggregate marinated longer than 60 days. 

Treated aggregate must not have lime balls or clods. 

39-1.02D(3)(b)  Dry Lime 
If marination is required: 

1. Treat and marinate coarse and fine aggregates separately 
2. Treat the aggregate and stockpile for marination only once 
3. Treat the aggregate separate from HMA production 
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Proportion dry lime by weight with an automatic continuous proportioning system. 

If you use a batch-type proportioning system for HMA production, control proportioning in compliance with 
the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment system for 
HMA batch mixing including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing plant for HMA production without lime marinated aggregates, use a controller 
that measures the blended aggregate weight after any additional water is added to the mixture. The 
controller must determine the quantity of lime added to the aggregate from the aggregate weigh belt input 
in connection with the manually input total aggregate moisture, the manually input target lime content, 
and the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for 
lime treatment in addition to the weigh belt for the aggregate proportioning to asphalt binder in the HMA 
plant. If you use a water meter for moisture control for lime treatment, the meter must comply with 
Department's Material Plant Quality Program manual. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating. The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer. Add water to the aggregate for 
mixing and coating before dry lime addition. Immediately before mixing lime with aggregate, water must 
not visibly separate from the aggregate. 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a 
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous process. The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer. Prevent loss of dry lime. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment process is stopped longer than 1 hour, clean the equipment of partially treated 
aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.02D(3)(c)  Lime Slurry 
For lime slurry aggregate treatment, treat aggregate separate from HMA production. Stockpile and 
marinate the aggregate. 

Proportion lime and water with a continuous or batch mixing system. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight. The slurry must completely coat the aggregate. 

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

Proportion lime slurry and aggregate by weight in a continuous process. 

39-1.02E  Liquid Antistrip Treatment 
Liquid antistrip must be from 0.25 to 1.0 percent by weight of asphalt binder. Do not use liquid antistrip as 
a substitute for asphalt binder. 

Liquid antistrip total amine value must be 325 minimum when tested under ASTM D2074. 

Use only 1 liquid antistrip type or brand at a time. Do not mix liquid antistrip types or brands. 
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Store and mix liquid antistrip under the manufacturer's instructions. 

39-1.02F–39-1.02G  Reserved 
39-1.02H  Hot Mix Asphalt Production 
39-1.02H(1)  General 
Do not start HMA production before verification and authorization of JMF. 

HMA plants must be Department-qualified. Before production, the HMA plant must have a current 
qualification under the Department's Materials Plant Quality Program. 

For lime treated aggregate, the HMA plant must be equipped with a bag-house dust system. Material 
collected in the dust system must be returned to the mix. 

Weighing and metering devices used for the production of HMA modified with additives must comply with 
the requirements of the Department's Material Plant Quality Program. If a loss-in-weight meter is used for 
dry HMA additive, the meter must have an automatic and integral material delivery control system for the 
refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 
2. Operating the device in a normal run mode for 10 minutes immediately before starting the calibration 

process 
3. Isolating the scale system within the loss-in-weight feeder from surrounding vibration 
4. Checking the scale system within the loss-in-weight feeder for accuracy before and after the 

calibration process and daily during mix production 
5. Using a 15-minute or 250-pound-minimum test run size for a dry ingredient delivery rate of less than 1 

ton per hour. 
6. Complying with the limits of Table B, "Conveyor Scale Testing Extremes," in the Department's 

Material Plant Quality Program 
 
Proportion aggregate by hot or cold-feed control. During production, you may adjust hot or cold-feed 
proportion controls for virgin aggregate and RAP. 

Aggregate temperature must not be more than 375 degrees F when mixed with the asphalt binder. 
Temperature requirements do not apply to RAP. 

Asphalt binder temperature must be from 275 to 375 degrees F when mixed with aggregate. 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

HMA with or without RAP must not be more than 325 degrees F. 

For HMA produced using warm mix asphalt technology, HMA must be at a temperature between 240 and 
325 degrees F. 

If method compaction is used, HMA must be produced at a temperature between 305 and 325 degrees F. 

If you stop production for longer than 30 days, a production start-up evaluation is required. 

39-1.02H(2)  Liquid Antistrip 
If 3 consecutive sets of recorded production data show actual delivered liquid antistrip weight is more 
than ±1 percent of the authorized mix design liquid antistrip weight, stop production and take corrective 
action. 

If a set of recorded production data shows actual delivered liquid antistrip weight is more than ±2 percent 
of the authorized mix design liquid antistrip weight, stop production. If the liquid antistrip weight exceeds 
1.2 percent of the asphalt binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log. The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data 
must be a production activity register and not a summation. The material represented by the data is the 
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quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the plant controller or a computer's memory at the plant. 

The Engineer orders proportioning activities stopped for any of the following: 

1. You do not submit data 
2. You submit incomplete, untimely, or incorrectly formatted data 
3. You do not take corrective actions 
4. You take late or unsuccessful corrective actions 
5. You do not stop production when proportioning tolerances are exceeded 
6. You use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.02H(3)  Warm Mix Asphalt Technology 
Proportion all ingredients by weight. The HMA plant process controller must be the sole source of 
ingredient proportioning control and be fully interfaced with all scales and meters used in the production 
process. The addition of the HMA additive must be controlled by the plant process controller. 

Liquid ingredient additive, including a normally dry ingredient made liquid, must be proportioned with a 
mass flow meter at continuous mixing plants. Use a mass flow meter or a container scale to proportion 
liquid additives at batch mixing plants. 

Continuous mixing plants using HMA additives must comply with the following: 

1. Dry ingredient additives for continuous production must be proportioned with a conveyor scale or a 
loss-in-weight meter. 

2. HMA plant process controller and ingredient measuring systems must be capable of varying all 
ingredient feed rates proportionate with the dry aggregate delivery at all production rates and rate 
changes. 

3. Liquid HMA additive must enter the production stream with the binder. Dry HMA additive must enter 
the production stream at or before the mixing area. 

4. If dry HMA additives are used at continuous mixing HMA plants, baghouse dust systems must return 
all captured material to the mix. 

5. HMA additive must be proportioned to within ±0.3 percent of the target additive rate. 
 
Batch mixing plants using HMA additives must comply with the following: 

1. Metered HMA additive must be placed in an intermediate holding vessel before being added to the 
stream of asphalt binder as it enters the pugmill. 

2. If a container scale is used, weigh additive before combining with asphalt binder. Keep the container 
scale separate from other ingredient proportioning. The container scale capacity must be no more 
than twice the volume of the maximum additive batch size. The container scale's graduations must be 
smaller than the proportioning tolerance or 0.001 times the container scale capacity. 

3. Dry HMA additive proportioning devices must be separate from metering devices for the aggregates 
and asphalt binder. Proportion dry HMA additive directly into the pugmill or place in an intermediate 
holding vessel to be added to the pugmill at the appropriate time in the batch cycle. Dry ingredients 
for batch production must be proportioned with a hopper scale. 

4. Zero tolerance for the HMA additive batch scale is ±0.5 percent of the target additive weight. The 
indicated HMA additive batch scale weight may vary from the preselected weight setting by up to ±1.0 
percent of the target additive weight. 

 
39-1.02I  Geosynthetic Pavement Interlayer 
Geosynthetic pavement interlayer must comply with the specifications for pavement fabric, paving mat, 
paving grid, paving geocomposite grid, or geocomposite strip membrane as shown. 

The asphalt binder for geosynthetic pavement interlayer must be PG 64-10, PG 64-16, or PG 70-10. 

39-1.02J  Tack Coat 
Tack coat must comply with the specifications for asphaltic emulsion or asphalt binder. Choose the type 
and grade. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-156 

39-1.02K  Miscellaneous Areas and Dikes 
For miscellaneous areas and dikes: 

1. Choose either the 3/8-inch or 1/2-inch aggregate gradation for Type A HMA. 
2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-

inch aggregate. If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content. 

3. Choose asphalt binder Grade PG 64-10, PG 64-16 or PG 70-10. 
 
For HMA used in miscellaneous areas and dikes, sections 39-1.01C, 39-1.01D, 39-1.02B, 39-1.02D(3), 
and 39-1.02E–J do not apply. 

39-1.03  CONSTRUCTION 
39-1.03A  General 
Do not place HMA on wet pavement or frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
HMA placed in a windrow on the roadway surface must not extend more than 150 feet in front of the 
loading equipment or material transfer vehicle. 

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
Where density or data core samples are taken, backfill and compact holes with authorized material. 

Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 130 degrees F for HMA with warm mix asphalt technology 
 
39-1.03B  Spreading and Compacting Equipment 
39-1.03B(1)  General 
Paving equipment for spreading must be: 

1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal 

grade, and transverse screed slope 
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Install and maintain grade and slope references. 

The screed must be heated and produce a uniform HMA surface texture without tearing, shoving, or 
gouging. 

The paver must not leave marks such as ridges and indentations unless you can eliminate them by 
rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a 
parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction 
 
39-1.03B(2)  Material Transfer Vehicle 
If a material transfer vehicle is specified, the material transfer vehicle must have sufficient capacity to 
prevent stopping the paver and must be capable of: 

1. Either receiving HMA directly from trucks or using a windrow pickup head to load it from a windrow 
deposited on the roadway surface 

2. Remixing the HMA with augers before transferring into the paver's receiving hopper or feed system 
3. Transferring HMA directly into the paver's receiving hopper or feed system 
 
39-1.03B(3)  Method Compaction Equipment 
For method compaction, each paver spreading HMA must be followed by 3 rollers: 

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 
2,500 vibrations per minute and must be equipped with amplitude and frequency controls. The roller's 
gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size, 
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air 
pressure does not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons. 
 
Each roller must have a separate operator. Rollers must be self-propelled and reversible. 

39-1.03B(4)–39-1.03B(6)  Reserved 
39-1.03C  Surface Preparation 
39-1.03C(1)  General 
Before placing HMA, remove loose paving particles, dirt, and other extraneous material by any means 
including flushing and sweeping. 

39-1.03C(2)  Subgrade 
Prepare subgrade to receive HMA under the sections for the material involved. Subgrade must be free of 
loose and extraneous material. 

39-1.03C(3)  Reserved 
39-1.03C(4)  Prepaving Inertial Profiler 
Section 39-1.03C(4) applies to existing asphalt concrete surfaces receiving an HMA overlay if a bid item 
for prepaving inertial profiler is shown in the Bid Item List. 

Before starting paving activities, perform prepaving inertial profiler measurements. Prepaving inertial 
profiler includes taking profiles of the existing pavement, analyzing the data with ProVAL to determine 
existing pavement International Roughness Index, Mean Roughness Index, and areas of localized 
roughness. 
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If the Contract includes cold planing, perform prepaving inertial profiler measurements before cold 
planning. 

If the Contract includes replace asphalt concrete surfacing, perform prepaving inertial profiler 
measurements after replacing the asphalt concrete surfacing. 

39-1.03C(5)  Prepaving Grinding 
Section 39-1.03C(5) applies to all existing asphalt concrete surfaces that will not be cold planned or 
milled and that will receive an HMA overlay less than or equal to 0.20 foot exclusive of OGFC if a bid item 
for prepaving grinding day is shown in the Bid Item List. 

After performing prepaving inertial profiling, correct areas of localized roughness greater than 180 in/mi. 

Prepaving grinding day includes correcting areas of localized roughness, taking profiles of the corrected 
areas, and submitting profile data as specified in section 39-1.01C(13)(d). 

Notify the Engineer of those areas of localized roughness that cannot be corrected by prepaving grinding. 
The Engineer responds to your notification within 5 business days. 

For those areas of localized roughness that cannot be corrected by grinding, the Engineer may order you 
to either (1) not correct the areas of localized roughness or (2) correct areas of localized roughness by a 
different method and take profiles of the corrected areas with an inertial profiler. Corrective work 
performed by a different method, including taking profiles of the corrected areas and associated traffic 
control, is change order work. 

If ordered not to correct areas of localized roughness, the smoothness specifications do not apply to the 
final pavement surface placed in those areas. 

Correct prepaving areas of localized roughness that you predict will cause the final surface of HMA 
pavement to be noncompliant with the smoothness specifications. After correcting prepaving areas of 
localized roughness, take profiles of the corrected area and submit profile data as specified in section 39-
1.01C(13)(d). 

Dispose of grinding residue. 

Pave within 7 days of correcting areas. 

The final pavement surface must comply with section 39-1.01D(9)(c). 

If the Engineer determines more time is required for prepaving grinding than the Contract allows for and if 
prepaving grinding is a controlling activity, the Engineer makes a time adjustment. 

39-1.03C(6)  Tack Coat 
Apply tack coat: 

1. To existing pavement including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 

3.1. Curbs 
3.2. Gutters 
3.3. Construction joints 
 

Before placing HMA, apply tack coat in 1 application at the minimum residual rate shown in the following 
table for the condition of the underlying surface: 
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Tack Coat Application Rates for HMA 

HMA over: 

Minimum Residual Rates (gal/sq yd) 
CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

Asphaltic 
Emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
Asphaltic 
Emulsion 

Asphalt Binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
Asphaltic Emulsion 

New HMA (between layers) 0.02 0.03 0.02 
PCC and existing AC 
surfacing 0.03 0.04 0.03 

Planed pavement 0.05 0.06 0.04 
 

Notify the Engineer if you dilute asphaltic emulsion with water. The weight ratio of added water to 
asphaltic emulsion must not exceed 1 to 1. 

Measure added water either by weight or volume under section 9-1.02 or you may use water meters from 
water districts, cities, or counties. If you measure water by volume, apply a conversion factor to determine 
the correct weight. 

With each dilution, submit: 

1. Weight ratio of water to bituminous material in the original asphaltic emulsion 
2. Weight of asphaltic emulsion before diluting 
3. Weight of added water 
4. Final dilution weight ratio of water to asphaltic emulsion 
 
Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the vertical face without 
running off. 

If you request and the Engineer authorizes, you may: 

1. Change tack coat rates 
2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 
2.2. Surface is at least 140 degrees F 
 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or 
extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job 
site. 

Asphalt binder tack coat temperature must be from 285 to 350 degrees F when applied. 

39-1.03C(7)  Geosynthetic Pavement Interlayer 
If specified, place geosynthetic pavement interlayer over a coat of asphalt binder. Place geosynthetic 
pavement interlayer in compliance with the manufacturer's instructions. 

Before placing the geosynthetic pavement interlayer and asphalt binder: 

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. Repairing cracks is change 
order work. 

2. Clean the pavement of loose and extraneous material. 
 
Immediately before placing the interlayer, apply 0.25 ± 0.03 gallon of asphalt binder per square yard of 
interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic pavement 
interlayer plus 3 inches on each side. At an interlayer overlap, apply asphalt binder on the lower interlayer 
the same overlap distance as the upper interlayer. 
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Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain if it 
is less than 1/2 inch thick. If the overlapping wrinkle is more than 1/2 inch thick, cut the wrinkle out and 
overlap the interlayer no more than 2 inches. 

The minimum HMA thickness over the interlayer must be 0.12 foot thick including conform tapers. Do not 
place the interlayer on a wet or frozen surface. 

Overlap the interlayer borders between 2 to 4 inches. In the direction of paving, overlap the following roll 
with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes 
interlayer displacement, cover it with a small quantity of HMA. 

Before placing HMA on the interlayer, do not expose the interlayer to: 

1. Traffic except for crossings under traffic control and only after you place a small HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 
 
Pave HMA on the interlayer during the same work shift. 

39-1.03D  Longitudinal Joints 
39-1.03D(1)  General 
Longitudinal joints in the top layer must match lane lines. Alternate the longitudinal joint offsets in the 
lower layers at least 0.5 foot from each side of the lane line. You may request other longitudinal joint 
placement patterns. 

A vertical longitudinal joint of more than 0.15 foot is not allowed at any time between adjacent lanes open 
to traffic. 

For HMA thickness of 0.15 foot or less, the distance between the ends of the adjacent surfaced lanes at 
the end of each day's work must not be greater than can be completed in the following day of normal 
paving. 

For HMA thickness greater than 0.15 foot, you must place HMA on adjacent traveled way lanes or 
shoulder so that at the end of each work shift the distance between the ends of HMA layers on adjacent 
lanes is from 5 to 10 feet. Place additional HMA along the transverse edge at each lane's end and along 
the exposed longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to 
form temporary conforms. You may place kraft paper or other authorized release agent under the 
conform tapers to facilitate the taper removal when paving activities resume. 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.03D(2)  Tapered Notched Wedge 
For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

39-1.03E  Edge Treatments 
Construct edge treatment on the HMA pavement as shown. 
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Where a safety edge is required, use the same type of HMA used for the adjacent lane or shoulder. 

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of 
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required. 

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and 
compacted with a device attached to the paver. 

The device must be capable of shaping and compacting HMA to the required cross section as shown. 
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The 
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave 
marks such as ridges and indentations. The device must be capable of transition to cross roads, 
driveways, and obstructions. 

For safety edge treatment, the angle of the slope must not deviate by more than ±5 degrees from the 
angle shown. Measure the angle from the plane of the adjacent finished pavement surface. 

If paving is done in multiple lifts, the safety edge treatment must be placed with each lift. 

Short sections of hand work are allowed to construct transitions for safety edge treatment. 

39-1.03F  Widening Existing Pavement 
If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.03G  Shoulders, Medians, and Other Road Connections 
Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

If shoulders or median borders are shown, pave shoulders and median borders adjacent to the lane 
before opening a lane to traffic. 

If shoulder conform tapers are shown, place conform tapers concurrently with the adjacent lane's paving. 

If a driveway or a road connection is shown, place additional HMA along the pavement's edge to conform 
to road connections and driveways. Hand rake, if necessary, and compact the additional HMA to form a 
smooth conform taper. 

39-1.03H  Leveling 
Section 39-1.03H applies if a bid item for hot mix asphalt (leveling), is shown on the Bid Item List. 

Fill and level irregularities and ruts with HMA before spreading HMA over the base, existing surfaces, or 
bridge decks. You may use mechanical equipment other than a paver for these areas. The equipment 
must produce uniform smoothness and texture. HMA used to change an existing surface's cross slope or 
profile is not paid for as hot mix asphalt (leveling). 
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39-1.03I  Miscellaneous Areas and Dikes 
Prepare the area to receive HMA for miscellaneous areas and dikes, including excavation and backfill as 
needed. 

Spread miscellaneous areas in 1 layer and compact to the specified lines and grades. 

In median areas adjacent to slotted median drains, each layer of HMA must not exceed 0.20 foot 
maximum compacted thickness. 

The finished surface must be: 

1. Textured uniformly 
2. Compacted firmly 
3. Without depressions, humps, and irregularities 
 
39-1.03J  Replace Asphalt Concrete Surfacing 
Where replace asphalt concrete surfacing is shown, remove existing asphalt concrete surfacing and 
replace with HMA. The Engineer determines the exact limits of asphalt concrete surfacing to be replaced. 

Replace asphalt concrete in a lane before the lane is specified to be opened to traffic. 

Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to 
full depth of the existing asphalt concrete. Do not damage asphalt concrete and base remaining in place. 

If the base is excavated beyond the specified plane, replace it with HMA. The Department does not pay 
for this HMA. 

Do not use a material transfer vehicle if replace asphalt concrete surfacing is specified. 

39-1.03K–39-1.03N  Reserved 
39-1.03O  Compaction 
39-1.03O(1)  General 
Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 

If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not open new HMA pavement to traffic until the surface temperature is below 130 degrees F. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures are taken in the 
shade. 

39-1.03O(2)  Method Compaction 
Use method compaction for any of the following conditions: 

1. Specified paved thickness is less than 0.15 foot 
2. Specified paved thickness is less than 0.20 foot and a 3/4-inch aggregate gradation is specified and 

used 
3. Specified paved thickness is less than 0.25 foot and a 1-inch aggregate gradation is specified and 

used 
4. Replace asphalt concrete surfacing 
5. Leveling courses 
6. Areas the Engineer determines conventional compaction and compaction measurement methods are 

impeded 
 
HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's 
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being 
made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage. 

Method compaction must consist of performing: 
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1. Breakdown compaction of each layer with 3 coverages using a vibratory roller. The speed of the 
vibratory roller in miles per hour must not exceed the vibrations per minute divided by 1,000. If the 
HMA layer thickness is less than 0.08 foot, turn the vibrator off. 

2. Intermediate compaction of each layer of HMA with 3 coverages using a pneumatic-tired roller at a 
speed not to exceed 5 mph. 

3. Finish compaction of HMA with 1 coverage using a steel-tired roller. 
 
Start rolling at the lower edge and progress toward the highest part. 

The Engineer may order fewer coverages if the layer thickness of HMA is less than 0.15 foot. 

39-1.03O(3)–39-1.03O(5)  Reserved 
39-1.03P  Smoothness Corrections 
If the final surface of the pavement does not comply with the smoothness specifications, grind the 
pavement to within specified tolerances, remove and replace it, or place an overlay of HMA. Do not start 
corrective work until your method is authorized. 

Do not use equipment with carbide cutting teeth to grind the pavement unless authorized. 

Smoothness correction of the final pavement surface must leave at least 75 percent of the specified HMA 
thickness. If ordered, core the pavement at the locations determined by the Engineer. Coring, including 
traffic control, is change order work. Remove and replace deficient pavement areas where the overlay 
thickness is less than 75 percent of the thickness specified as determined by the Engineer. 

Corrected HMA pavement areas must be uniform rectangles with edges: 

1. Parallel to the nearest HMA pavement edge or lane line 
2. Perpendicular to the pavement centerline 
 
On ground areas not to be overlaid with OGFC, apply fog seal coat under section 37-2. 

Where corrections are made within areas requiring testing with inertial profiler, reprofile the entire lane 
length with the inertial profiler device. 

Where corrections are made within areas requiring testing with a 12-foot straightedge, retest the 
corrected area with the straightedge. 

39-1.03Q  Data Cores 
Section 39-1.03Q applies if a bid item for data core is shown on the Bid Item List. 

Take data cores of the completed HMA pavement, underlying base, and subbase material. Notify the 
Engineer 3 business days before coring. 

Protect data cores and surrounding pavement from damage. 

Take 4-inch or 6-inch diameter data cores: 

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project 
2. After all paving is complete 
3. From the center of the specified lane 
 
On a 2-lane roadway, take data cores from either lane. On a 4-lane roadway, take data cores from each 
direction in the outermost lane. On a roadway with more than 4 lanes, take data cores from the median 
lane and the outermost lane in each direction. 

Each core must include the stabilized materials encountered. You may choose not to recover unstabilized 
material but you must identify the material. Unstabilized material includes: 

1. Granular material 
2. Crumbled or cracked stabilized material 
3. Sandy or clayey soil 
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After data core summary and photograph submittal, dispose of cores. 

39-1.04  PAYMENT 
Geosynthetic pavement interlayer is measured by the square yard for the actual pavement area covered. 

If tack coat, asphalt binder, and asphaltic emulsion are paid as separate bid items, their bid items are 
measured under section 92 or section 94. 

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. 

HMA of the type shown in the Bid Item List is measured based on the combined mixture weight. If 
recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed 
batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine 
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include 
the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing 

the last batch. 
4. Time, date, mix number, load number and truck identification is correlated with a load slip. 
5. Copy of the recorded batch weights is certified by a licensed weigh master and submitted. 
 
Place hot mix asphalt dike of the type shown in the Bid Item List is measured along the completed length. 
Payment for the HMA used to construct the dike is not included in the payment for place hot mix asphalt 
dike. 

Place hot mix asphalt (miscellaneous areas) is measured as the in-place compacted area. Payment for 
the HMA used for miscellaneous areas is not included in the payment for place hot mix asphalt 
(miscellaneous areas). 

If replace asphalt concrete surfacing is shown, the bid item for replace asphalt concrete is measured 
based on the specified dimensions and any adjustments ordered. 

The Department does not adjust the unit price for an increase or decrease in the prepaving grinding day 
quantity. 

The Department reduces payment for noncompliance of HMA density based on the factors shown in the 
following table: 
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Reduced Payment Factors for Percent of Maximum Theoretical Density 
HMA percent of 

maximum 
theoretical density 

Reduced payment 
factor 

HMA percent of 
maximum 

theoretical density 

Reduced payment 
factor 

91.0 0.0000 97.0 0.0000 
90.9 0.0125 97.1 0.0125 
90.8 0.0250 97.2 0.0250 
90.7 0.0375 97.3 0.0375 
90.6 0.0500 97.4 0.0500 
90.5 0.0625 97.5 0.0625 
90.4 0.0750 97.6 0.0750 
90.3 0.0875 97.7 0.0875 
90.2 0.1000 97.8 0.1000 
90.1 0.1125 97.9 0.1125 
90.0 0.1250 98.0 0.1250 
89.9 0.1375 98.1 0.1375 
89.8 0.1500 98.2 0.1500 
89.7 0.1625 98.3 0.1625 
89.6 0.1750 98.4 0.1750 
89.5 0.1875 98.5 0.1875 
89.4 0.2000 98.6 0.2000 
89.3 0.2125 98.7 0.2125 
89.2 0.2250 98.8 0.2250 
89.1 0.2375 98.9 0.2375 
89.0 0.2500 99.0 0.2500 

< 89.0 Remove and 
replace > 99.0 Remove and 

replace 
 

39-2  TYPE A HOT MIX ASPHALT 
39-2.01  GENERAL 
39-2.01A  Summary 
Section 39-2 includes specifications for producing and placing Type A hot mix asphalt. 

You may produce Type A HMA using an authorized warm mix asphalt technology. 

39-2.01B  Definitions 
Reserved 

39-2.01C  Submittals 
39-2.01C(1)  General 
Reserved 

39-2.01C(2)  Job Mix Formula 
The JMF must be based on an HMA mix design determined as described in the Superpave Mix Design 
SP-2 Manual by the Asphalt Institute. 

39-2.01C(3)  Reclaimed Asphalt Pavement 
Submit QC test results for RAP gradation with the combined aggregate gradation within 2 business days 
of taking RAP samples during HMA production. 

39-2.01C(4)–39-2.01C(6)  Reserved 
39-2.01D  Quality Control and Assurance 
39-2.01D(1)  General 
Reserved 
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39-2.01D(2)  Quality Control 
39-2.01D(2)(a)  General 
Reserved 

39-2.01D(2)(b)  Aggregate 
Test the quality characteristics of aggregate under the test methods and frequencies shown in the 
following table: 

Aggregate Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Gradationa AASHTO T 27 1 per 750 tons and any 
remaining part Sand equivalentb, c AASHTO T 176 

Moisture contentd AASHTO T 329 
Crushed particles AASHTO T 335 

1 per 10,000 tons or 2 per 
project whichever is greater 

Los Angeles rattler AASHTO T 96 
Flat and elongated 
particles 

ASTM D4791 

Fine aggregate 
angularity 

AASHTO T 304 
Method A 

aIf RAP is used, test the combined aggregate gradation under California Test 
384. 
bReported value must be the average of 3 tests from a single sample. 
cUse of a sand reading indicator is required as shown in AASHTO T 176, 
Figure 1. Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
dTest at continuous mixing plants only. If RAP is used, test the RAP moisture 
content at continuous mixing plant and batch mixing plant. 

 

For lime treated aggregate, test aggregate before treatment and test for gradation and moisture content 
during HMA production. 

39-2.01D(2)(c)  Reclaimed Asphalt Pavement 
Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples per fractionated stockpile. If a fractionated RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The combined RAP sample when tested under AASHTO T 164 must be within ±2.0 percent of the 
average asphalt binder content reported on page 4 of your Contractor Hot Mix Asphalt Design Data form. 
If new fractionated RAP stockpiles are required, the average binder content of the new fractionated RAP 
stockpile must be within ±2.0 percent of the average binder reported on page 4 of your Contractor Hot Mix 
Asphalt Design Data form. 

The combined RAP sample when tested under AASHTO T 209 must be within ±0.06 of the average 
maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt Design Data form. 

During HMA production, sample RAP twice daily and perform QC testing for: 

1. Aggregate gradation at least once a day under California Test 384 
2. Moisture content at least twice a day 
 
39-2.01D(2)(d)  Hot Mix Asphalt Production 
Test the quality characteristics of HMA under the test methods and frequencies shown in the following 
table: 
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Hot Mix Asphalt Testing Frequencies 
Quality characteristic Test method Minimum testing 

frequency 
Asphalt binder content AASHTO T 308 

Method A 
1 per 750 tons and any 
remaining part 

HMA moisture content AASHTO T 329 1 per 2,500 tons but not 
less than 1 per paving day 

Air voids content AASHTO T 269 1 per 4,000 tons or 2 
every 5 paving days, 
whichever is greater 

Voids in mineral aggregate  SP-2 Asphalt 
Mixture 

Volumetrics 1 per 10,000 tons or 2 per 
project whichever is 
greater Dust proportion SP-2 Asphalt 

Mixture 
Volumetrics 

Density of core California Test 
375 

2 per paving day 

Nuclear gauge density California Test 
375 

3 per 250 tons or 3 per 
paving day, whichever is 
greater 

Hamburg wheel track AASHTO T 324 
(Modified) 

1 per 10,000 tons or 1 per 
project, whichever is 
greater Moisture susceptibility AASHTO T 283 

 

39-2.01D(3)–39-2.01D(4)  Reserved 
39-2.01D(5)  Department Acceptance 
The Department accepts Type A HMA based on compliance with: 

1. Aggregate quality requirements shown in the following table: 
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Aggregate Quality 
Quality characteristic Test method Requirement 

Aggregate gradationa AASHTO T 27 JMF ± 
Tolerance 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

95 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Sand equivalent (min.)b, c AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 10 

Fine aggregate angularity (min, %)d AASHTO T 304 
Method A 45 

aThe Engineer determines combined aggregate gradations containing RAP under 
California Test 384. 
bReported value must be the average of 3 tests from a single sample. 
cUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
d The Engineer waives this specification if HMA contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate. Manufactured sand is fine 
aggregate produced by crushing rock or gravel. 

 

2. If RAP is used, RAP quality requirements shown in the following table: 
 

Reclaimed Asphalt Pavement Quality 
Quality characteristic Test method Requirement 

Binder content (% within the average 
value reported) AASHTO T 164 ±2.0 

Specific gravity (within the average 
value reported) AASHTO T 209 ±0.06 

 

3. In-place HMA quality requirements shown in the following table: 
 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-169 

Type A HMA Acceptance In Place 
Quality characteristic Test method Requirement 

Asphalt binder content (%) AASHTO T 308 
Method A JMF -0.3, +0.5 

HMA moisture content (max, %) AASHTO T 329 1 
Air voids content at Ndesign (%)a, b AASHTO T 269 4 ± 1.5 
Voids in mineral aggregate on plant-produced 
HMA (min, %)a 

Gradation: 
No. 4 
3/8-inch 
1/2-inch 
3/4-inch 
1-inch 
 with NMASg = 1-inch 
 with NMASg = 3/4-inch 

SP-2 Asphalt 
Mixture 

Volumetricsc 

 
 
 

15.5–18.5 
14.5–17.5 
13.5–16.5 
12.5–15.5 

 
12.5–15.5 
13.5–16.5 

Dust proportion SP-2 Asphalt 
Mixture 

Volumetrics 
0.6–1.3 

Density of core (% of max theoretical 
density)e, f 

California Test 
375 91–97 

Hamburg wheel track 
(min number of passes at 0.5-inch rut depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

Hamburg wheel track 
(min number of passes at inflection point) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

Moisture susceptibility (min, psi, dry strength) AASHTO T 283 100 
Moisture susceptibility (min, psi, wet strength) AASHTO T 283 70 
aPrepare 3 briquettes. Report the average of 3 tests. 
bThe Engineer determines the bulk specific gravity of each lab-compacted briquette under 
AASHTO T 275, Method A, and theoretical maximum specific gravity under AASHTO T 209, 
Method A. 
cDetermine bulk specific gravity under AASHTO T 275, Method A. 
dThe Engineer determines the laboratory-prepared HMA value for mix design verification only. 
eThe Engineer determines percent of theoretical maximum density under California Test 375 
except the Engineer uses: 

1. AASHTO T 275 to determine in-place density of each density core 
2. AASHTO T 209, Method A to determine theoretical maximum density instead of 
calculating test maximum density 

fThe Engineer determines theoretical maximum density under AASHTO T 209, Method A, at the 
frequency specified in California Test 375, Part 5. D. 
gNMAS means nominal maximum aggregate size. 

 

39-2.02  MATERIALS 
39-2.02A  General 
Reserved 
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39-2.02B  Mix Design 
The mix design must comply with the requirements shown in the following table: 

Type A HMA Mix Design Requirements 
Quality characteristic Test method Requirement 

Air voids content (%) AASHTO T 269a Ninitial > 8.0 
Ndesign = 4.0 

(Ndesign = 5.0 for 1-inch aggregate) 
Nmax > 2.0 

Gyration compaction (no. of 
gyrations) 

AASHTO T 312 Ninitial = 8 
Ndesign = 85.0 
Nmax = 130 

Voids in mineral aggregate (min, 
%)b 

Gradation: 
No. 4 
3/8-inch 
1/2-inch 
3/4-inch 
1-inch 
 with NMASe = 1-inch 
 with NMASe = 3/4-inch 

SP-2 
Asphalt Mixture 

Volumetrics 

 
 
 

16.5–19.5 
15.5–18.5 
14.5–17.5 
13.5–16.5 

 
13.5–16.5 
14.5–17.5 

Dust proportion SP-2 
Asphalt Mixture 

Volumetrics 

0.6–1.3 

Hamburg wheel track 
(min number of passes at 0.5-inch 
rut depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified)c 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

Hamburg wheel track 
(min number of passes at the 
inflection point) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified)c 

 
 
 
 

10,000 
10,000 
12,500 
15,000 

Moisture susceptibility, dry 
strength (min, psi) 

AASHTO T 283c 100 

Moisture susceptibility, wet 
strength (min, psi) 

AASHTO T 283c, d 70 

aCalculate the air voids content of each specimen using AASHTO T 275, Method A, to 
determine bulk specific gravity. Use AASHTO T 209, Method A, to determine theoretical 
maximum specific gravity. Use a digital manometer and pycnometer when performing AASHTO 
T 209. 
bMeasure bulk specific gravity using AASHTO T 275, Method A. 
cTest plant produced HMA. 
dFreeze thaw required. 
eNMAS means nominal maximum aggregate size. 

 

For HMA mixtures using RAP, the maximum binder replacement is 25.0 percent for surface course and 
40.0 percent for lower courses. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-171 

For HMA with a binder replacement percent less than or equal to 25 percent of your specified OBC, you 
may request that the performance graded asphalt binder grade with upper and lower temperature 
classifications be reduced by 6 degrees C from the specified grade. 

For HMA with a binder replacement greater than 25 percent of your specified OBC and less than or equal 
to 40 percent of OBC, you must use a performance graded asphalt binder grade with upper and lower 
temperature classifications reduced by 6 degrees C from the specified grade. 

39-2.02C  Asphalt Binder 
Reserved 

39-2.02D  Aggregates 
39-2.02D(1)  General 
Before the addition of asphalt binder and lime treatment, the aggregate must comply with the 
requirements shown in the following table: 

Aggregate Quality 
Quality characteristic Test method Requirement 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

95 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Sand equivalent (min)a, b AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 10 

Fine aggregate angularity (min, %)c AASHTO T 304 
Method A 45 

aReported value must be the average of 3 tests from a single sample. 
bUse of a Sand Reader Indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
c The Engineer waives this specification if HMA contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate, except if your JMF fails 
verification. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 

 

39-2.02D(2)  Aggregate Gradations 
The aggregate gradations for Type A HMA must comply with the requirements shown in the following 
table: 

Aggregate Gradation Requirements 
Type A HMA pavement thickness Gradation 

0.10 foot 3/8 inch 
Greater than 0.10 to less than 0.20 

foot 
1/2 inch 

0.20 foot and greater 3/4 inch 
0.30 foot or greater  1 inch 
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Aggregate gradation must be within the target value limits for the specified sieve size shown in the 
following tables: 

Aggregate Gradations
(Percentage Passing) 

1-inch 
Sieve size Target value limit Allowable tolerance 

1" 100 -- 
3/4"  88–93 TV ± 5 
1/2" 72–85 TV ± 6 
3/8" 55–70 TV ± 6 

No. 4 35–52 TV ± 7 
No. 8 22–40 TV ± 5 
No. 30 8–24 TV ± 4 
No. 50 5–18 TV ± 4 

No. 200 3–7 TV ± 2 
 

3/4-inch 
Sieve size Target value limit Allowable tolerance 

1" 100 -- 
3/4"  90–98 TV ± 5 
1/2" 70–90 TV ± 6 

No. 4 42–58 TV ± 5 
No. 8 29–43 TV ± 5 
No. 30 10–23 TV ± 4 

No. 200 2–7 TV ± 2 
 

1/2-inch 
Sieve sizes Target value limit Allowable tolerance 

3/4"  100 -- 
1/2" 95–98 TV ± 5 
3/8"  72–95 TV ± 5 

No. 4 52–69 TV ± 5 
No. 8 35–55 TV ± 5 
No. 30 15–30 TV ± 4 

No. 200 2–8 TV ± 2 

3/8-inch 
Sieve sizes Target value limits Allowable tolerance 

1/2" 100 -- 
3/8"  95–98 TV ± 5 

No. 4 55–75 TV ± 5 
No. 8 30–50 TV ± 5 
No. 30 15–35 TV ± 5 

No. 200 2–9 TV ± 2 

No. 4 
Sieve sizes Target value limits Allowable tolerance 

3/8" 100 -- 
No. 4 95–98 TV ± 5 
No. 8 70–80 TV ± 6 
No. 30 34–45 TV ± 5 

No. 200 2–12 TV ± 4 
 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-173 

39-2.02E  Reclaimed Asphalt Pavement 
You may substitute RAP for part of the virgin aggregate in a quantity up to a maximum of 25 percent of 
the aggregate blend. 

Provide enough space for meeting all RAP handling requirements at your facility. Provide a clean, graded 
base, well drained area for stockpiles. 

If RAP is from multiple sources, blend the RAP thoroughly and completely before fractionating. 

For RAP substitution of 15 percent or less, fractionation is not required. 

For RAP substitution greater than 15 percent, fractionate RAP stockpiles into 2 sizes, a coarse fraction 
RAP retained on 3/8-inch sieve, and a fine fraction RAP passing 3/8-inch sieve. 

The RAP fractionation must comply with the requirements shown in the following table: 

RAP Stockpile Fractionation Gradation Requirements 
Quality characteristic Test method Requirement 

Coarse (% passing the 1-inch sieve) California Test 202a 100 
Fine (% passing the 3/8-inch sieve) California Test 202a 98–100 
aMaximum mechanical shaking time is 10 minutes  

 

You may use the coarse fractionated stockpile, the fine fractionated stockpile, or a combination of the 
coarse and fine fractionated stockpiles. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

39-2.02F  Hot Mix Asphalt Production 
If RAP is used, the asphalt binder set point target value for HMA with RAP must be: 

BCRAP

BCRAP

100

BCOBC100 +

100

(100
x 100Asphalt Binder Set Point Target Value  =

–    RRAP

( 1 – 1 – )
BCOBC

)1 –

)BCOBC

( BCOBC

 

Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

39-2.03  CONSTRUCTION 
Spread Type A HMA at the atmospheric and surface temperatures shown in the following table: 

Minimum Atmospheric and Surface Temperatures for Type A HMA 
Compacted layer 

thickness, feet 
Atmospheric,°F Surface,°F 

Unmodified 
asphalt binder 

Modified asphalt 
binder 

Unmodified 
asphalt binder 

Modified asphalt 
binder 

< 0.15 55 50 60 55 
0.15 – 0.25 45 45 50 50 

 

For Type A HMA placed under method compaction, if the asphalt binder is: 

1. Unmodified, complete: 
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1.1. 1st coverage of breakdown compaction before the surface temperature drops below 250 
degrees F 

1.2. Breakdown and intermediate compaction before the surface temperature drops below 190 
degrees F 

1.3. Finish compaction before the surface temperature drops below 150 degrees F 
2. Modified, complete: 

2.1. 1st coverage of breakdown compaction before the surface temperature drops below 240 
degrees F 

2.2. Breakdown and intermediate compaction before the surface temperature drops below 180 
degrees F 

2.3. Finish compaction before the surface temperature drops below 140 degrees F 
 

If you request and the Engineer authorizes, you may cool Type A HMA with water when rolling activities 
are complete. Apply water under section 17. 

39-2.04  PAYMENT 
Not Used 

39-3  RUBBERIZED HOT MIX ASPHALT–GAP GRADED 
39-3.01  GENERAL 
39-3.01A  Summary 
Section 39-3 includes specifications for producing and placing rubberized hot mix asphalt–gap graded. 

You may produce RHMA-G using a warm mix asphalt technology. 

39-3.01B  Definitions 
Reserved 

39-3.01C  Submittals 
39-3.01C(1)  General 
Reserved 

39-3.01C(2)  Job Mix Formula 
With your proposed JMF include MSDS for: 

1. Base asphalt binder 
2. CRM and asphalt modifier 
3. Blended asphalt rubber binder components 
 
The JMF must be based on an HMA mix design determined as described in the Superpave Mix Design 
SP-2 Manual by the Asphalt Institute. 

39-3.01C(3)  Asphalt Rubber Binder 
Submit a proposal for asphalt rubber binder design and profile. In the design, include the asphalt binder, 
asphalt modifier, and CRM and their proportions. 

If you change asphalt rubber binder supplier or any component material used in asphalt rubber binder or 
its percentage, submit a new JMF. 

For the asphalt rubber binder used, submit: 

1. Log of production daily. 
2. Certificate of compliance with test results for CRM and asphalt modifier with each truckload delivered 

to the HMA plant. The certificate of compliance for asphalt modifier must represent no more than 
5,000 lb. 

3. Submit certified weight slips for the CRM and asphalt modifier furnished. 
 
Submit a certificate of compliance for the asphalt rubber binder. With the certificate of compliance, submit 
test results for CRM and asphalt modifier with each truckload delivered to the HMA plant. A certificate of 
compliance for asphalt modifier must not represent more than 5,000 lb. 
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39-3.01D  Quality Control and Assurance 
39-3.01D(1)  General 
Reserved 

39-3.01D(2)  Job Mix Formula Verification 
If you request, the Engineer verifies RHMA-G quality requirements within 7 days of receiving all 
verification samples and after the JMF document submittal has been accepted. 

39-3.01D(3)  Quality Control 
39-3.01D(3)(a)  General 
Reserved 

39-3.01D(3)(b)  Asphalt Rubber Binder 
39-3.01D(3)(b)(i)  General 
The asphalt rubber binder blending plant must be authorized under the Department's Material Plant 
Quality Program. 

Take asphalt rubber binder samples from the feed line connecting the asphalt rubber binder tank to the 
HMA plant. Use an AASHTO-certified laboratory for testing. 

39-3.01D(3)(b)(ii)  Asphalt Modifier 
Test asphalt modifier under the test methods and frequencies shown in the following table: 

Asphalt Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Frequency 

Viscosity ASTM D445 1 per shipment Flash point ASTM D92 
Molecular Analysis 

Asphaltenes ASTM D2007 1 per shipment Aromatics ASTM D2007 
 

39-3.01D(3)(b)(iii)  Crumb Rubber Modifier 
Sample and test scrap tire CRM and high natural CRM separately. Test CRM under the test methods and 
frequencies shown in the following table: 

Crumb Rubber Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Frequency 

Scrap tire CRM gradation California Test 385 1 per 10,000 lb 
High natural CRM 
gradation 

California Test 385 1 per 3,400 lb 

Wire in CRM California Test 385 

1 per 10,000 lb Fabric in CRM California Test 385 
CRM particle length -- 
CRM specific gravity California Test 208 
Natural rubber content in 
high natural CRM 

ASTM D297 1 per 3,400 lb 

 

Sample and test scrap tire CRM and high natural CRM separately. 

39-3.01D(3)(b)(iv)  Asphalt Rubber Binder 
Test asphalt rubber binder under the test methods and frequencies shown in the following table: 
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Quality characteristic Test method Frequency 
Cone penetration ASTM D217 

1 per lot Resilience ASTM D5329 
Softening point ASTM D36 
Viscosity ASTM D7741 1 per hour 

 

39-3.01D(3)(c)  Aggregate 
Test the quality characteristics of aggregate under the test methods and frequencies shown in the 
following table: 

Aggregate Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Gradation AASHTO T 27 1 per 750 tons and any 
remaining part Sand equivalenta, b AASHTO T 176 

Moisture contentc AASHTO T 329 
Crushed particles AASHTO T 335 

1 per 10,000 tons or 2 per 
project, whichever is greater 

Los Angeles rattler AASHTO T 96 
Flat and elongated 
particles 

ASTM D4791 

Fine aggregate angularity AASHTO T 304 
Method A 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
cTest at continuous mixing plants only 

 

For lime treated aggregate, test aggregate before treatment and test for gradation and moisture content 
during RHMA-G production. 

39-3.01D(3)(d)  Hot Mix Asphalt Production 
Test the quality characteristics of RHMA-G under the test methods and frequencies shown in the 
following table: 

RHMA-G Mix Asphalt Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Asphalt binder content AASHTO T 308 
Method A 

1 per 750 tons and any 
remaining part 

HMA moisture content AASHTO T 329 1 per 2,500 tons but not less 
than 1 per paving day 

Air voids content AASHTO T 269 1 per 4,000 tons or 2 every 5 
paving days, whichever is 
greater 

Voids in mineral 
aggregate  

SP-2 Asphalt 
Mixture Volumetrics 

1 per 10,000 tons or 2 per 
project whichever is greater 

Dust proportion SP-2 Asphalt 
Mixture Volumetrics 

Density of core California Test 375 2 per paving day 
Nuclear gauge density California Test 375 3 per 250 tons or 3 per paving 

day, whichever is greater 
Hamburg wheel track AASHTO T 324 

(Modified) 
1 per 10,000 tons or 1 per 
project, whichever is greater 

Moisture susceptibility AASHTO T 283 
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39-3.01D(4)  Reserved 
39-3.01D(5)  Department Acceptance 
39-3.01D(5)(a)  General 
The Department accepts RHMA-G based on compliance with: 

1. Aggregate quality requirements shown in the following table: 
 

Aggregate Quality 
Quality characteristic Test method Requirement 

Aggregate gradation AASHTO T 27 JMF ± 
Tolerance 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

-- 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Sand equivalent (min)a, b AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 Report only 

Fine aggregate angularity (min, %)c AASHTO T 304 
Method A 45 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading Indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
c The Engineer waives this specification if RHMA-G contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate. Manufactured sand is fine 
aggregate produced by crushing rock or gravel. 

 

2. In-place RHMA-G quality requirements shown in the following table: 
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RHMA-G In-Place Acceptance 
Quality characteristic Test method Requirement 

Asphalt binder content (%) AASHTO T 308 
Method A JMF -0.4, +0.5 

HMA moisture content (max, %) AASHTO T 329 1 
Air voids content @ Ndesign (%)a, b AASHTO T 269 4.0 ± 1.5 
Voids in mineral aggregate on laboratory-
produced HMAd (min, %) 

Gradation: 
1/2-inch and 3/4-inch 

SP-2 Asphalt 
Mixture 

Volumetricsc 

 
 
 

18.0–23.0 
Voids in mineral aggregate on plant-produced 
HMA (min, %)a 

Gradation: 
1/2-inch and 3/4-inch 

SP-2 Asphalt 
Mixture 

Volumetricsc 

 
 
 

18.0–23.0 
Dust proportiona SP-2 Asphalt 

Mixture 
Volumetrics 

Report only 

Density of core (% of max theoretical 
density)e, f 

California Test 
375 91–97 

Hamburg wheel track (min number of passes 
at 0.5-inch rut depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 

AASHTO T 324 
(Modified) 

 
 
 

15,000 
20,000 
25,000 

Hamburg wheel track (min number of passes 
at inflection point) 

Binder grade: 
PG 58 
PG 64 
PG 70 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
12,500 
15,000 

Moisture susceptibility (min, psi, dry strength) AASHTO T 283 100 
Moisture susceptibility (min, psi, wet strength) AASHTO T 283 70 
aPrepare 3 briquettes. Report the average of 3 tests. 
bThe Engineer determines the bulk specific gravity of each lab-compacted briquette under 
AASHTO T 275, Method A, and theoretical maximum specific gravity under AASHTO T 209, 
Method A. 
cDetermine bulk specific gravity under AASHTO T 275, Method A. 
dThe Engineer determines the laboratory-prepared RHMA-G value for mix design verification 
only. 
eThe Engineer determines percent of theoretical maximum density under California Test 375 
except the Engineer uses: 

1. AASHTO T 275, Method A, to determine in-place density of each density core instead of 
using the nuclear gauge 
2. AASHTO T 209, Method A to determine theoretical maximum density instead of 
calculating test maximum density. 

fThe Engineer determines theoretical maximum density under AASHTO T 209, Method A, at the 
frequency specified in California Test 375, Part 5. D. 

 

39-3.01D(5)(b)  Asphalt Rubber Binder 
39-3.01D(5)(b)(i)  General 
The Department does not use asphalt rubber binder design profile for production acceptance. 

39-3.01D(5)(b)(ii)  Asphalt Modifier 
The Department accepts asphalt modifier based on compliance with the requirements shown in the 
following table: 
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Asphalt Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Viscosity at 100 °C (m2/s x 10-6) ASTM D445 X ± 3a 
Flash point (min, °C) ASTM D92 207 
Molecular Analysis 

Asphaltenes (max, % by mass 
(max) 

ASTM D2007 0.1 

Aromatics (min % by mass) ASTM D2007 55 
aThe symbol "X" is the asphalt modifier viscosity. 

 

39-3.01D(5)(b)(iii)  Crumb Rubber Modifier 
The Department accepts scrap tire CRM and high natural CRM based on compliance with the 
requirements shown in the following table: 

Crumb Rubber Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Scrap tire CRM gradation 
(% passing No. 8 sieve) 

California Test 385 100 

High natural CRM gradation 
(% passing No. 10 sieve) 

California Test 385 100 

Wire in CRM (max, %) California Test 385 0.01 
Fabric in CRM (max, %) California Test 385 0.05 
CRM particle length (max, in) -- 3/16 
CRM specific gravity California Test 208 1.1–1.2 

 

Scrap tire CRM and high natural CRM are sampled and tested separately. 

39-3.01D(5)(b)(iv)  Asphalt Rubber Binder 
The Department accepts asphalt rubber binder based on compliance with the requirements shown in the 
following table: 

Quality characteristic Test method Requirement 
Cone penetration at 25 °C (0.10 mm) ASTM D217 25–70 
Resilience at 25 °C (min, % rebound) ASTM D5329 18 
Softening point (°C) ASTM D36 52–74 
Viscosity at 190 °C (centipoises) ASTM D7741 1,500–4,000 

 

39-3.01D(5)(c)–39-3.01D(5)(f)  Reserved 
39-3.02  MATERIALS 
39-3.02A  General 
Reserved 
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39-3.02B  Mix Design 
For RHMA-G, the mix design must comply with the requirements shown in the following table: 

RHMA-G Mix Design Requirements 
Quality characteristic Test method Requirement 

Air voids content (%) AASHTO T 269a Ndesign = 4.0 
Gyration compaction (no. of 
gyrations 

AASHTO T 312 Ndesign = 50–150b 

Voids in mineral aggregate (min, 
%) 

SP-2 
Asphalt Mixture 

Volumetricsc 

18.0–23.0 

Dust proportion SP-2 
Asphalt Mixture 

Volumetrics 

Report only 

Hamburg wheel track 
(min number of passes at 0.5-inch 
rut depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 

AASHTO T 324 
(Modified)d 

 
 
 
 

15,000 
20,000 
25,000 

Hamburg wheel track 
(min number of passes at the 
inflection point) 

Binder grade: 
PG 58 
PG 64 
PG 70 

AASHTO T 324 
(Modified)d 

 
 
 
 

10,000 
10,000 
12,500 

Moisture susceptibility, dry 
strength (min, psi) 

AASHTO T 283d 100 

Moisture susceptibility, wet 
strength (min, psi) 

AASHTO T 283d, e 70 

aCalculate the air voids content of each specimen using AASHTO T 275, Method A, to 
determine bulk specific gravity and AASHTO T 209, Method A, to determine theoretical 
maximum specific gravity. Under AASHTO T 209 use a digital manometer and pycnometer 
when performing AASHTO T 209. 
bSuperpave gyratory compactor ram pressure may be increased to a maximum of 825kPa, and 
specimens may be held at a constant height for a maximum of 90 minutes. 
cMeasure bulk specific gravity using AASHTO T 275, Method A. 
dTest plant produced HMA. 
eFreeze thaw required. 

 

Determine the amount of asphalt rubber binder to be mixed with the aggregate for RHMA-G as follows: 

1. Base the calculations on the average of 3 briquettes produced at each asphalt rubber binder content. 
2. Plot asphalt rubber binder content versus average air voids content for each set of 3 specimens and 

connect adjacent points with a best-fit curve. 
3. Calculate voids in mineral aggregate for each specimen, average each set, and plot the average 

versus asphalt rubber binder content. 
4. Calculate the dust proportion and plot versus asphalt rubber binder content. 
5. From the curve plotted, select the theoretical asphalt rubber binder content at 4 percent air voids. 
6. At the selected asphalt rubber binder content, calculate dust proportion. 
7. Record the asphalt rubber binder content in the Contractor Hot Mix Asphalt Design Data Form as the 

OBC. 
 
The OBC must not fall below 7.5 percent by total weight of the mix. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-181 

Laboratory mixing and compaction must comply with AASHTO R 35, except the mixing temperature of the 
aggregate must be between 300 and 325 degrees F. The mixing temperature of the asphalt rubber binder 
must be between 375 and 425 degrees F. The compaction temperature of the combined mixture must be 
between 290 and 320 degrees F. 

39-3.02C  Asphalt Rubber Binder 
39-3.02C(1)  General 
Asphalt rubber binder must be a combination of: 

1. Asphalt binder 
2. Asphalt modifier 
3. CRM 
 
The combined asphalt binder and asphalt modifier must be 80.0 ± 2.0 percent by weight of the asphalt 
rubber binder. 

39-3.02C(2)  Asphalt Modifier 
Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon, and must comply with 
the requirements shown in the following table: 

Asphalt Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Viscosity at 100 °C (m2/s x 10-6) ASTM D445 X ± 3a 
Flash point (min, °C) ASTM D92 207 
Molecular Analysis 

Asphaltenes (max, % by mass) ASTM D2007 0.1 
Aromatics (min, % by mass) ASTM D2007 55 

aThe symbol "X" is the proposed asphalt modifier viscosity. "X" must be between 19 and 
36. A change in "X" requires a new asphalt rubber binder design. 

 

Asphalt modifier must be from 2.0 to 6.0 percent by weight of the asphalt binder in the asphalt rubber 
binder. 

39-3.02C(3)  Crumb Rubber Modifier 
CRM must be a ground or granulated combination of scrap tire CRM and high natural CRM. CRM must 
be 75.0 ± 2.0 percent scrap tire CRM and 25.0 ± 2.0 percent high natural CRM by total weight of CRM. 
Scrap tire CRM must be from any combination of automobile tires, truck tires, or tire buffings. 

The CRM must comply with the requirements shown in the following table: 

Crumb Rubber Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Scrap tire CRM gradation 
(% passing No. 8 sieve) 

California Test 385 100 

High natural CRM gradation 
(% passing No. 10 sieve) 

California Test 385 100 

Wire in CRM (max, %) California Test 385 0.01 
Fabric in CRM (max, %) California Test 385 0.05 
CRM particle length (max, in)a -- 3/16 
CRM specific gravity California Test 208 1.1–1.2 
Natural rubber content in high natural CRM 
(%) 

ASTM D297 40.0–48.0 

aTest at mix design and for certificate of compliance. 
 

CRM must be ground or granulated at ambient temperature. If steel and fiber are cryogenically separated, 
separation must occur before grinding or granulating. Cryogenically produced CRM particles must be 
ground or granulated and not pass through the grinder or granulator. 
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CRM must be dry, free-flowing particles that do not stick together. CRM must not cause foaming when 
combined with the asphalt binder and asphalt modifier. You may add calcium carbonate or talc up to 3 
percent by weight of CRM. 

39-3.02C(4)  Design and Profile 
Design the asphalt rubber binder from testing you perform for each quality characteristic and for the 
reaction temperatures expected during production. The profile must include the same component sources 
for the asphalt rubber binder used. The 24-hour (1,440-minute) interaction period determines the design 
profile. At a minimum, mix asphalt rubber binder components, take samples, and perform and record the 
tests shown in the following table: 

 Asphalt Rubber Binder Reaction Design Profile 
Quality 

characteristic 
Test 

Method 
Minutes of reaction a Limits 45 60 90 120 240 360 1440 

Cone penetration at 
25 °C (0.10 mm) 

ASTM 
D217 

X b    X  X 25–70 

Resilience at 25 °C 
(min, % rebound) 

ASTM 
D5329 

X    X  X 18 

Field softening point 
(°C) 

ASTM 
D36 

X    X  X 52–74 

Viscosity 
(centipoises) 

ASTM 
D7741 

X X X X X X X 1,500–
4,000 

aSix hours (360 minutes) after CRM addition, reduce the oven temperature to 275 °F for 16 hours. 
After the 16-hour (960 minutes) cool down after CRM addition, reheat the binder to the reaction 
temperature expected during production for sampling and testing at 24 hours (1,440 minutes). 
b"X" denotes required testing 

 

39-3.02C(5)  Asphalt Rubber Binder Production 
39-3.02C(5)(a)  General 
Deliver scrap tire CRM and high natural CRM in separate bags. 

39-3.02C(5)(b)  Mixing 
Proportion and mix asphalt binder, asphalt modifier, and CRM simultaneously or premix the asphalt 
binder and asphalt modifier before adding CRM. If you premix asphalt binder and asphalt modifier, mix 
them for at least 20 minutes. When you add CRM, the asphalt binder and asphalt modifier must be from 
375 to 440 degrees F. 

After interacting for at least 45 minutes, the quality characteristics of asphalt rubber binder must comply 
with the requirements shown in the following table: 

Quality characteristic Test method Requirement 
Cone penetration at 25 °C (0.10 mm) ASTM D217 25–70 
Resilience at 25 °C (min, % rebound) ASTM D5329 18 
Softening point (°C) ASTM D36 52–74 
Viscosity at 190 °C (centipoises) ASTM D7741 1,500–4,000 

 

Do not use asphalt rubber binder during the first 45 minutes of the reaction period. During this period, the 
asphalt rubber binder mixture must be between 375 degrees F and the lower of 425 or 25 degrees F 
below the asphalt binder's flash point indicated in the MSDS. 

If any asphalt rubber binder is not used within 4 hours after the reaction period, discontinue heating. If the 
asphalt rubber binder drops below 375 degrees F, reheat before use. If you add more scrap tire CRM to 
the reheated asphalt rubber binder, the binder must undergo a 45-minute reaction period. The added 
scrap tire CRM must not exceed 10 percent of the total asphalt rubber binder weight. Reheated and 
reacted asphalt rubber binder must comply with the viscosity specifications. Do not reheat asphalt rubber 
binder more than twice. 
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39-3.02D  Aggregates 
39-3.02D(1)  General 
For RHMA-G, before the addition of asphalt binder and lime treatment, the aggregate must comply with 
the requirements shown in the following table: 

Aggregate Quality 
Quality characteristic Test method Requirement 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

-- 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Sand equivalent (min)a, b AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 Report only 

Fine aggregate angularity (min, %)c AASHTO T 304 
Method A 45 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
c The Engineer waives this specification if HMA contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate, except if your JMF fails 
verification. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 

 

39-3.02D(2)  Aggregate Gradations 
The aggregate gradations for RHMA-G must comply with the requirements shown in the following table: 

Aggregate Gradation Requirements 
Type A HMA pavement thickness Gradation 

0.10 to less than 0.20 foot 1/2 inch 
0.20 foot and greater 3/4 inch 

 

For RHMA-G, the aggregate gradations must be within the target value limits for the specified sieve size 
shown in the following tables: 
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Aggregate Gradation 
(Percentage Passing) 

Rubberized Hot Mix Asphalt - Gap Graded (RHMA-G) 

3/4-inch RHMA-G 
Sieve Sizes Target Value Limits Allowable Tolerance 

1" 100 -- 
3/4"  95–98 TV ± 5 
1/2" 83–87 TV ± 6 
3/8"  65–70 TV ± 5 

No. 4 28–42 TV ± 6 
No. 8 14–22 TV ± 5 

No. 200 0–6 TV ± 2 

1/2-inch RHMA-G 
Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 -- 
1/2" 90–98 TV ± 6 
3/8"  83–87 TV ± 5 

No. 4 28–42 TV ± 6 
No. 8 14–22 TV ± 5 

No. 200 0–6 TV ± 2 
 

39-3.02E  Rubberized Hot Mix Asphalt Production 
Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

If the dry and wet moisture susceptibility test result for treated plant-produced RHMA-G is less than the 
RHMA-G mix design requirement for dry and wet moisture susceptibility strength, the minimum dry and 
wet strength requirement is waived, but you must use one of the following treatments: 

1. Aggregate lime treatment using the slurry method 
2. Aggregate lime treatment using the dry lime method 
3. Liquid antistrip treatment of HMA 
 
39-3.03  CONSTRUCTION 
Use a material transfer vehicle when placing RHMA-G. 

Do not use a pneumatic tired roller to compact RHMA-G. 

For RHMA-G placed under method compaction: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete the 1st coverage of breakdown compaction before the surface temperature drops below 
285 degrees F. 

3. Complete breakdown and intermediate compaction before the surface temperature drops below 250 
degrees F. 

4. Complete finish compaction before the surface temperature drops below 200 degrees F. 
5. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarps. The tarps 

must completely cover the exposed load until you transfer the mixture to the paver's hopper or to the 
pavement surface. Tarps are not required if the time from discharge to truck until transfer to the 
paver's hopper or the pavement surface is less than 30 minutes. 

 
Spread sand at a rate between 1 and 2 lb/sq yd on new RHMA-G pavement when finish rolling is 
complete. Sand must be free of clay or organic matter. Sand must comply with section 90-1.02C(3). Keep 
traffic off the pavement until spreading sand is complete. 
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39-3.04  PAYMENT 
Not Used 

39-4  OPEN GRADED FRICTION COURSES 
39-4.01  GENERAL 
39-4.01A  Summary 
Section 39-4 includes specifications for producing and placing open graded friction courses. Open graded 
friction courses include HMA-O, RHMA-O, and RHMA-O-HB. 

You may produce OGFC using a warm mix asphalt technology. 

39-4.01B  Definitions 
Reserved 

39-4.01C  Submittals 
Submit a complete JMF, except do not specify an asphalt binder content. 

39-4.01D  Quality Control and Assurance 
39-4.01D(1)  General 
Reserved 

39-4.01D(2)  Quality Control 
39-4.01D(2)(a)  General 
Reserved 

39-4.01D(2)(b)  Asphalt Rubber Binder 
For RHMA-O and RHMA-O-HB, the asphalt rubber binder must comply with the specifications in 39-
3.01D(2)(b). 

39-4.01D(2)(c)  Aggregate 
Test the quality characteristics of aggregate under the test methods and frequencies shown in the 
following table: 

Aggregate Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Gradation AASHTO T 27 1 per 750 tons and any 
remaining part 

Moisture contenta AASHTO T 329 1 per 1500 tons and any 
remaining part 

Crushed particles AASHTO T 335 1 per 10,000 tons or 2 per 
project, whichever is greater Los Angeles rattler AASHTO T 96 

Flat and elongated 
particles 

ASTM D4791 

aTest at continuous mixing plants only 
 

For lime treated aggregate, test aggregate before treatment and test for gradation and moisture content 
during OGFC production. 

39-4.01D(2)(d)  Hot Mix Asphalt Production 
Test the quality characteristics of OGFC under the test methods and frequencies shown in the following 
table: 
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OGFC Testing Frequencies 
Quality characteristic Test method Minimum testing 

frequency 
Asphalt binder content AASHTO T 308 

Method A 
1 per 750 tons and any 
remaining part 

HMA moisture content AASHTO T 329 1 per 2,500 tons but not 
less than 1 per paving day 

 

39-4.01D(3)  Department Acceptance 
39-4.01D(3)(a)  General 
The Department accepts OGFC based on compliance with: 

1. Aggregate quality requirements shown in the following table: 
 

Aggregate Quality 
Quality characteristic Test method Requirement 

Aggregate gradation AASHTO T 27 JMF ± 
Tolerance 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

90 
90 

 
 
 

90 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Flat and elongated particles (max, % 
by weight @ 5:1) ASTM D4791 Report only 

 

2. In-place OGFC quality requirements shown in the following table: 
 

OGFC Acceptance In Place 
Quality characteristic Test method Requirement 

Asphalt binder content (%) AASHTO T 308 
Method A JMF -0.4, +0.5 

HMA moisture content (max, %) AASHTO T 329 1 
 

39-4.01D(3)(b)  Asphalt Rubber Binder 
The Department accepts asphalt rubber binder in RHMA-O and RHMA-O-HB under 39-3.01D(5)(b). 

39-4.01D(3)(c)  Pavement Smoothness 
Pavement smoothness of OGFC must comply with the Mean Roughness Index requirements shown in 
the following table for a 0.1 mile section: 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-187 

OGFC Pavement Smoothness Acceptance Criteria 

OGFC placement on Mean Roughness Index 
requirement 

New construction or HMA overlay 60 in/mi or less 

Existing pavement 75 in/mi or less 

Milled surface 75 in/mi or less 
 

39-4.01D(3)(d)–39-4.01D(3)(f)  Reserved 
39-4.02  MATERIALS 
39-4.02A  General 
When mixed with asphalt binder, aggregate must not be more than 325 degrees F except aggregate for 
OGFC with unmodified asphalt binder must be not more than 275 degrees F. 

39-4.02B  Mix Design 
The Department determines the asphalt binder content under California Test 368 within 20 days of your 
complete JMF submittal and provides you a Caltrans Hot Mix Asphalt Verification form. 

For OGFC, the 1st paragraph of section 39-1.02B(1) does not apply. 

39-4.02C  Asphalt Binder 
Asphalt rubber binder in RHMA-O and RHMA-O-HB must comply with section 39-3.02B. 

39-4.02D  Aggregate 
39-4.02D(1)  General 
Aggregate must comply with the requirements shown in the following table: 

Aggregate Quality 
Quality characteristic Test method Requirement 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

-- 
90 

 
 
 

90 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 Report only 

 

39-4.02D(2)  Aggregate Gradations 
The aggregate gradations for HMA-O must comply with the requirements shown in the following table: 

Aggregate Gradation Requirements 
HMA-O pavement thickness Gradation 

Greater than 0.10 to less than 0.15 foot 1/2 inch 
0.15 foot and greater 1 inch 

 

The aggregate gradations for RHMA-O and RHMA-O-HB must comply with the requirements shown in 
the following table: 
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Aggregate Gradation Requirements 
RHMA-O and RHMA-O-HB pavement 

thickness 
Gradation 

Greater than 0.10 foot 1/2 inch 
 

For RHMA-O and RHMA-O-HB, the 1-inch aggregate gradation is not allowed. 

For OGFC, the aggregate gradations must be within the target value limits for the specified sieve size 
shown in the following tables: 

Aggregate Gradations 
(Percentage Passing) 

Open Graded Friction Course (OGFC) 

1-inch OGFC 
Sieve size Target value limit Allowable tolerance 

1 1/2" 100 -- 
1" 99–100 TV ± 5 

3/4"  85–96 TV ± 5 
1/2" 55–71 TV ± 6 

No. 4 10–25 TV ± 7 
No. 8 6–16 TV ± 5 

No. 200 0–6 TV ± 2 

1/2-inch OGFC 
Sieve size Target value limit Allowable tolerance 

3/4"  100 -- 
1/2" 95–100 TV ± 6 
3/8"  78–89 TV ± 6 

No. 4 28–37 TV ± 7 
No. 8 7–18 TV ± 5 

No. 30 0–10 TV ± 4 
No. 200 0–3 TV ± 2 

 

If lime treatment is required, you may reduce the lime ratio for the combined aggregate from 1.0 to 0.5 
percent for OGFC. 

39-4.03  CONSTRUCTION 
Use a material transfer vehicle when placing OGFC. 

If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarps. The tarps must 
completely cover the exposed load until you transfer the mixture to the paver's hopper or to the pavement 
surface. Tarps are not required if the time from discharge to truck until transfer to the paver's hopper or 
the pavement surface is less than 30 minutes. 

Apply a tack coat before placing OGFC. The tack coat application rate must comply with the requirements 
of the following table: 
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Tack Coat Application Rates for OGFC 

OGFC over: 

Minimum Residual Rates (gal/sq yd) 
CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

Asphaltic 
Emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
Asphaltic 
Emulsion 

Asphalt Binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
Asphaltic Emulsion 

New HMA 0.03 0.04 0.03 
PCC and existing AC surfacing 0.05 0.06 0.04 
Planed pavement 0.06 0.07 0.05 

 

Compact OGFC with steel-tired, 2-axle tandem rollers. If placing over 300 tons of OGFC per hour, use at 
least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for 
each paver. Each roller must weigh between 126 to 172 lb per linear inch of drum width. Turn the vibrator 
off. 

Compact OGFC with 2 coverages. The Engineer may order fewer coverages if the layer thickness of 
OGFC is less than 0.20 foot. 

For HMA-O with unmodified asphalt binder: 

1. Spread and compact only if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees 
F. 

3. Complete all compaction before the surface temperature drops below 200 degrees F. 
 
For HMA-O with modified asphalt binder except asphalt rubber binder: 

1. Spread and compact only if the atmospheric temperature is at least 50 degrees F and the surface 
temperature is at least 50 degrees F. 

2. Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees 
F. 

3. Complete all compaction before the surface temperature drops below 180 degrees F. 
 
For RHMA-O and RHMA-O-HB: 

1. Spread and compact only if the atmospheric temperature is at least 55 degrees F and surface 
temperature is at least 60 degrees F. 

2 Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 degrees 
F. 

3. Complete compaction before the surface temperature drops below 250 degrees F. 
 
Spread sand at a rate between 1 and 2 lb/sq yd on new RHMA-O and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(3). Keep traffic off the pavement until spreading sand is complete. 

If you choose to correct OGFC for smoothness, the Engineer determines if the corrective method causes 
raveling. OGFC that is raveling must be removed and replaced. 

39-4.04  PAYMENT 
Not Used 

39-5  BONDED WEARING COURSES 
39-5.01  GENERAL 
39-5.01A  General 
39-5.01A(1)  Summary 
Section 39-5 includes specifications for producing and placing bonded wearing courses. 
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BWC includes placing a polymer modified asphaltic emulsion and the specified HMA in a single pass with 
an integrated paving machine. 

BWC using RHMA-G, RHMA-O, or HMA-O must comply with the specifications for RHMA-G, RHMA-O, or 
HMA-O. 

39-5.01A(2)  Definitions 
Reserved 

39-5.01A(3)  Submittals 
With your JMF submittal, include: 

1. Asphaltic emulsion membrane target residual rate 
2. Weight ratio of water to bituminous material in the original asphaltic emulsion 
 
Within 3 business days following the 1st job site delivery, submit test results for asphaltic emulsion 
properties performed on a sample taken from the asphaltic emulsion delivered. 

Within 1 business day of each job site delivery of asphaltic emulsion, submit to METS a 2-quart sample 
and a certificate of compliance. Ship each sample so that it is received at METS within 48 hours of 
sampling. 

Each day BWC is placed, submit the residual and application rate for the asphaltic emulsion membrane. 

During production, submit certified volume or weight slips for the materials supplied. 

39-5.01A(4)  Quality Control and Assurance 
39-5.01A(4)(a)  General 
For each job site delivery of asphaltic emulsion, take a 2-quart sample in the presence of the Engineer. 
Take samples from the delivery truck at mid-load from a sampling tap or thief. If the sample is taken from 
the tap, draw and discard 4 quarts before sampling. 

If you unload asphalt binder or asphaltic emulsion into a bulk storage tank, do not use material from the 
tank until you submit test results for a sample taken from the bulk storage tank. Testing must be 
performed by an AASHTO-accredited laboratory. 

39-5.01A(4)(b)  Quality Control 
Sample BWC in two 1-gallon metal containers. 

The asphaltic emulsion membrane must be tested under ASTM D2995 at least once per paving day at 
the job site. 
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39-5.01A(4)(c)  Department Acceptance 
The Department accepts asphaltic emulsion membrane based on compliance with the requirements 
shown in the following tables: 

Asphaltic Emulsion Membrane 
Quality characteristic Test method Requirement 

Saybolt Furol Viscosity at 25 °C (SFS) a AASHTO T 59 20–100 
Sieve test on original emulsion at time of 
delivery (max, %) 

AASHTO T 59 0.05 

24-hour storage stability (max, %) AASHTO T 59 1 
Residue by evaporation (min, %) California Test 

331 
63 

Tests on residue from evaporation test: 
Torsional recovery, measure entire arc of 
recovery at 25 °C (min, %) 

California Test 
332 

40 

Penetration at 25 °C (0.01 mm) 
PG76-22 M 
PG64-28 M 

AASHTO T 49  
50–70 

150–200 
a SFS means Saybolt Furol seconds 

 

The Department accepts the BWC based on the submitted asphaltic emulsion membrane target residual 
rate ±0.02 gal/sq yd when tested under ASTM D2995. 

39-5.01B  Materials 
39-5.01B(1)  General 
Reserved 

39-5.01B(2)  Asphaltic Emulsion Membrane 
The asphaltic emulsion membrane must comply with the requirements shown in the following table: 

Asphaltic Emulsion Membrane 
Quality characteristic Test method Requirement 

Saybolt Furol Viscosity at 25 °C (SFS) a AASHTO T 59 20–100 
Sieve test on original emulsion at time of 
delivery (max, %) 

AASHTO T 59 0.05 

24-hour storage stability (max, %) AASHTO T 59 1 
Residue by evaporation (min, %) California Test 

331 
63 

Tests on residue from evaporation test: 
Torsional recovery, measure entire arc of 
recovery at 25 °C (min, %) 

California Test 
332 

40 

Penetration at 25 °C (0.01 mm) 
PG76-22 M 
PG64-28 M 

AASHTO T 49  
50–70 

150–200 
a SFS means Saybolt Furol seconds 

 

39-5.01B(3)  Reserved 
39-5.01C  Construction 
39-5.01C(1)  General 
Use method compaction for BWC. 

Do not dilute the asphaltic emulsion. 

Do not place BWC if rain is forecast for the project area within 24 hours by the National Weather Service. 
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39-5.01C(2)  Spreading and Compacting Equipment 
Use a material transfer vehicle when placing BWC. 

Use an integrated distributor paver capable of spraying the asphaltic emulsion membrane, spreading the 
HMA, and leveling the mat surface in 1 pass. 

Apply asphaltic emulsion membrane at a uniform rate for the full paving width. The asphaltic emulsion 
membrane must not be touched by any part of the paver including wheels or tracks. 

If the spray bar is adjusted for changing pavement widths, the paver must prevent excess spraying of 
asphaltic emulsion beyond 2 inches of the HMA edge. 

39-5.01C(3)  Applying Asphaltic Emulsion 
Before spreading HMA, apply asphaltic emulsion membrane on dry or damp pavement with no free water. 
Apply asphaltic emulsion when the atmospheric and pavement temperatures are above: 

1. 50 degrees F if PG 76-22 M is specified 
2. 45 degrees F if PG 64-28 M is specified 
 
Apply emulsion at a temperature from 120 to 180 degrees F and in a single application at the residual 
rate specified for the condition of the underlying surface. Asphaltic emulsion membrane must have a 
target residual rate for the surfaces to receive the emulsion as shown in the following table: 

Asphaltic Emulsion Membrane Target Residual Rate 
Surface to receive asphaltic emulsion membrane Target residual rates (gal/sq yd) 

PCC pavement 0.09–0.11 
Dense, compacted, new HMA pavement 0.11–0.14 
Open textured, dry, aged or oxidized existing AC 
pavement 0.13–0.17 

 

If requested and authorized, you may change the asphaltic emulsion membrane application rates. 

39-5.01C(4)  Placing and Compacting Hot Mix Asphalt 
Construct a transverse joint if the HMA remains in the paver for more than 30 minutes. 

Do not reintroduce HMA spread over asphaltic emulsion membrane into the paving process. 

Do not overlap or hot lap HMA. Pave through lanes after paving adjacent: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
10. Ramps 
 
For BWC placed on areas adjacent to through lanes that extend into the through lanes, cut the BWC to a 
neat, straight vertical line at the lane line. 

If you spill asphaltic emulsion into the paver hopper, stop paving and remove the contaminated material. 

39-5.01D  Payment 
Not Used 
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39-5.02  BONDED WEARING COURSES-GAP GRADED 
39-5.02A  General 
39-5.02A(1)  Summary 
Section 39-5.02 includes specifications for producing bonded wearing course-gap graded. 

39-5.02A(2)  Definitions 
Reserved 

39-5.02A(3)  Submittals 
Include film thickness and calculations and AASHTO T 305 results with your JMF submittal. 

39-5.02A(4)  Quality Control and Assurance 
39-5.02A(4)(a)  General 
Reserved 

39-5.02A(4)(b)  Quality Control 
39-5.02A(4)(b)(i)  General 
Reserved 

39-5.02A(4)(b)(ii)  Aggregate 
Test the quality characteristics of aggregate under the test methods and frequencies shown in the 
following table: 

Aggregate Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Gradation AASHTO T 27 1 per 750 tons and any 
remaining part Sand equivalenta, b AASHTO T 176 

Moisture contentc AASHTO T 329 1 per 1500 tons and any 
remaining part 

Crushed particles AASHTO T 335 

1 per 10,000 tons or 2 per 
project, whichever is greater 

Los Angeles rattler AASHTO T 96 
Flat and elongated 
particles 

ASTM D4791 

Fine aggregate 
angularity 

AASHTO T 304 
Method A 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 176, 
Figure 1. Sections 4.7, 4.8, 7.1.2, 8.4.2, and 8.4.3 do not apply. 
cTest at continuous mixing plants only. 

 

For lime treated aggregate, test aggregate before treatment and test for gradation and moisture content 
during BWC-G production. 

39-5.02A(4)(b)(iii)  Hot Mix Asphalt Production 
Sample BWC in two 1-gallon metal containers. 

Test the quality characteristics of BWC-G under the test methods and frequencies shown in the following 
table: 

BWC-G Testing Frequencies 
Quality characteristic Test method Minimum testing 

frequency 
Asphalt binder content AASHTO T 308 

Method A 
1 per 750 tons and any 
remaining part 

HMA moisture content AASHTO T 329 1 per 2,500 tons but not 
less than 1 per paving day 
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39-5.02A(4)(b)(iv)–39-5.02A(4)(b)(vii)  Reserved 
39-5.02A(4)(c)  Department Acceptance 
The Department accepts BWC-G based on compliance with: 

1. Asphalt binder content at JMF -0.4, +0.5 percent when tested under AASHTO T 308, Method A. 
2. Aggregate quality requirements shown in the following table: 
 

Aggregate Quality 
Quality characteristic Test method Requirement 

Aggregate gradation AASHTO T 27 JMF ± 
Tolerance 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

-- 
90 

 
 
 

85 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
35 

Sand equivalent (min) AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) ASTM D4791 25 

Fine aggregate angularity (min, %) AASHTO T 304 
Method A 45 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 

 

The Department accepts asphaltic emulsion membrane based on compliance with the requirements 
shown in the following tables: 

Asphaltic Emulsion Membrane 
Quality characteristic Test method Requirement 

Saybolt Furol Viscosity at 25 °C (SFS) a AASHTO T 59 20–100 
Sieve test on original emulsion at time of 
delivery (max, %) 

AASHTO T 59 0.05 

24-hour storage stability (max, %) AASHTO T 59 1 
Residue by evaporation (min, %) California Test 

331 
63 

Tests on residue from evaporation test: 
Torsional recovery, measure entire arc of 
recovery at 25 °C (min, %) 

California Test 
332 

40 

Penetration at 25 °C (0.01 mm) 
PG76-22 M 
PG64-28 M 

AASHTO T 49  
50–70 

150–200 
a SFS means Saybolt Furol seconds 

 

39-5.02B  Materials 
39-5.02B(1)  General 
Reserved 
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39-5.02B(2)  Mix Design 
For BWC-G, the 1st paragraph of section 39-1.02B(1) does not apply. 

Determine the proposed OBC from a mix design that complies with the requirements shown in the 
following table: 

Hot Mix Asphalt Mix Design Requirements 
Quality characteristic Test method Requirement 

Film thickness (min, μm) Asphalt Institute MS-2 
Table 6.1 a 

12 

Drain down (max, %) AASHTO T 305 b 0.1 
a Film thickness is calculated based on the effective asphalt content and 
determined as follows: 

 

FT = ( Pbe ) 106 SA x Gb x 1000 
 

Where:   

FT = Film thickness in μm 
Pbe = Effective asphalt content by total weight of mix using SP-2 

Asphalt Mixture 
SA = Estimated surface area of the aggregate blend in m2/kg from 

Table 6.1 in the Asphalt Institute Manual Series No. 2 (MS-2). 
Gb = Specific gravity of asphalt binder 

 
b Combine aggregate and asphalt at the asphalt binder supplier's 
instructed mixing temperature. Coated aggregates that fall through the 
wire basket during loading must be returned to the basket before 
conditioning at 350 °F for 1 hour. 

 

The OBC must be greater than 4.9 percent by total weight of mix. 

39-5.02B(3)  Asphalt Binder 
Reserved 

39-5.02B(4)  Aggregate 
The aggregate must comply with the requirements shown in the following table: 
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Aggregate Quality 
Quality characteristic Test method Requirement 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

-- 
90 

 
 
 

85 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
35 

Sand equivalent (min) AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight @ 5:1) ASTM D4791 25 

Fine aggregate angularity (min, %) AASHTO T 304 
Method A 45 

aReported value must be the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 

 

The aggregate gradations for BWC-G must comply with the requirements shown in the following table: 

Aggregate Gradation Requirements 
BWC-G pavement thickness Gradation 

less than 0.08 foot No. 4 or 3/8 inch 
0.08 foot and greater 1/2 inch 

 

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes shown in the 
following tables: 
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Aggregate Gradation 
(Percentage Passing) 

Bonded Wearing Course—Gap Graded 
 

1/2-inch BWC-G 
Sieve sizes Target value limits Allowable tolerance 

3/4"  100 -- 
1/2" 80–100 TV ± 6 
3/8" 55–80 TV ± 6 

No. 4 25–40 TV ± 7 
No. 8 19–32 TV ± 5 

No. 16 16–22 TV ± 5 
No. 30 10–18 TV ± 4 
No. 50 8–13 TV ± 4 
No. 100 6–10 TV ± 2 
No. 200 4.0–7.0 TV ± 2 

3/8-inch BWC-G 
Sieve sizes Target value limits Allowable tolerance 

1/2" 100 -- 
3/8" 80–100 TV ± 6 

No. 4 25–40 TV ± 7 
No. 8 19–32 TV ± 5 

No. 16 16–22 TV ± 5 
No. 30 10–18 TV ± 4 
No. 50 8–13 TV ± 4 
No. 100 7–11 TV ± 2 
No. 200 6.0–10.0 TV ± 2 

No. 4 BWC-G 
Sieve sizes Target value limits Allowable tolerance 

1/2" 100 -- 
3/8" 95–100 TV ± 2 

No. 4 42–55 TV ± 7 
No. 8 19–32 TV ± 5 

No. 16 16–22 TV ± 5 
No. 30 10–18 TV ± 4 
No. 50 8–13 TV ± 4 
No. 100 7–11 TV ± 2 
No. 200 6.0–10.0 TV ± 2 

 

39-5.02C  Construction 
Not Used 

39-5.02D  Payment 
Not Used 

39-6  HOT MIX ASPHALT ON BRIDGE DECKS 
39-6.01  GENERAL 
Section 39-6 includes specifications for producing and placing hot mix asphalt on bridge decks. 

HMA used for bridge decks must comply with the specifications for Type A HMA in section 39-2. 

39-6.02  MATERIALS 
Do not use the 1-inch or 3/4-inch aggregate gradation for HMA on bridge decks. 
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The grade of asphalt binder for HMA must be PG 64-10 or PG 64-16. 

39-6.03  CONSTRUCTION 
Spread and compact HMA on bridge decks using method compaction. 

If a concrete expansion dam is to be placed at a bridge deck expansion joint, tape oil-resistant 
construction paper to the deck over the area to be covered by the dam before placing the tack coat and 
HMA across the joint. 

Apply tack coat at the minimum residual rate specified in section 39-1.03C(5). For HMA placed on a deck 
seal, use the minimum residual rate specified for PCC. 

For HMA placed on a deck seal: 

1. Place the HMA within 7 days after installing the deck seal. 
2. If a paper mask is placed on the deck under section 54-5.03, place the HMA continuously across the 

paper mask. 
3. Place HMA in at least 2 approximately equal layers. 
4. For placement of the 1st HMA layer: 

4.1. Comply with the HMA application temperature recommended by the deck seal manufacturer. 
4.2. Deliver and place HMA using equipment with pneumatic tires or rubber-faced wheels. Do not 

operate other vehicles or equipment on the bare deck seal. 
4.3. Deposit HMA on the deck seal in such a way that the deck seal is not damaged. Do not use a 

windrow. 
4.4. Place HMA in a downhill direction on bridge decks with grades over 2 percent. 
4.5. Self-propelled spreading equipment is not required. 
 

39-6.04  PAYMENT 
Not Used 

39-7  MINOR HOT MIX ASPHALT 
39-7.01  GENERAL 
39-7.01A  Summary 
Section 39-7 includes specifications for producing and placing minor hot mix asphalt. 

Minor HMA must comply with section 39-2 except as specified in this section 39-7. 

39-7.01B  Definitions 
Reserved 

39-7.01C  Submittals 
The QC plan, test results, and inertial profiler specifications in sections 39-1.01C(3), 39-1.01C(4), 39-
1.01C(13)(c)–(d) do not apply. 

39-7.01D  Quality Control and Assurance 
39-7.01D(1)  General 
For minor HMA, the JMF renewal, inertial profiler certifications and testing, and prepaving meeting 
specifications in sections 39-1.01D(3), 39-1.01D(6)(c), and 39-1.01D(7) do not apply. 

Test pavement smoothness with a 12 foot straightedge. 

39-7.01D(2)  Quality Control 
For minor HMA, section 39-2.01D(2) applies except testing for compliance with the following quality 
characteristics is not required: 

1. Flat and elongated particles 
2. Fine aggregate angularity 
3. Hamburg wheel track 
4. Moisture susceptibility 
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39-7.01D(3)  Department Acceptance 
The Department accepts minor HMA under section 39-2.01D(5) except compliance with the following 
quality characteristics is not required: 

1. Flat and elongated particles 
2. Fine aggregate angularity 
3. Hamburg wheel track 
4. Moisture susceptibility 
 
39-7.02  MATERIALS 
39-7.02A  General 
Reserved 

39-7.02B  Mix Design 
The mix design for minor HMA must comply with section 39-2.02B except the Hamburg wheel track and 
moisture susceptibility requirements do not apply. 

39-7.02C  Asphalt Binder 
The grade of asphalt binder for minor HMA must be PG-64-10 or PG-64-16. 

39-7.02D  Liquid Antistrip Treatment 
Treat minor HMA with liquid antistrip. 

39-7.03  CONSTRUCTION 
Not Used 

39-7.04  PAYMENT 
Not Used 

39-8–39-10  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

40  CONCRETE PAVEMENT 
07-19-13 

Replace the headings and paragraphs in section 40 with: 
07-19-13 

40-1  GENERAL 
40-1.01  GENERAL 
40-1.01A  Summary 
Section 40-1 includes general specifications for constructing concrete pavement. 

40-1.01B  Definitions 
concrete raveling: Progressive disintegration of the pavement surface resulting from dislodged  

aggregate. 

full depth crack: Crack that runs from one edge of the slab to the opposite or adjacent side of the slab, 
except a crack parallel to and within 0.5 foot of either side of a planned contraction joint 

working crack: Crack that extends through the full depth of the slab and is parallel to and within 0.5 foot 
of either side of a planned contraction joint. 

action limit: Value at which corrective actions must be made while production may continue. 

suspension limit: Value at which production must be suspended while corrections are made. 
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40-1.01C  Submittals 
40-1.01C(1)  General 
At least 15 days before delivery to the job site, submit manufacturer's recommendations and instructions 
for storage and installation of: 

1. Threaded tie bar splice couplers 
2. Joint filler 
 
As an informational submittal, submit calibration documentation and operational guidelines for frequency 
measuring devices (tachometer) for concrete consolidation vibrators. 

Submit updated quality control charts each paving day. 

40-1.01C(2)  Certificates of Compliance 
Submit a certificate of compliance for: 

1. Tie bars 
2. Threaded tie bar splice couplers 
3. Dowel bars 
4. Tie bar baskets 
5. Dowel bar baskets 
6. Joint filler  
7. Epoxy powder coating 
 
40-1.01C(3)  Quality Control Plan 
Submit a concrete pavement QC plan. Allow 30 days for review. 

40-1.01C(4)  Mix Design 
At least 15 days before testing for mix proportions, submit a copy of the AASHTO accreditation for your 
laboratory determining the mix proportions. At least 15 days before starting field qualification, submit the 
proposed concrete mix proportions, the corresponding mix identifications, and laboratory test reports 
including the modulus of rupture for each trial mixture at 10, 21, 28, and 42 days.  

40-1.01C(5)  Concrete Field Qualification 
Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cubic yards. The minimum batch size is 5 cu yd.  
4. Type and source of ingredients used 
5. Penetration of the concrete 
6. Air content of the plastic concrete 
7. Age and strength at time of concrete beam testing 
 
Field qualification test reports must be certified with a signature by an official in responsible charge of the 
laboratory performing the tests. 

40-1.01C(6)  Cores 
Submit for authorization the name of the laboratory you propose to use for testing the cores for air 
content. 

Submit each core in an individual plastic bag marked with a location description. 

40-1.01C(7)  Profile Data and Straightedge Measurements 
At least 5 business days before start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler (IP) certification issued by the Department. The certification must not be more than 12 
months old. 

2. Operator certification for the IP issued by the Department. The operator must be certified for each 
different model of IP device operated. The certification must not be more than 12 months old. 
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3. List of manufacturer's recommended test procedures for IP calibration and verification. 
 
Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report 
for cross correlation test results performed on test section. ProVAL is FHWA’s software. Submit the 
certification analysis report to the Engineer and to the electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days of performing straightedge testing, submit a report of areas requiring smoothness 
correction. 

40-1.01C(8)–40-1.01C(12)  Reserved 
40-1.01D  Quality Control and Assurance 
40-1.01D(1)  General 
If the pavement quantity is at least 2000 cu yd, provide a QC manager. 

Core pavement as described for, thickness, bar placement, and air content. 

For the Department's modulus of rupture testing, assist the Engineer in fabricating test beams by 
providing materials and labor. 

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer 
when the pavement is scheduled to be opened to traffic. Notify the Engineer when the pavement is ready 
for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of at least 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

40-1.01D(2)  Prepaving Conference 
Schedule a prepaving conference at a mutually agreed upon time and place to meet with the Engineer. 
Make the arrangements for the conference facility. Discuss QC plan and methods of performing each 
item of the work. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. QC manager 
3. Paving construction foreman 
4. Workers and your subcontractor's workers, including: 

4.1. Foremen including subcontractor’s Foremen 
4.2. Concrete plant manager 
4.3. Concrete plant operator 
 

Do not start paving activities including test strips until the listed personnel have attended a prepaving 
conference. 

40-1.01D(3)  Just-In-Time-Training 
Reserved 

40-1.01D(4)  Quality Control Plan 
Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization 
and procedures used to: 
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1. Control the production process 
2. Determine if a change to the production process is needed 
3. Implement a change 
 
The QC plan must include action and suspension limits and details of corrective action to be taken if any 
process is out of those limits. Suspension limits must not exceed specified acceptance criteria. 

The QC plan must address the elements affecting concrete pavement quality including: 

1. Mix proportions 
2. Aggregate gradation 
3. Materials quality 
4. Stockpile management 
5. Line and grade control 
6. Proportioning 
7. Mixing and transportation 
8. Placing and consolidation 
9. Contraction and construction joints 
10. Bar reinforcement placement and alignment 
11. Dowel bar placement, alignment, and anchorage 
12. Tie bar placement 
13. Modulus of rupture 
14. Finishing and curing 
15. Protecting pavement 
16. Surface smoothness 
 
40-1.01D(5)  Mix Design 
Use a laboratory that complies with ASTM C 1077 to determine the mix proportions for concrete 
pavement. The laboratory must have a current AASHTO accreditation for: 

1. AASHTO T 97 or ASTM C 78 
2. ASTM C 192/C 192M 
 
Make trial mixtures no more than 24 months before field qualification. 

Using your trial mixtures, determine the minimum cementitious materials content. Use your value for 
minimum cementitious material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

To determine the minimum cementitious materials content or maximum water to cementitious materials 
ratio, use modulus of rupture values of at least 570 psi for 28 days age and at least 650 psi for 42 days 
age. 

If changing an aggregate supply source or the mix proportions, produce a trial batch and field-qualify the 
new concrete. The Engineer does not adjust contract time for performing sampling, testing, and qualifying 
new mix proportions or changing an aggregate supply source. 

40-1.01D(6)  Quality Control Testing 
40-1.01D(6)(a)  General 
Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

40-1.01D(6)(b)  Concrete Mix 
Before placing pavement, your mix design must be field qualified. Use an ACI certified "Concrete 
Laboratory Technician, Grade I" to perform field qualification tests and calculations. Test for modulus of 
rupture under California Test 523 at 10, 21, and 28 days of age. 

When placing pavement, your quality control must include testing properties at the frequencies shown in 
the following table: 
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QC Testing Frequency 
Property Test method Minimum frequency 

Cleanness value California Test 227 2 per day 
Sand equivalent California Test 217 2 per day 
Aggregate gradation California Test 202 2 per day 
Air content (air entrainment specified) California Test 504 1 per hour  
Air content (air entrainment not 
specified) 

California Test 504 1 per 4 hours 

Density California Test 518 1 per 4 hours 
Penetration California Test 533 1 per 4 hours 
Aggregate moisture meter calibrationa California Test 223 or 

California Test 226  1 per day 
a Check calibration of the plant moisture meter by comparing moisture meter readings 
with California Test 223 or California Test 226 test results. 

 

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control 
chart at a location determined by the Engineer. 

Individual measurement control charts must use the target values in the mix proportions as indicators of 
central tendency. 

Develop linear control charts for: 

1. Cleanness value 
2. Sand equivalent 
3. Fine and coarse aggregate gradation 
4. Air content 
5. Penetration 
 
Control charts must include: 

1. Contract number 
2. Mix proportions 
3. Test number 
4. Each test parameter 
5. Action and suspension limits 
6. Specification limits 
7. Quality control test results 
 
For fine and coarse aggregate gradation control charts, record the running average of the previous 4 
consecutive gradation tests for each sieve and superimpose the specification limits. 

For air content control charts, the action limit is ±1.0 percent of the specified value. If no value is 
specified, the action limit is ±1.0 percent of the value used for your approved mix design. 

As a minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production, 
use a tachometer to test and record vibration frequency for concrete consolidation vibrators. 
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40-1.01D(6)(c)  Pavement Smoothness 
40-1.01D(6)(c)(i)  General 
Notify the Engineer 2 business days before performing smoothness testing including IP calibration and 
verification testing. The notification must include start time and locations by station. 

Before testing the pavement smoothness, remove foreign objects from the surface, and mark the 
beginning and ending station on the pavement shoulder. 

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. Areas within 15 feet of manholes 
3. Shoulders 
4. Weigh-in-motion areas 
5. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
40-1.01D(6)(c)(ii)  Straightedge Testing 
Identify locations of areas requiring correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (e.g., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
 
40-1.01D(6)(c)(iii)  Inertial Profile Testing 
IP equipment must display a current certification decal with expiration date. 

Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling. 
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an 
authorized test section. The test section must be on an existing concrete pavement surface 0.1 mile long. 
Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 of 
AASHTO R 56 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross 
correlation must be a minimum of 0.92. 

Conduct the following IP calibration and verification tests in the Engineer's presence each day before 
performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under AASHTO R 57, section 5.3.2.3. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R 57, 

section 5.3.2.3.2. 
3. DMI test. Calibrate the accuracy of the testing procedure under AASHTO R 56, section 8.4. 
4. Manufacturer's recommended tests. 
 
Collect IP data using the specified ProVAL analysis with 250 mm and IRI filters. Comply with the 
requirements for data collection under AASHTO R 56. 

For IP testing, wheel paths are 3 feet from and parallel to the edge of a lane. Left and right are relative to 
the direction of travel. The IRI is the pavement smoothness along a wheel path of a given lane. The MRI 
is the average of the IRI values for the left and right wheel path from the same lane. 

Operate the IP according to the manufacturer's recommendations and AASHTO R 57 at 1-inch recording 
intervals and a minimum 4 inch line laser sensor. 
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Collect IP data under AASHTO R 56.IP data must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for the international roughness index (IRI) of left and right wheel 

paths of each lane. Submit in pdf file format. 
3. ProVAL ride quality analysis report for the mean roughness index (MRI) of each lane. Submit in pdf 

file format. 
4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in pdf file format. 
5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in pdf file format. 
6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format. 
7. Manufacturer's recommended IP calibration and verification tests results. 
8. AASHTO IP calibration and verification test results including bounce, block, and distance 

measurement instrument (DMI). 
 
Submit the IP raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF 
file using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
S = Beginning station to the nearest foot (e.g., 10+20) or beginning post mile to the nearest 

hundredth (e.g., 25.06) no leading zero 
X = Profile operation as "EXIST" for existing pavement, "PAVE" for after paving, or "CORR" for after 

final surface pavement correction 
PT = Pavement type (e.g., "concrete", etc.) 
 

Determine IRIs using the ProVAL ride quality analysis with a 250 mm and IRI filters. While collecting the 
profile data to determine IRI, record the following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The 
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due 
to operator error, the Engineer may disqualify your IP operator. 

Determine the MRI for 0.1-mile fixed sections. A partial section less than 0.1 mile that is the result of an 
interruption to continuous pavement surface must comply with the MRI specifications for a full section. 
Adjust the MRI for a partial section to reflect a full section based on the proportion of a section paved. 

Determine the areas of localized roughness. Use the ProVAL smoothness assurance with a continuous 
IRI for each wheel path, 25-foot interval, and 250 mm and IRI filters.  
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40-1.01D(6)(c)(iv)  Reserved 
40-1.01D(6)(d)–40-1.01D(6)(h)  Reserved 
40-1.01D(7)  Pavement Acceptance  
40-1.01D(7)(a)  Acceptance Testing 
40-1.01D(7)(a)(i)  General 
The Department's acceptance testing includes testing the pavement properties at the minimum 
frequencies shown in the following table: 

Acceptance Testing 
Property Test Method Frequencya 

CRCP JPCP 
Modulus of rupture (28 day) California Test 523 1,000 cu yd 
Air contentb California Test 504 1 day's paving 
Dowel bar placement -- Measurementa 700 sq yd 
Tie bar placement -- Measurementa 4,000 sq yd 
Thickness California Test 531 1,200 sq yd 
Coefficient of friction California Test 342 1 day's paving 
aA single test represents no more than the frequency specified. 
bTested only when air entrainment is specified. 

 

Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

40-1.01D(7)(a)(ii)  Air Content 
If air-entraining admixtures are specified, the Engineer uses a t-test to compare your QC test results with 
the Department's test results. The t-value for test data is determined using the following equation: 

 

where: 

nc = Number of your quality control tests (minimum of 6 required) 
nv = Number of Department's tests (minimum of 2 required) 

 = Mean of your quality control tests 
 = Mean of the Department's tests 

Sp = Pooled standard deviation 
 (When nv = 1, Sp = Sc) 
Sc = Standard deviation of your quality control tests 
Sv = Standard deviation of the Department's tests (when nv > 1) 
 

The Engineer compares your QC test results with the Department's test results at a level of significance 
of α = 0.01. The Engineer compares the t-value to tcrit, using degrees of freedom showing in the following 
table: 

X c
X v

t =
X c −X v 

S p 
1 
n c 
+

1 
n v 

and Sp
2 =

Sc
2 (nc - 1) + Sv

2 (nv - 1)
nc 

+ nv 
- 2
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degrees of 
freedom 

(nc+nv-2) 

tcrit 
(for α = 0.01) 

1 63.657 
2 9.925 
3 5.841 
4 4.604 
5 4.032 
6 3.707 
7 3.499 
8 3.355 
9 3.250 
10 3.169 

 

If the t-value calculated is less than or equal to tcrit, your quality control test results are verified. If the t-
value calculated is greater than tcrit, quality control test results are not verified. 

If your quality control test results are not verified, core at least 3 specimens from concrete pavement 
under section 40-1.03P. The Engineer selects the core locations. The authorized laboratory must test 
these specimens for air content under ASTM C 457. The Engineer compares these test results with your 
quality control test results using the t-test method. If your quality control test results are verified based on 
this comparison, the Engineer uses the quality control test results for acceptance of concrete pavement 
for air content. If your quality control test results are not verified based on this comparison, the Engineer 
uses the air content of core specimens determined by the authorized laboratory under ASTM C 457 for 
acceptance. 

40-1.01D(7)(a)(iii)  Dowel and Tie Bar Placement 
For JPCP, drill cores under section 40-1.03P for the Department's acceptance testing. 

The Engineer identifies which joint and dowel or tie bar are to be tested. Core each day's paving within 2 
business days. Each dowel or tie bar test consists of 2 cores, 1 on each bar end to expose both ends and 
allow measurement. 

If the tests indicate dowel or tie bars are not placed within the specified tolerances or if there is 
unconsolidated concrete around the dowel or tie bars, core additional specimens identified by Engineer to 
determine the limits of unacceptable work. 

40-1.01D(7)(a)(iv)  Thickness 
Drill cores under section 40-1.03P for the Department's acceptance testing in the primary area, which is 
the area placed in 1 day for each thickness. Core at locations determined by the Engineer and in the 
Engineer's presence. 

Do not core until any grinding has been completed. 

The core specimen diameter must be 4 inches. To identify the limits of concrete pavement deficient in 
thickness by more than 0.05 foot, you may divide primary areas into secondary areas. The Engineer 
measures cores under California Test 531 to the nearest 0.01 foot. Core at least 1 foot from existing, 
contiguous, and parallel concrete pavement not constructed as part of this Contract. 

You may request the Engineer make additional thickness measurements and use them to determine the 
average thickness variation. The Engineer determines the locations with random sampling methods. 

If each thickness measurement in a primary area is less than 0.05 foot deficient, the Engineer calculates 
the average thickness deficiency in that primary area. The Engineer uses 0.02 foot for a thickness 
difference more than 0.02 foot over the specified thickness. 

For each thickness measurement in a primary area deficient by more than 0.05 foot, the Engineer 
determines a secondary area where the thickness deficiency is more than 0.05 foot. The Engineer 
determines this secondary area by measuring the thickness of each concrete pavement slab adjacent to 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-208 

the measurement found to be more than 0.05 foot deficient. The Engineer continues to measure the 
thickness until an area that is bound by slabs with thickness deficient by 0.05 foot or less is determined. 

Slabs without bar reinforcement are defined by the areas bound by longitudinal and transverse joints and 
concrete pavement edges. Slabs with bar reinforcement are defined by the areas bound by longitudinal 
joints and concrete pavement edges and 15-foot lengths. Secondary area thickness measurements in a 
slab determine that entire slab's thickness. 

The Engineer measures the remaining primary area thickness after removing the secondary areas from 
consideration for determining the average thickness deficiency. 

40-1.01D(7)(a)(v)–40-1.01D(7)(a)(ix)  Reserved 
40-1.01D(7)(b)  Acceptance Criteria 
40-1.01D(7)(b)(i)  General 
Reserved 

40-1.01D(7)(b)(ii)  Modulus of Rupture 
For field qualification, the modulus of rupture at no later than 28 days must be at least: 

1. 550 psi for each single beam 
2. 570 psi for the average of 5 beams 
 
For production, the modulus of rupture for the average of the individual test results of 2 beams aged for 
28 days must be at least 570 psi. 

40-1.01D(7)(b)(iii)  Air Content 
The air content must be within ±1.5 percent of the specified value. If no value is specified, the air content 
must be within ±1.5 percent of, the value used for your approved mix design. 

40-1.01D(7)(b)(iv)  Bar Reinforcement 
In addition to requirements of Section 52, bar reinforcement must be more than 1/2 inch below the saw 
cut depth at concrete pavement joints. 

40-1.01D(7)(b)(v)  Dowel Bar and Tie Bar Placement 
Tie bar placement must comply with the tolerances shown in the following table: 

Tie Bar Tolerance 
Dimension Tolerance

Horizontal and vertical skew 5 1/4 inch, max
Longitudinal translation ± 2 inch 
Horizontal offset (embedment) ± 2 inch 
Vertical depth 1.  At least 1/2 inch below the bottom of 

the saw cut 
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

NOTE: Tolerances are measured relative to the completed joint. 
 

Dowel bar placement must comply with the tolerances shown in the following table: 
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Dowel Bar Tolerances 
Dimension Tolerance 

Horizontal offset ±1 inch 
Longitudinal translation ±2 inch 
Horizontal skew 5/8 inch, max 
Vertical skew 5/8 inch, max 
Vertical depth The minimum distance measured 

from concrete pavement surface 
to any point along the top of 
dowel bar must be: 

DB + 1/2 inch 
 
where: 
DB = one third of pavement 
thickness in inches, or the 
saw cut depth, whichever is 
greater 
 

The maximum distance below 
the depth shown must be 5/8 
inch. 

NOTE: Tolerances are measured relative to the completed joint. 
 

The Engineer determines the limits for removal and replacement. 

40-1.01D(7)(b)(vi)  Pavement Thickness 
Concrete pavement thickness must not be deficient by more than 0.05 foot. 

The minimum thickness is not reduced for specifications that may affect concrete pavement thickness 
such as allowable tolerances for subgrade construction. 

 The Engineer determines the areas of noncompliant pavement, the thickness deficiencies, and the limits 
where removal is required. 

Pavement with an average thickness deficiency less than 0.01 foot is acceptable. If the thickness 
deficiency is 0.01 foot or more and less than 0.05 foot, you may request authorization to leave the 
pavement in place and accept a pay adjustment. If the deficiency is more than 0.05 foot the pavement 
must be removed and replaced.  

40-1.01D(7)(b)(vii)  Pavement Smoothness 
Where testing with an IP is required, the pavement surface must have: 

1. No areas of localized roughness with an IRI greater than 120 in/mi 
2. MRI of 60 in/mi or less within a 0.1 mile section 
 
Where testing with a straightedge is required, the pavement surface must not vary from the lower edge of 
the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 
40-1.01D(7)(b)(viii)  Coefficient of Friction 
Initial and final texturing must produce a coefficient of friction of at least 0.30. Do not open the pavement 
to traffic unless the coefficient of friction is at least 0.30. 
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40-1.01D(7)(b)(ix)–40-1.01D(7)(b)(xii)  Reserved 
40-1.02  MATERIALS 
40-1.02A  General 
Water for coring must comply with section 90. 

Tack coat must comply with section 39. 

40-1.02B  Concrete 
40-1.02B(1)  General 
PCC for pavement must comply with section 90-1 except as otherwise specified. 

40-1.02B(2)  Cementitious Material 
Concrete must contain from 505 pounds to 675 pounds cementitious material per cubic yard. The 
specifications for reducing cementitious material content in section 90-1.02E(2) do not apply . 

40-1.02B(3)  Aggregate 
Aggregate must comply with section 90-1.02C except the specifications for reduction in operating range 
and contract compliance for cleanness value and sand equivalent specified in section 90-1.02C(2) and 
section 90-1.02C(3) do not apply. 

For coarse aggregate in high desert and high mountain climate regions, the loss must not exceed 25 
percent when tested under California Test 211 with 500 revolutions. 

For combined aggregate gradings, the difference between the percent passing the 3/8-inch sieve and the 
percent passing the no. 8 sieve must not be less than 16 percent of the total aggregate. 

40-1.02B(4)  Air Entrainment 
The second paragraph of section 90-1.02I(2)(a) does not apply. 

For a project shown in the low and south mountain climate regions, add air-entraining admixture to the 
concrete at the rate required to produce an air content of 4 percent in the freshly mixed concrete.  

For a project shown in the high desert and high mountain climate regions, add air-entraining admixture to 
the concrete at the rate required to produce an air content of 6 percent in the freshly mixed concrete. 

40-1.02B(5)–40-1.02B(8)  Reserved 
40-1.02C  Reinforcement, Bars, and Baskets 
40-1.02C(1)  Bar Reinforcement 
Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
40-1.02C(2)  Dowel Bars 
Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 
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2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

 
40-1.02C(3)  Tie Bars 
Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02, or 
section 52-2.03. 

Do not bend tie bars. 

40-1.02C(4)  Dowel and Tie Bar Baskets 
For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region, baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled solid stainless-steel. Wire must comply with (1) the 

chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or S31803 and (2) the 
tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02 or 52-2.03. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-212 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

40-1.02D  Dowel Bar Lubricant 
Dowel bar lubricant must be petroleum paraffin based or a curing compound. Paraffin-based lubricant 
must be Dayton Superior DSC BB-Coat or Valvoline Tectyl 506 or an approved equal and must be 
factory-applied. Curing compound must be curing compound no. 3. 

40-1.02E  Joint Filler 
Joint filler for isolation joint must be preformed expansion joint filler for concrete (bituminous type) under 
ASTM D 994. 

40-1.02F  Curing Compound 
Curing compound must be curing compound no. 1 or 2. 

40-1.02G  Nonshrink Hydraulic Cement Grout 
Nonshrink hydraulic cement grout must comply with ASTM C 1107/C 1107M. Clean, uniform, rounded 
aggregate filler may be used to extend the grout. Aggregate filler must not exceed 60 percent of the grout 
mass or the maximum recommended by the manufacturer, whichever is less. Aggregate filler moisture 
content must not exceed 0.5 percent when tested under California Test 223 or California Test 226. 
Aggregate filler tested under California Test 202 must comply with the grading shown in the following 
table: 

Aggregate Filler Grading 
Sieve size Percentage passing 
1/2-inch 100 
3/8-inch 85–100 

No. 4 10–30 
No. 8 0–10 

No. 16 0–5 
 

40-1.02H  Temporary Roadway Pavement Structure 
Temporary roadway pavement structure must comply with section 41-1.02E. 

40-1.02I–40-1.02N  Reserved 
40-1.03  CONSTRUCTION 
40-1.03A  General 
Aggregate and bulk cementitious material must be proportioned by weight by means of automatic 
proportioning devices of approved types. 

For widenings and lane reconstruction, construct only the portion of pavement where the work will be 
completed during the same lane closure. If you fail to complete the construction during the same lane 
closure, construct a temporary pavement structure under section 41-1. 

40-1.03B  Water Supply 
Before placing concrete pavement, develop enough water supply. 

40-1.03C  Test Strips 
Construct a test strip for each type of pavement with a quantity of more than 2,000 cu yd. Obtain 
authorization of the test strip before constructing pavement. Test strips must be: 

1. 700 to 1,000 feet long 
2. Same width as the planned paving, and 
3. Constructed using the same equipment proposed for paving 
 
The Engineer selects from 6 to 12 core locations for dowel bars and up to 6 locations for tie bars per test 
strip. If you use mechanical dowel bar inserters, the test strip must demonstrate they do not leave voids, 
segregations, or surface irregularities such as depressions, dips, or high areas. 
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Test strips must comply with the acceptance criteria for: 

1. Smoothness, except IP is not required 
2. Dowel bars and tie bars placement  
3. Pavement thickness  
4. Final finishing, except the coefficient of friction is not considered 
 
Allow 3 business days for evaluation. If the test strip is noncompliant, stop paving and submit a plan for 
changed materials, methods, or equipment. Allow 3 business days for authorization of the plan. Construct 
another test strip per the authorized plan. 

Remove and dispose of noncompliant test strips. 

If the test strip is compliant except for smoothness and final finishing, you may grind the surface. After 
grinding retest the test strip smoothness under section 40-1.01D(6)(c). 

If the test strip is compliant for smoothness and thickness, construction of an additional test strip is not 
required and the test strip may remain in place. 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

40-1.03D  Joints 
40-1.03D(1)  General 
Do not bend tie bars or reinforcement in existing concrete pavement joints. 

For contraction joints and isolation joints, saw cut a groove with a power-driven saw. After cutting, 
immediately wash slurry from the joint with water at less than 100 psi pressure. 

Keep joints free from foreign material including soil, gravel, concrete, and asphalt. To keep foreign 
material out of the joint, you may use filler material. Filler material must not react adversely with the 
concrete or cause concrete pavement damage. After sawing and washing, install filler material that keeps 
moisture in the adjacent concrete during the 72 hours after paving. If you install filler material, the 
specifications for spraying the sawed joint with additional curing compound in section 40-1.03K does not 
apply. If using absorptive filler material, moisten the filler immediately before or after installation. 

40-1.03D(2)  Construction Joints 
Construction joints must be vertical. 

Before placing fresh concrete against hardened concrete, existing concrete pavement, or structures, 
apply curing compound no. 1 or 2 to the vertical surface of the hardened concrete, existing concrete 
pavement, or structures and allow it to dry. 

At joints between concrete pavement and HMA, apply tack coat between the concrete pavement and 
HMA. 

Use a metal or wooden bulkhead to form transverse construction joints. If dowel bars are described, the 
bulkhead must allow dowel bar installation. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-214 

40-1.03D(3)  Contraction Joints 
Saw contraction joints before cracking occurs and after the concrete is hard enough to saw without 
spalling, raveling, or tearing. 

Saw cut using a power saw with a diamond blade. After cutting, immediately wash slurry from the joint 
with water at less than 100 psi pressure. 

Except for longitudinal joints parallel to a curving centerline, transverse and longitudinal contraction joints 
must not deviate by more than 0.1 foot from either side of a 12-foot straight line 

Cut transverse contraction joints within 0.5 foot of the spacing described. Adjust spacing if needed such 
that slabs are at least 10 feet long.  

For widenings, do not match transverse contraction joints with existing joint spacing or skew unless 
otherwise described. 

Cut transverse contraction joints straight across the full concrete pavement width, between isolation joints 
and edges of pavement. In areas of converging and diverging pavements, space transverse contraction 
joints such that the joint is continuous across the maximum pavement width. Longitudinal contraction 
joints must be parallel with the concrete pavement centerline, except when lanes converge or diverge. 

40-1.03D(4)  Isolation Joints 
Before placing concrete at isolation joints, prepare the existing concrete face and secure joint filler. 
Prepare by saw cutting and making a clean flat vertical surface. Make the saw cut the same depth as the 
depth of the new pavement. 

40-1.03E  Bar Reinforcement 
Place bar reinforcement under section 52. 

40-1.03F  Dowel Bar Placement 
If using curing compound as lubricant, apply the curing compound to dowels in 2 separate applications. 
Lubricate each dowel bar entirely before placement. The last application must be applied not more than 8 
hours before placing the dowel bars. Apply each curing compound application at a rate of 1 gallon per 
150 square feet. 

Install dowel bars using one of the following methods: 

1. Drill and bond bars. Comply with section 41-10. 
2. Mechanical insertion. Eliminate evidence of the insertion by reworking the concrete over the dowel 

bars. 
3. Dowel bar baskets. Anchor baskets with fasteners. Use at least 1 fastener per foot for basket 

sections. Baskets must be anchored at least 200 feet in advance of the concrete placement activity 
unless your waiver request is authorized. If requesting a waiver, describe the construction limitations 
or restricted access preventing the advanced anchoring. After the baskets are anchored and before 
the concrete is placed, cut and remove temporary spacer wires and demonstrate the dowel bars do 
not move from their specified depth and alignment during concrete placement. 

 
If dowel bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal 
approval from the Engineer. 

40-1.03G  Tie Bar Placement 
Install tie bars at longitudinal joints using one of the following methods: 

1. Drill and bond bars. Comply with section 41-10. 
2. Insert bars. Mechanically insert tie bars into plastic slip-formed concrete before finishing. Inserted tie 

bars must have full contact between the bar and the concrete. Eliminate evidence of the insertion by 
reworking the concrete over the tie bars. 

3. Threaded couplers. Threaded tie bar splice couplers must be fabricated from deformed bar 
reinforcement and free of external welding or machining. 

4. Tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If you 
request a waiver, describe the construction limitations or restricted access preventing the advanced 
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anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do not move 
from their specified depth and alignment during paving. Use fasteners to anchor tie bar baskets. 

 
If tie bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal 
approval from the Engineer. 

40-1.03H  Placing Concrete 
40-1.03H(1)  General 
Immediately prior to placing concrete, the surface to receive concrete must be: 

1. In compliance with specified requirements, including compaction and elevation tolerances 
2. Free of loose and extraneous material 
3. Uniformly moist, but free of standing or flowing water 
 
Place concrete pavement with stationary side forms or slip-form paving equipment. 

Place consecutive concrete loads within 30 minutes of each other. Construct a transverse construction 
joint when concrete placement is interrupted by more than 30 minutes. The transverse construction joint 
must coincide with the next contraction joint location, or you must remove fresh concrete pavement to the 
preceding transverse joint location. 

Place concrete pavement in full slab widths separated by construction joints or monolithically in multiples 
of full lane widths with a longitudinal contraction joint at each traffic lane line. 

Do not retemper concrete. 

If the concrete pavement surface width is constructed as specified, you may construct concrete pavement 
sides on a batter not flatter than 6:1 (vertical:horizontal). 

40-1.03H(2)  Paving Adjacent to Existing Concrete Pavement 
Where pavement is placed adjacent to existing concrete pavement: 

1. Grinding adjacent pavement must be completed before placing the pavement 
2. Use paving equipment with padded crawler tracks or rubber-tired wheels with enough offset to 

prevent damage 
3. Match pavement grade with the elevation of existing concrete pavement after grinding. 
 
40-1.03H(3)  Concrete Pavement Transition Panel 
For concrete pavement placed in a transition panel, texture the surface with a drag strip of burlap, broom, 
or spring steel tine device that produces scoring in the finished surface. Scoring must be either parallel or 
transverse to the centerline. Texture at the time that produces the coarsest texture. 

40-1.03H(4)  Stationary Side Form Construction 
Stationary side forms must be straight and without defects including warps, bends, and indentations. Side 
forms must be metal except at end closures and transverse construction joints where other materials may 
be used. 

You may build up side forms by attaching a section to the top or bottom. If attached to the top of metal 
forms, the attached section must be metal. 

The side form's base width must be at least 80 percent of the specified concrete pavement thickness. 

Side forms including interlocking connections with adjoining forms must be rigid enough to prevent 
springing from subgrading and paving equipment and concrete pressure. 

Construct subgrade to final grade before placing side forms. Side forms must bear fully on the foundation 
throughout their length and base width. Place side forms to the specified grade and alignment of the 
finished concrete pavement's edge. Support side forms during concrete placing, compacting, and 
finishing. 

After subgrade work is complete and immediately before placing concrete, true side forms and set to line 
and grade for a distance that avoids delays due to form adjustment. 
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Clean and oil side forms before each use. 

Side forms must remain in place for at least 1 day after placing concrete and until the concrete pavement 
edge no longer requires protection from the forms. 

Spread, screed, shape, and consolidate concrete with 1 or more machines. The machines must uniformly 
distribute and consolidate the concrete. The machines must operate to place the concrete pavement to 
the specified cross section with minimal hand work. 

Consolidate the concrete without segregation. If vibrators are used: 

1. The vibration rate must be at least 3,500 cycles per minute for surface vibrators and 5,000 cycles per 
minute for internal vibrators 

2. Amplitude of vibration must cause perceptible concrete surface movement at least 1 foot from the 
vibrating element 

3. Use a calibrated tachometer for measuring frequency of vibration 
4. Vibrators must not rest on side forms or new concrete pavement 
5. Power to vibrators must automatically cease when forward or backward motion of the paving machine 

is stopped 
6. Uniformly consolidate the concrete across the paving width including adjacent to forms by using high-

frequency internal vibrators within 15 minutes of depositing concrete on the subgrade  
7. Do not shift the mass of concrete with vibrators. 
 
40-1.03H(5)  Slip-Form Construction 
If slip-form construction is used, spread, screed, shape, and consolidate concrete to the specified cross 
section with slip-form machines and minimal hand work. Slip-form paving machines must be equipped 
with traveling side forms and must not segregate the concrete. 

Do not deviate from the specified concrete pavement alignment by more than 0.1 foot. 

Slip-form paving machines must use high frequency internal vibrators to consolidate concrete. You may 
mount vibrators with their axes parallel or normal to the concrete pavement alignment. If mounted with 
axes parallel to the concrete pavement alignment, space vibrators no more than 2.5 feet measured center 
to center. If mounted with axes normal to the concrete pavement alignment, space the vibrators with a 
maximum 0.5-foot lateral clearance between individual vibrators. 

Each vibrator must have a vibration rate from 5,000 to 8,000 cycles per minute. The amplitude of vibration 
must cause perceptible concrete surface movement at least 1 foot from the vibrating element. Use a 
calibrated tachometer to measure frequency of vibration. 

40-1.03I  Edge Treatment 
Construct edge treatments as shown. Regrade when required for the preparation of safety edge areas. 

Sections 40-1.03J(2) and 40-1.03J(3) do not apply to safety edges. 

For safety edges placed after the concrete pavement is complete, concrete may comply with the 
requirements for minor concrete. 

For safety edges placed after the concrete pavement is complete, install connecting bar reinforcement 
under section 52. 

Saw cutting or grinding may be used to construct safety edges. 

For safety edges, the angle of the slope must not deviate by more than ± 5 degrees from the angle 
shown. Measure the angle from the plane of the adjacent finished pavement surface. 

40-1.03J  Finishing 
40-1.03J(1)  General 
Reserved 
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40-1.03J(2)  Preliminary Finishing 
40-1.03J(2)(a)  General 
Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply water to the pavement surface before float finishing. 

40-1.03J(2)(b)  Stationary Side Form Finishing 
If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement, 
protect the adjacent pavement surface under section 40-1.03L. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03J(2)(c)  Slip-Form Finishing 
If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may 
supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03J(3)  Final Finishing 
After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause raveling. 

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
using the hand method. Hand-constructed grooves must comply with the specifications for machine-
constructed grooves. 
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For ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of 
at least 0.35 determined on the hardened surface under California Test 342. 

40-1.03K  Curing 
Cure the concrete pavement's exposed area under section 90-1.03B using the waterproof membrane 
method or curing compound method. If using the curing compound method use curing compound no. 1 or 
2. When side forms are removed within 72 hours of the start of curing, also cure the concrete pavement 
edges. 

Apply curing compound with mechanical sprayers. Reapply curing compound to saw cuts and disturbed 
areas. 

40-1.03L  Protecting Concrete Pavement 
Protect concrete pavement under section 90-1.03C. 

Maintain the concrete pavement surface temperature at not less than 40 degrees F for the initial 72 
hours. 

Protect the concrete pavement surface from activities that cause damage and reduce texture and 
coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes on the 
concrete pavement surface. 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

Do not open concrete pavement to traffic or use equipment on the concrete pavement for 10 days after 
paving nor before the concrete has attained a modulus of rupture of 550 psi based on Department’s 
testing except: 

1. If the equipment is for sawing contraction joints 
2. If authorized, one side of paving equipment's tracks may be on the concrete pavement after a 

modulus of rupture of 350 psi has been attained, provided: 
2.1. Unit pressure exerted on the concrete pavement by the paver does not exceed 20 psi 
2.2. You change the paving equipment tracks to prevent damage or the paving equipment tracks 

travel on protective material such as planks 
2.3. No part of the track is closer than 1 foot from the concrete pavement's edge 

 
If concrete pavement damage including visible cracking occurs, stop operating paving equipment on the 
concrete pavement and repair the damage. 

40-1.03M  Early Use of Concrete Pavement 
If requesting early use of concrete pavement: 

1. Furnish molds and machines for modulus of rupture testing 
2. Sample concrete 
3. Fabricate beam specimens 
4. Test for modulus of rupture under California Test 523 
 
If you request early use, concrete pavement must have a modulus of rupture of at least 350 psi. Protect 
concrete pavement under section 40-1.03L. 

40-1.03N  Reserved 
40-1.03O  Shoulder Rumble Strip 
40-1.03O(1)  General 
Construct shoulder rumble strips by rolling or grinding indentations in new concrete pavement. 

Do not construct shoulder rumble strips on structures or approach slabs. 

Construct rumble strips within 2 inches of the specified alignment. Rumble strip equipment must be 
equipped with a sighting device enabling the operator to maintain the rumble strip alignment. 
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Indentations must not vary from the specified dimensions by more than 1/16 inch in depth nor more than 
10 percent in length and width. 

Grind or remove and replace noncompliant rumble strip indentations at locations determined by the 
Engineer. Ground surface areas must be neat and uniform in appearance. 

Remove grinding residue under section 42-1.03B. 

40-1.03O(2)  Rolled-In Indentations 
Construct rolled-in indentations before final concrete set. Indentation construction must not displace 
adjacent concrete. 

40-1.03O(3)  Ground-In Indentations 
Concrete pavement must be hardened before grinding rumble strips indentations. Do not construct 
indentations until the following occurs: 

1. 10 days elapse after concrete placement 
2. Concrete has developed a modulus of rupture of 550 psi determined under California Test 523, 
 
40-1.03P  Drilling Cores 
Drill concrete pavement cores under ASTM C 42/C 42M. Use diamond impregnated drill bits. 

Clean, dry, and fill core holes with hydraulic cement grout (nonshrink) or pavement concrete. Coat the 
core hole walls with epoxy adhesive for bonding new concrete to old concrete under section 95. Finish 
the backfill to match the adjacent surface elevation and texture. 

40-1.03Q  Pavement Repair and Replacement 
40-1.03Q(1)  General 
If surface raveling or full-depth cracks occur within one year of Contract acceptance, repair or replace the 
pavement under section 6-3.06. 

Repair and replace pavement in the following sequence: 

1. Replace pavement 
2. Repair spall, ravel, and working cracks 
3. Correct smoothness and coefficient of friction 
4. Treat partial depth cracks 
5. Replace damaged joint seals under section 41-5 
 
In addition to removing pavement for other noncompliance, remove and replace JPCP slabs that: 

1. Have one or more full depth crack  
2. Have raveled surfaces such that either: 

2.1. Combined raveled areas are more than 5 percent of the total slab area 
2.2. Single area is more than 4 sq ft 
 

Remove and replace JPCP 3 feet on both sides of a joint with a rejected dowel bar. 

40-1.03Q(2)  Spall and Ravel Repair 
Repair spalled or raveled areas that are: 

1. Deeper than 0.05 foot 
2. Wider than 0.10 foot 
3. Longer than 0.3 foot 
 
Repairs must comply with section 41-4 and be completed before opening pavement to traffic. 

40-1.03Q(3)  Crack Repair 
Treat partial depth cracks for JPCP under section 41-3. 
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If the joints are sealed, repair working cracks by routing and sealing. Use a powered rotary router 
mounted on wheels, with a vertical shaft and a routing spindle that casters as it moves along the crack. 
Form a reservoir 3/4 inch deep by 3/8 inch wide in the crack. Equipment must not cause raveling nor 
spalling  

Treat the contraction joint adjacent to the working crack by either: 

1. Epoxy resin under ASTM C 881/C 881M, Type IV, Grade 2 
2. Pressure injecting epoxy resin under ASTM C 881/C881M, Type IV, Grade 1 
 
40-1.03Q(4)  Smoothness and Friction Correction 
Correct pavement that is noncompliant for: 

1. Smoothness by grinding under section 42-3 
2. Coefficient of friction by grooving or grinding under section 42 
 
Do not start corrective work until: 

1. Pavement has cured 10 days 
2. Pavement has at least a 550 psi modulus of rupture 
3. Your corrective method is authorized 
 
Correct the entire lane width. Begin and end grinding at lines perpendicular to the roadway centerline. 
The corrected area must have a uniform texture and appearance. 

If corrections are made within areas where testing with an IP is required, retest the entire lane length with 
an IP under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii). 

If corrections are made within areas where testing with a 12-foot straightedge is required, retest the 
corrected area with a straightedge under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii). 

Allow 25 days for the Department's coefficient of friction retesting. 

40-1.03R–40-1.03U  Reserved 
40-1.04  PAYMENT 
The payment quantity for pavement is based on the dimensions shown.  

The deduction for pavement thickness deficiency in each primary area is shown in the following table: 

Deduction for Thickness Deficiency 
Average thickness 
deficiency (foot)a 

Deduction($/sq yd) 

0.01 0.90 
0.02 2.30 
0.03 4.10 
0.04 6.40 
0.05 9.11 

aValues greater than 0.01 are rounded to the 
nearest 0.01 foot. 

 

Shoulder rumble strips are measured by the station along each shoulder on which the rumble strips are 
constructed without deductions for gaps between indentations. 

If the initial cores show that dowel bars or tie bars are within alignment tolerances and the Engineer 
orders more dowel or tie bar coring, the additional cores are paid for as change order work. 

The Department does not pay for additional coring to check dowel or tie bar alignment which you request. 

If the Engineer accepts a test strip and it remains as part of the paving surface, the test strip is paid for as 
the type of pavement involved. 
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If the curvature of a slab affects tie bar spacing and additional tie bars are required, no additional 
payment is made for the additional tie bars. 

Payment for grinding existing pavement is not included in the payment for the type of pavement involved. 

40-2  CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 
40-2.01  GENERAL 
40-2.01A  Summary 
Section 40-2 includes specifications for constructing CRCP. 

Terminal joints include saw cutting, dowel bars, drill and bond dowel bars, support slab, support slab 
reinforcement, tack coat, and temporary hot mix asphalt. 

Expansion joints include polystyrene, support slab, support slab reinforcement, dowel bars, drill and bond 
dowel bars, and bond breaker. 

Wide flange beam terminals include polyethylene foam, support slab, and support slab reinforcement. 

Pavement anchors include cross drains, anchor reinforcement, filter fabric, and permeable material. 

40-2.01B  Definitions 
Reserved 

40-2.01C  Submittals 
Reserved 

40-2.01D  Quality Control and Assurance 
40-2.01D(1)  General 
Reserved 

40-2.01D(2)  Testing for Coefficient of Thermal Expansion 
For field qualification, test coefficient of thermal expansion under AASHTO T 336. The coefficient of 
thermal expansion must not exceed 6.0 microstrain/degree Fahrenheit. 

40-2.02  MATERIALS 
40-2.02A  General 
Class 1 permeable material, filter fabric, and slotted plastic pipe cross drain as shown for pavement 
anchors must comply with section 68-3. 

40-2.02B  Concrete 
Concrete for terminal joints, support slabs, and pavement anchors must comply with section 40-1.02. 

40-2.02C  Transverse Bar Assembly 
Instead of transverse bar and other support devices, you may use transverse bar assemblies to support 
longitudinal bar. Bar reinforcement and wire must comply with section 40-1.02C. 

40-2.02D  Wide Flange Beam 
Wide flange beams and studs must be either rolled structural steel shapes under ASTM A 36/A 36M or 
structural steel under ASTM A 572/A 572M. 

40-2.02E  Joints 
Joint seals for wide flange beam terminals must comply with section 51-2.02. 

Joint seals for transverse expansion joints must comply with section 51-2.02. 

Expanded polystyrene for transverse expansion joints must comply with section 51-2.01B(1). 

40-2.03  CONSTRUCTION 
40-2.03A  General 
Reserved 
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40-2.03B  Test Strips 
Comply with section 40-1.03C except during the evaluation, the Engineer visually checks reinforcement, 
dowel and tie bar placement. 

40-2.03C  Construction Joints 
Transverse construction joints must be perpendicular to the lane line. Construct joints to allow for lap 
splices of the longitudinal bar. Comply with the lap splice lengths shown for CRCP. 

Clean construction joint surfaces before placing fresh concrete against the joint surfaces. Remove 
surface laitance, curing compound, and other foreign materials. 

40-2.03D  Bar Reinforcement 
Place bar reinforcement under section 52-1.03D, except you may request to use plastic chairs. Plastic 
chairs will only be considered for support directly under the transverse bars. Your request to use plastic 
chairs must include a sample of the plastic chair, the manufacturer's written recommendations for the 
applicable use and load capacity, chair spacing, and your calculation for the load on a chair for the area 
of bar reinforcement sitting on it. Vertical and lateral stability of the bar reinforcement and plastic chairs 
must be demonstrated during construction of the test strip. Obtain authorization before using the 
proposed plastic chairs for work after the test strip is accepted. 

For transverse bar in a curve with a radius under 2,500 feet, place the reinforcement in a single 
continuous straight line across the lanes and aligned with the radius point as shown. 

40-2.03E  Wide Flange Beams 
Weld stud ends with an electric arc welder completely fusing the studs to the wide flange beam. Replace 
studs dislodged in shipping or that can be dislodged with a hammer. 

40-2.03F  Repair and Replacement 
40-2.03F(1)  General 
Requirements for repair of cracks under section 40-1.03Q do not apply to CRCP. High molecular weight 
methacrylate is not to be applied to cracks in CRCP. 

New CRCP will be monitored for 1 year from contract acceptance or relief from maintenance, whichever 
is less. CRCP that develops raveling areas of 6 inches by 6 inches or greater will require partial depth 
repair under section 6-3.06. CRCP that develops one or more full-depth transverse cracks with faulting 
greater than 0.25 inch or one or more full-depth longitudinal cracks with faulting greater 0.50 inch will 
require full depth repair. 

40-2.03F(2)  Partial Depth Repair 
Partial depth repair must comply with section 41-4 except: 

1. Determine a rectangular boundary which extends 6 inches beyond the damaged area. The limits of 
saw depth must be between 2 inches from the surface to 1/2 inch above the longitudinal bars. 

2. If each length of the repair boundaries is equal to or greater than 3 ft, additional reinforcement is 
needed for the repair area. Submit a plan for authorization before starting the repair. 

 
40-2.03F(3)  Full Depth Repair 
40-2.03F(3)(a)  General 
Removal of CRCP must be full depth except for portion of reinforcement to remain. Provide continuity of 
reinforcement. Comply with section 52-6. Submit a plan for authorization, before starting the repair. Do 
not damage the base, concrete and reinforcement to remain. Place concrete in the removal area.  

40-2.03F(3)(b)  Transverse Cracks 
Make initial full-depth transverse saw cuts normal to the lane line a distance of 3 feet on each side of the 
transverse crack. 

40-2.03F(3)(c)  Longitudinal Cracks 
Remove the cracked area normal to the lane line for the full width of the lane a distance of 1 foot beyond 
the ends of the crack. You may propose alternate limits with your repair plan for authorization. 
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40-2.03G  Reserved 
40-2.04  PAYMENT 
Not Used 

40-3  RESERVED 
40-4  JOINTED PLAIN CONCRETE PAVEMENT 

40-4.01  GENERAL 
40-4.01A  Summary 
Section 40-4 includes specifications for constructing JPCP. 

40-4.01B  Definitions 
Reserved 

40-4.01C  Submittals 
40-4.01C(1)  General 
Reserved 

40-4.01C(2)  Early Age Crack Mitigation System 
At least 24 hours before each paving shift, submit the following information as an informational submittal: 

1. Early age stress and strength predictions 
2. Scheduled sawing and curing activities 
3. Contingency plan if cracking occurs 
 
40-4.01C(3)–40-4.01C(8)  Reserved 
40-4.01D  Quality Control and Assurance 
40-4.01D(1)  General 
Reserved 

40-4.01D(2)  Quality Control Plan 
The QC plan must include a procedure for identifying transverse contraction joint locations relative to the 
dowel bars longitudinal center and a procedure for consolidating concrete around the dowel bars. 

40-4.01D(3)  Early Age Crack Mitigation System 
For JPCP, develop and implement a system for predicting stresses and strength during the initial 72 
hours after paving. The system must include: 

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, humidity, 
and cloud cover 

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the 
paving site 

3. Early age concrete pavement stress and strength prediction plan  
4. Analyzing, monitoring, updating, and reporting the system's predictions 
 
40-4.01D(4)–40-4.01D(9)  Reserved 
40-4.02  MATERIALS 
Not Used 

40-4.03  CONSTRUCTION 
40-4.03A  General 
Transverse contraction joints on a curve must be on a single straight line through the curve's radius point. 
If transverse joints do not align in a curve, drill a full depth 2” diameter hole under ASTM C 42/C 42M 
where the joint meets the adjacent slab. Fill the hole with joint filler. If joints are not sealed, avoid joint 
filler material penetration into the joint. 

40-4.03B  Repair and Replacement 
If replacing concrete, saw cut and remove to full depth. 
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Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and at locations 
determined by the Engineer. Saw cut must be vertical. 

After lifting the slab, paint the cut ends of dowels and tie bars. 

Construct transverse and longitudinal construction joints between the new slab and existing concrete. If 
slabs are constrained at both longitudinal edges by existing pavement, use dowel bars instead of tie bars. 
For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For transverse joints, 
offset dowel bar holes from the original dowel bar by 3 inches. 

Drill and bond bars to the existing concrete. Comply with section 41-10. Clean the faces of joints and 
underlying base from loose material and contaminants. Coat the faces with a double application of 
pigmented curing compound under section 28-2.03F. For partial slab replacements, place preformed 
sponge rubber expansion joint filler at new transverse joints under ASTM D 1752. Place concrete in the 
removal area. 

40-4.03C–40-4.03G  Reserved 
40-4.04  PAYMENT 
Not Used 

40-5  JOINTED PLAIN CONCRETE PAVEMENT WITH RAPID STRENGTH CONCRETE 
Reserved 

40-6–40-15  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

41  CONCRETE PAVEMENT REPAIR 
04-18-14 

Replace the headings and paragraphs in section 41 with: 
07-19-13 

41-1  GENERAL 
41-1.01  GENERAL 
41-1.01A  Summary 
Section 41-1 includes general specifications for repairing concrete pavement. 

Dowel bars must comply with section 40-1. 

41-1.01B  Definitions 
Reserved 

41-1.01C  Submittals 
At least 15 days before delivering fast-setting concrete, polyester resin binder, or bonding agent to the job 
site, submit the manufacturer’s recommendations, instructions, and MSDS. Notify the Engineer if 
polyester resin binder will be stored in containers over 55 gallons. 

41-1.01D  Quality Control and Assurance 
41-1.01D(1)  General 
Before using polyester concrete, allow 14 days for sampling and testing of the polyester resin binder. 

41-1.01D(2)  Reserved 
41-1.02  MATERIALS 
41-1.02A  General 
Water for washing aggregates, mixing concrete, curing, and coring must comply with section 90-1.02D. 

Use the minimum amount of water to produce workable concrete and comply with the manufacturer's 
instructions.  
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41-1.02B  Fast-Setting Concrete 
Fast-setting concrete must be one of the following: 

1. Magnesium phosphate concrete that is either: 
1.1. Single component water activated 
1.2. Dual component with a prepackaged liquid activator 

2. Modified high-alumina based concrete 
3. Portland cement based concrete 
 
Fast-setting concrete must be stored in a cool and dry environment. 

If used, the addition of retarders must comply with the manufacturer's instructions. 

You may use any accelerating chemical admixtures complying with ASTM C494/C494M, Type C and 
section 90-1.02E. 

Fast-setting concrete properties must have the values shown in the following table: 

Fast-Setting Concrete 
Property Test method Value 

Compressive strengtha (psi, min) 
at 3 hours 
at 24 hours 

 
California Test 551 
California Test 551 

 
3,000 
5,000 

Flexural strengtha (psi, min, at 24 hours) California Test 551 500 
Bond strengtha (psi, min, at 24 hours) 

Saturated surface dry concrete 
Dry concrete 

 
California Test 551 
California Test 551 

 
300 
400 

Water absorption (%, max) California Test 551 10 
Abrasion resistancea (g, max, at 24 hours) California Test 550 25 
Drying shrinkage (%, max, at 4 days) ASTM C596 0.13 
Water soluble chloridesb (%, max, by weight) California Test 422 0.05 
Water soluble sulfatesb (%, max, by weight) California Test 417 0.25 
Thermal stability (%, min) California Test 553 90 
aPerform test with aggregate filler if used. 
bTest must be performed on a cube specimen, fabricated under California Test 551, 
cured at least 14 days, and then pulverized to 100% passing the no. 50 sieve. 

 

Aggregate filler may be used to extend prepackaged concrete. Aggregate filler must: 

1. Be clean and uniformly rounded. 
2. Have a moisture content of 0.5-percent by weight or less when tested under California Test 226. 
3. Comply with sections 90-1.02C(2) and 90-1.02C(3). 
4. Not exceed 50 percent of the concrete volume or the maximum recommended by the fast-setting 

concrete manufacturer, whichever is less. 
 
When tested under California Test 202, aggregate filler must comply with the grading in the following 
table: 

Aggregate Filler Grading 
Sieve size Percentage passing
3/8 inch 100 

No. 4 50–100 
No. 16 0–5 

 

41-1.02C  Polyester Concrete 
Polyester concrete consists of polyester resin binder and dry aggregate. The polyester resin binder must 
be an unsaturated isophthalic polyester-styrene copolymer. 
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Polyester resin binder properties must have the values shown in the following table: 

Polyester Resin Binder 
Property Test method Value 

Viscositya (Pa·s) 
RVT, No. 1 spindle, 20 RPM at 77 °F 

ASTM D2196 0.075–
0.200 

Specific gravitya (77 °F) ASTM D1475 1.05–1.10 
Elongation (%, min) 

Type I specimen, 0.25 ± 0.03 inch 
thick 
Speed of testing = 0.45 inch/minute 

Condition 18/25/50+5/70: T—23/50 

ASTM D638 
 
 
 

ASTM D618 

35 

Tensile strength (psi, min) 
Type I specimen, 0.25 ± 0.03 inch 
thick 
Speed of testing = 0.45 inch/minute 

Condition 18/25/50+5/70: T—23/50 

ASTM D638 
 
 
 

ASTM D618 

2,500 

Styrene contenta (%, by weight) ASTM D2369 40–50 
Silane coupler (%, min, by weight of 
polyester resin binder) 

-- 1.0 

PCC saturated surface-dry bond strength 
at 24 hours and 70 ± 2 °F (psi, min) 

California Test 551 500 

Static volatile emissionsa (g/sq m, max) South Coast Air Quality 
Management District, 

Method 309-91b 

60 

aPerform the test before adding initiator. 
bFor the test method, go to: 

http://www.aqmd.gov/tao/methods/lab/309-91.pdf 
 

Silane coupler must be an organosilane ester, gamma-methacryloxypropyltrimethoxysilane. Promoter 
must be compatible with suitable methyl ethyl ketone peroxide (MEKP) and cumene hydroperoxide (CHP) 
initiators. 

Aggregate for polyester concrete must comply with section 90-1.02C(1), 90-1.02C(2), and 90-1.02C(3). 

When tested under California Test 202, the combined aggregate grading must comply with one of the 
gradations in the following table: 

Combined Aggregate Grading 
Sieve 
size 

Percentage passing 
A B C 

1/2" 100 100 100 
3/8" 83–100 100 100 

No. 4 65–82 62–85 45–80 
No. 8 45–64 45–67 35–67 

No. 16 27–48 29–50 25–50 
No. 30 12–30 16–36 15–36 
No. 50 6–17 5–20 5–20 
No. 100 0–7 0–7 0–9 
No. 200 0–3 0–3 0–6 

 

Aggregate retained on the no. 8 sieve must have a maximum of 45 percent crushed particles under 
California Test 205. Fine aggregate must be natural sand. 

The weighted average absorption must not exceed 1 percent when tested under California Tests 206 and 
207. 
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You may submit an alternative grading or request to use manufactured sand as fine aggregate but 100 
percent of the combined grading must pass the 3/8 inch sieve. Allow 21 days for authorization. 

Polyester concrete must have a minimum compressive strength of 1250 psi at 3 hours and 30 minutes 
under California Test 551 or ASTM C109. 

41-1.02D  Bonding Agent 
Bonding agent must comply with the concrete manufacturer’s recommendations. 

41-1.02E  Temporary Pavement Structure 
Temporary pavement structure consists of RSC or aggregate base with HMA. RSC not conforming to the 
specifications may serve as temporary pavement structure if: 

1. The modulus of rupture is at least 200 psi before opening to traffic 
2. RSC thickness is greater than or equal to the existing concrete pavement surface layer 
3. RSC is replaced during the next paving shift 
 
Aggregate base for temporary pavement structure must comply with the 3/4-inch maximum grading 
specified in section 26-1.02B. 

04-18-14 
HMA must comply with the specifications for minor HMA in section 39. 

07-19-13 
41-1.02F  Reserved 
41-1.03  CONSTRUCTION 
41-1.03A  General 
Repair only the portion of pavement where the work will be completed during the same lane closure. If 
removal is required, remove only the portion of pavement where the repair will be completed during the 
same traffic closure. Completion of concrete repair includes curing until the concrete attains the specified 
minimum properties required before opening the repaired pavement to traffic. 

If you fail to complete the concrete pavement repair during the same lane closure, construct temporary 
pavement before opening the lane to traffic. 

Before starting repair work, except saw cutting: the equipment, materials, and personnel for constructing 
temporary pavement structure must be at the job site or an approved location. If HMA can be delivered to 
the job site within 1 hour, you may request 1-hour delivery as an alternative to having the HMA at the job 
site. 

Maintain the temporary pavement structure and replace it as a first order of work as soon as you resume 
concrete pavement repair work. 

After removing temporary pavement structure, you may stockpile that aggregate base at the job site and 
reuse it for temporary pavement structure. 

41-1.03B  Mixing and Applying Bonding Agent 
Mix and apply the bonding agent at the job site under the manufacturer's instructions and in small 
quantities. 

Apply bonding agent after cleaning the surface and before placing concrete. 

Apply a thin, even coat of bonding agent with a stiff bristle brush until the entire repair surface is scrubbed 
and coated with bonding agent. 

41-1.03C  Mixing Concrete 
41-1.03C(1)  General 
Mix concrete in compliance with the manufacturer's instructions. For repairing spalls, mix in a small 
mobile drum or paddle mixer. Comply with the manufacturer’s recommended limits for the quantity of 
aggregate filler, water, and liquid activator. 
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Mix the entire contents of prepackaged dual-component magnesium phosphate concrete as supplied by 
the manufacturer. Use the full amount of each component and do not add water to dual-component 
magnesium phosphate concrete. 

Magnesium phosphate concrete must not be mixed in containers or worked with tools containing zinc, 
cadmium, aluminum, or copper. 

Modified high-alumina based concrete must not be mixed in containers or worked with tools containing 
aluminum. 

41-1.03C(2)  Polyester Concrete 
When mixing with resin, the moisture content of the combined aggregate must not exceed 1/2 of the 
average aggregate absorption when tested under California Test 226. 

Proportion the polyester resin and aggregate to produce a mixture with suitable workability for the 
intended work. Only a minimal amount of resin may rise to the surface after finishing. 

41-1.03D  Placing Concrete 
The pavement surface temperature must be at least 40 degrees F before placing concrete. You may 
propose methods to heat the surfaces.  

Place magnesium phosphate concrete on a dry surface. 

Place portland cement and modified high-alumina concrete on surfaces treated with a bonding agent 
recommended by the concrete manufacturer. If no bonding agent is recommended by the manufacturer, 
place concrete on damp surfaces that are not saturated. 

Do not retemper concrete. Use dry finishing tools cleaned with water before working the concrete.  

41-1.03E  Curing Concrete 
Cure concrete under the manufacturer's instructions. When curing compound is used, comply with section 
90-1.03B for curing compound no. 1 or 2. 

41-1.03F  Reserved 
41-1.04  PAYMENT 
Not Used 

41-2  SUBSEALING AND JACKING 
41-2.01  GENERAL 
41-2.01A  Summary 
Section 41-2 includes specifications for filling voids under existing concrete pavement. 

41-2.01B  Definitions 
Reserved 

41-2.01C  Submittals 
Submit shipping invoices with packaged or bulk fly ash and cement. 

Before grouting activities begin, submit a proposal for the materials to be used. Include authorized 
laboratory test data for the grout indicating: 

1. Time of initial setting under ASTM C266. 
2. Compressive strength results at 1, 3, and 7 days for 10, 12, and 14-second grout efflux times. 
 
If requesting a substitution of grout materials, submit a proposal that includes test data. 

41-2.01D  Quality Control and Assurance 
Reserved 
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41-2.02  MATERIALS 
41-2.02A  General 
Reserved 

41-2.02B  Grout 
Grout must consist of Type II portland cement, fly ash, and water. Use from 2.4 to 2.7 parts fly ash to 1 
part portland cement by weight. Use enough water to produce the following grout efflux times determined 
under California Test 541, Part D: 

1. From 10 to 16 seconds for subsealing 
2. From 10 to 26 seconds for jacking 
 
Cement for grout must comply with the specifications for Type II portland cement in section 90-1.02B(2). 

Fly ash must comply with AASHTO M 295, Class C or Class F. Fly ash sources must be on the 
Authorized Material List. 

You may use chemical admixtures and calcium chloride. Chemical admixtures must comply with section 
90-1.02E(2). Calcium chloride must comply with ASTM D98. 

Test grout compressive strength under California Test 551, Part 1 at 7-days with 12 seconds efflux time. 
Follow the procedures for moist cure. The 7-day compressive strength must be at least 750 psi. 

41-2.02C  Mortar 
Mortar must be a prepackaged fast-setting mortar that complies with ASTM C928. 

41-2.02D  Reserved 
41-2.03  CONSTRUCTION 
41-2.03A  General 
Drill holes in the pavement, inject grout, plug the holes, and finish the holes with mortar. 

Drill holes through the pavement and underlying base to a depth from 15 to 18 inches below the 
pavement surface. The hole diameter must match the fitting for the grout injecting equipment. 

41-2.03B  Injecting Grout 
41-2.03B(1)  General 
Inject grout within 2 days of drilling holes. 

Immediately before injecting grout, clean the drilled holes with water at a minimum pressure of 40 psi. 
The cleaning device must have at least 4 jets that direct water horizontally at the slab-base interface. 

Do not inject grout if the atmospheric or subgrade temperature is below 40 degrees F. Do not inject grout 
in inclement weather. If water is present in the holes, obtain the Engineer's authorization before injecting 
grout. 

Do not inject grout until at least 2 consecutive slabs requiring subsealing are drilled ahead of the grouting 
activities. 

The grout plant must have a positive displacement cement injection pump and a high-speed colloidal 
mixer capable of operating from 800 to 2,000 rpm. The injection pump must sustain 150 psi if pumping 
grout with a 12-second efflux time. A pressure gauge must be located immediately adjacent to the supply 
valve of the grout hose supply valve and positioned for easy monitoring. 

Before mixing, weigh dry cement and fly ash if delivered in bulk. If the materials are packaged, each 
container must weigh the same. 

Introduce water to the mixer through a meter or scale. 

Inject grout under pressure until the voids under the pavement slab are filled. The injection nozzle must 
not leak. Do not inject grout if the nozzle is below the bottom of the slab. Inject grout 1 hole at a time. 

Stop injecting grout in a hole if either: 
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1. Grout does not flow under a sustained pump gauge pressure of 150 psi after 7 seconds and there is 
no indication the slab is moving. 

2. Injected grout rises to the surface at any joint or crack, or flows into an adjacent hole. 
 
Dispose of unused grout within 1 hour of mixing. 

41-2.03B(2)  Subsealing 
If a slab raises more than 1/16 inch due to grout injection, stop injecting grout in that hole. 

41-2.03B(3)  Jacking 
The positive displacement pump used for grout injection must be able to provide a sustained gauge 
pressure of 200 psi. Gauge pressures may be from 200 to 600 psi for brief periods to start slab 
movement. 

You may add additional water to initiate pressure injection of grout. Do not reduce the grout efflux time 
below 10 seconds. 

Raise the slabs uniformly. Use string lines to monitor the pavement movement. 

Do not move adjacent slabs not specified for pavement jacking. If you move adjacent slabs, correct the 
grade within the tolerances for final pavement elevation. 

41-2.03B(4)  Finishing 
Immediately after removing the injection nozzle, plug the hole with a round, tapered wooden plug. Do not 
remove plugs until adjacent holes are injected with grout and no grout surfaces through previously 
injected holes. 

After grouting, remove grout from drilled holes at least 4 inches below the pavement surface. Clean holes 
and fill with mortar. Finish filled holes flush with the pavement surface. 

41-2.03B(5)  Tolerances 
The final pavement elevation must be within 0.01 foot of the required grade. If the final pavement 
elevation is between 0.01 and 0.10 foot higher than the required grade, grind the noncompliant pavement 
surface under section 42 to within 0.01 foot of the required grade. 

If the final pavement elevation is higher than 0.10 foot from the required grade, remove and replace the 
noncompliant pavement under section 41-9.  

41-2.04  PAYMENT 
The payment quantity for subsealing is calculated by adding the dry weight of cement and fly ash used for 
the placed grout. The payment quantity for jacking is calculated by adding the dry weight of cement and 
fly ash used for the placed grout. 

The Department does not pay for wasted grout. 

The Department does not adjust the unit price for an increase or decrease in the subsealing quantity. 

The Department does not adjust the unit price for an increase or decrease in the jacking quantity. 

41-3  CRACK TREATMENT 
41-3.01  GENERAL 
41-3.01A  Summary 
Section 41-3 includes specifications for applying high-molecular-weight methacrylate (HMWM) to 
concrete pavement surface cracks that do not extend the full slab depth. 

41-3.01B  Definitions 
Reserved 

41-3.01C  Submittals 
41-3.01C(1)  General 
Submit HMWM samples 20 days before use. 
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If sealant is to be removed, submit the proposed removal method at least 7 days before sealant removal. 
Do not remove sealant until the proposed sealant removal method is authorized. 

41-3.01C(2)  Public Safety and Placement Plans 
Before starting crack treatment, submit a public safety plan for HMWM and a placement plan for 
construction activity as shop drawings. 

The public safety and  placement plans must identify the materials, equipment, and methods to be used. 

In the public safety plan, include the MSDS for each component of HMWM and details for: 

1. Shipping 
2. Storage 
3. Handling 
4. Disposal of residual HMWM and containers 
 
If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

The placement plan must include: 

1. Crack treatment schedule including coefficient of friction testing 
2. Methods and materials including: 

2.1. Description of equipment for applying HMWM 
2.2. Description of equipment for applying sand 
2.3. Gel time range and final cure time for resin 
 

Revise rejected plans and resubmit. With each plan rejection, the Engineer gives revision directions 
including detailed comments in writing. The Engineer notifies you of a plan's acceptance or rejection 
within 2 weeks of receiving that plan. 

41-3.01C(3)  Reserved 
41-3.01D  Quality Control and Assurance 
41-3.01D(1)  General 
Use test tiles to evaluate the HMWM cure time. Coat at least one 4 by 4 inch smooth glazed tile for each 
batch of HMWM. Place the coated tile adjacent to the area being treated. Do not apply sand to the test 
tiles. 

Use the same type of crack treatment equipment for testing and production. 

41-3.01D(2)  Test Area 
Before starting crack treatment, treat a test area of at least 500 square feet within the project limits at a 
location accepted by the Engineer. Use test areas outside the traveled way if available.  

Treat the test area under weather and pavement conditions similar to those expected during crack 
treatment production.  

The Engineer evaluates the test area based on the acceptance criteria. Do not begin crack treatment until 
the Engineer accepts the test area. 

41-3.01D(3)  Reserved 
41-3.01D(4)  Acceptance Criteria 
The Engineer accepts a treated area if: 

1. Corresponding test tiles are dry to the touch 
2. Treated surface is tack-free and not oily 
3. Sand cover adheres enough to resist hand brushing 
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4. Excess sand is removed 
5. Coefficient of friction is at least 0.30 when tested under California Test 342 
 
41-3.02  MATERIALS 
HMWM consists of compatible resin, promoter, and initiator. HMWM resin may be prepromoted by mixing 
promoter and resin together before filling containers. Identify prepromoted resin on the container label. 

Adjust the gel time to compensate for temperature changes throughout the application. 

HMWM resin properties must have the following values: 

Property Test method Value 
Viscosity a (cP, max, 
Brookfield RVT with UL 
adapter, 50 RPM at 77 °F)

ASTM D2196 25 

Specific gravitya (min, at 
77 °F) 

ASTM D1475 0.90 

Flash point a (°F, min) ASTM D3278 180 
Vapor pressurea (mm Hg, 
max, at 77 °F) 

ASTM D323 1.0  

Tack-free time (minutes, 
max, at 77 °F) 
 

Specimen prepared under 
California Test 551 

400 

Volatile contenta (%, max) ASTM D2369 30 
PCC saturated surface-dry 
bond strength (psi, min, at 
24 hours and 77 ± 2 °F) 

California Test 551 500 

aPerform the test before adding initiator. 
 

Sand must be commercial quality dry blast sand. At least 95 percent of the sand must pass the no. 8 
sieve and at least 95 percent must be retained on the no. 20 sieve when tested under California Test 202. 

41-3.02D  Reserved 
41-3.03  CONSTRUCTION 
41-3.03A  General 
Before applying HMWM, clean the pavement surface by abrasive blasting and blow loose material from 
visible cracks with high-pressure air. Remove concrete curing seals from the pavement to be treated. The 
pavement must be dry when blast cleaning is performed. If the pavement surface becomes contaminated 
before applying the HMWM, clean the pavement surface by abrasive blasting. 

If performing abrasive blasting within 10 feet of a lane occupied by traffic, operate abrasive blasting 
equipment with a concurrently operating vacuum attachment. 

During pavement treatment, protect pavement joints, working cracks, and surfaces not being treated.  

The equipment applying HMWM must combine the components by either static in-line mixers or by 
external intersecting spray fans. The pump pressure at the spray bars must not cause atomization. Do not 
use compressed air to produce the spray. Use a shroud to enclose the spray bar apparatus. 

You may apply HMWM manually to prevent overspray onto adjacent traffic. If applying resin manually, 
limit the batch quantity of HMWM to 5 gallons. 

Apply HMWM at a rate of 90 square feet per gallon. The prepared area must be dry and the surface 
temperature must be from 50 to 100 degrees F while applying HMWM. Do not apply HMWM if the 
ambient relative humidity is more than 90 percent. 

Protect existing facilities from HMWM. Repair or replace existing facilities contaminated with HMWM at 
your expense. 
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Flood the treatment area with HMWM to penetrate the pavement and cracks. Apply HMWM within 5 
minutes after complete mixing. Mixed HMWM viscosity must not increase. Redistribute excess material 
with squeegees or brooms within 10 minutes of application. Remove excess material from tined grooves. 

Wait at least 20 minutes after applying HMWM before applying sand. Apply sand at a rate of 
approximately 2 pounds per square yard or until refusal. Remove excess sand by vacuuming or 
sweeping. 

Do not allow traffic on the treated surface until: 

1. Treated surface is tack-free and non-oily 
2. Sand cover adheres enough to resist hand brushing 
3. Excess sand is removed 
4. Coefficient of friction is at least 0.30 determined under California Test 342 
 
41-3.04  PAYMENT 
Not Used 

41-4  SPALL REPAIR 
41-4.01  GENERAL 
Section 41-4 includes specifications for repairing spalls in concrete pavement. 

41-4.02  MATERIALS 
Repair spalls using polyester concrete with a bonding agent. The bonding agent must comply with the 
requirements for HMWM in section 41-3.02 except tack-free time requirements do not apply and the 
HMWM must not contain wax. 

Form board must be corrugated cardboard with a 6-mil polyethylene covering. 

41-4.03  CONSTRUCTION 
41-4.03A  General 
Prepare spall areas by removing concrete and cleaning. Use a form board to provide compression relief 
at joints and cracks. 

After completing spall repairs do not allow traffic on the repairs for at least 2 hours after the time of final 
setting under ASTM C403/403M. 

41-4.03B  Remove Pavement 
The Engineer determines the rectangular limits of unsound concrete pavement. Before removing 
pavement, mark the saw cut lines and spall repair area on the pavement surface. 

Do not remove pavement until the Engineer verbally authorizes the saw cut area. 

Use a power-driven saw with a diamond blade. 

Remove pavement as shown and: 

1. From the center of the repair area towards the saw cut  
2. To the full saw cut depth  
3. At least 2 inches beyond the saw cut edge to produce a rough angled surface 
 
Produce a rough surface by chipping or other removal methods that do not damage the pavement 
remaining in-place. Completely remove any saw overcuts. Pneumatic hammers used for concrete 
removal must weigh 15 lbs or less. 

If you damage concrete pavement outside the removal area, enlarge the area to remove the damaged 
pavement. 

If dowel bars are exposed during removal, remove concrete from the exposed surface and cover with 
duct tape. 
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41-4.03C  Cleaning 
After pavement has been removed, clean the exposed faces of the concrete by: 

1. Sand or water blasting. Water blasting equipment must be capable of producing a blast pressure of 
3,000 to 6,000 psi. 

2. Blowing the exposed concrete area with compressed air free of moisture and oil to remove debris 
after blasting. Air compressors must deliver air at a minimum of 120 cfm and develop 90 psi of nozzle 
pressure. 

 
41-4.03D  Form Board Installation 
After cleaning, place the form board to match the existing joint or crack alignment. Extend the form board 
at least 3 inches beyond each end of the repair and at least 1 inch deeper than the repair. Remove the 
form board before sealing joints or cracks. 

41-4.03E–41-4.03I  Reserved 
41-4.04  PAYMENT 
Payment is calculated based on the authorized saw cut area. 

The Department does not adjust the unit price for an increase or decrease in the spall repair quantity. 

41-5  JOINT SEALS 
41-5.01  GENERAL 
41-5.01A  Summary 
Section 41-5 includes specifications for sealing concrete pavement joints or replacing existing concrete 
pavement joint seals. Pavement joints include isolation joints. 

41-5.01B  Definitions 
Reserved 

41-5.01C  Submittals 
At least 15 days before delivery to the job site, submit a certificate of compliance, MSDS, manufacturer's 
recommendations, and instructions for storage and installation of: 

1. Liquid joint sealant. 
2. Backer rods. Include the manufacturer data sheet verifying compatibility with the liquid joint sealant. 
3. Preformed compression joint seal. Include the manufacturer data sheet used to verify the seal for the 

joint dimensions shown. 
4. Lubricant adhesive. 
 
Asphalt rubber joint sealant containers must comply with ASTM D6690. Upon delivery of asphalt rubber 
joint sealant to the job site, submit a certified test report for each lot based on testing performed within 12 
months. 

Submit a work plan for removing pavement and joint materials. Allow 10 days for authorization. Include 
descriptions of the equipment and methods for removal of existing pavement and joint material. 

41-5.01D  Quality Control and Assurance 
41-5.01D(1)  General 
Before sealing joints, arrange for a representative from the manufacturer to provide training on cleaning 
and preparing the joint and installing the liquid joint sealant or preformed compression joint seal. Do not 
seal joints until your personnel and the Department's personnel have been trained. 

The Engineer accepts joint seals based on constructed dimensions and visual inspection of completed 
seals for voids. 
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41-5.01D(2)  Reserved 
41-5.02  MATERIALS 
41-5.02A  General 
Use the type of seal material described. 

Silicone or asphalt rubber joint sealant must not bond or react with the backer rod. 

41-5.02B  Silicone Joint Sealant 
Silicone joint sealant must be on the Authorized Material List. 

41-5.02C  Asphalt Rubber Joint Sealant 
Asphalt rubber joint sealant must: 

1. Be paving asphalt mixed with not less than 10 percent ground rubber by weight. Ground rubber must 
be vulcanized or a combination of vulcanized and devulcanized materials that pass a no. 8 sieve. 

2. Comply with ASTM D6690 for Type II. 
3. Be capable of melting at a temperature below 400 degrees F and applied to cracks and joints. 
 
41-5.02D  Backer Rods 
Backer rods must:  

1. Comply with ASTM D5249: 
1.1. Type 1 for asphalt rubber joint sealant  
1.2. Type 1 or Type 3 for silicone joint sealant 

2. Be expanded, closed-cell polyethylene foam 
3. Have a diameter at least 25 percent greater than the saw cut joint width 
 
41-5.02E  Preformed Compression Joint Seals 
Preformed compression joint seals must: 

1. Comply with ASTM D2628  
2. Have 5 or 6 cells, except seals 1/2 inch wide or less may have 4 cells 
 
Lubricant adhesive used to install seals must comply with ASTM D2835. 

41-5.02F–41-5.02K  Reserved 
41-5.03  CONSTRUCTION 
41-5.03A  General 
If joint sealing is described for new concrete pavement, do not start joint sealing activities until the 
pavement has been in place for at least 7 days. Seal new concrete pavement joints at least 7 days after 
concrete pavement placement if shown. 

Remove existing pavement and joint material by sawing, rectangular plowing, cutting, or manual labor. 
Saw cut the reservoir before cleaning the joint. Use a power-driven saw with a diamond blade.  

If you damage a portion of the pavement to remain in place, repair the pavement under section 41-4. 

41-5.03B  Joint Cleaning 
41-5.03B(1)  General 
Clean the joint after removal and any repair is complete before installing joint seal material. Cleaning 
must be completed no more than 4 hours before installing backer rods, liquid joint seal, or preformed 
compression seals using the following sequence: 

1. Removing debris 
2. Drying 
3. Sandblasting 
4. Air blasting 
5. Vacuuming 
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Clean in 1 direction to minimize contamination of surrounding areas. 

41-5.03B(2)  Removing Debris 
Remove debris including dust, dirt, and visible traces of old sealant from the joint after sawing, plowing, 
cutting, or manual removal. Do not use chemical solvents to wash the joint. 

41-5.03B(3)  Drying 
After removing debris, allow the reservoir surfaces to dry or remove moisture and dampness at the joint 
with compressed air that may be moderately hot. 

41-5.03B(4)  Sandblasting 
After the joint is dry, sandblast the reservoir to remove remaining residue using a 1/4-inch diameter 
nozzle and 90 psi minimum pressure. Do not sandblast straight into the reservoir. Angle the sandblasting 
nozzle within 1 to 2 inches from the concrete and make at least 1 pass to clean each reservoir face. 

41-5.03B(5)  Air Blasting 
After sandblasting, air blast the reservoir to remove sand, dirt, and dust 1 hour before sealing the joint. 
Use compressed air free of oil and moisture delivered at a minimum rate of 120 cfm and 90 psi nozzle 
pressure. 

41-5.03B(6)  Vacuuming 
After air blasting, use a vacuum sweeper to remove debris and contaminants from the pavement surfaces 
surrounding the joint. 

41-5.03B(7)  Reserved 
41-5.03C  Installing Liquid Joint Sealant 
Where backer rods are shown, place the rods before installing liquid joint sealant. Place backer rods 
under the manufacturer’s instructions unless otherwise specified. The pavement and reservoir surfaces 
must be dry and the ambient air temperature must be at least 40 degrees F and above the dew point. The 
reservoir surface must be free of residue or film. Do not puncture the backer rod. 

Immediately after placing the backer rod, install liquid joint sealant under the manufacturer’s instructions 
unless otherwise specified. Before installing, demonstrate that fresh liquid sealant is ejected from the 
nozzle free of cooled or cured material. For asphalt rubber joint sealant, the pavement surface 
temperature must be at least 50 degrees F before installing. 

Pump liquid joint sealant through a nozzle sized for the width of the reservoir so that liquid joint sealant is 
placed directly onto the backer rod. The installer must draw the nozzle toward his body and extrude liquid 
joint sealant evenly. Liquid joint sealant must maintain continuous contact with the reservoir walls during 
extrusion. 

After placing liquid joint sealant, recess it to the depth shown within 10 minutes of installation and before 
a skin begins to form. 

After each joint is sealed, remove excess liquid joint sealant on the pavement surface. Do not allow traffic 
over the sealed joints until the liquid joint sealant is set, tack free, and firm enough to prevent embedment 
of roadway debris. 

41-5.03D  Installing Preformed Compression Joint Seals 
Install preformed compression joint seals using lubricant adhesive as shown and under the 
manufacturer's instructions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widening and staged construction. 
With a sharp instrument, cut across the longitudinal seal at the intersection with transverse construction 
joints. If the longitudinal seal does not relax enough to properly install the transverse seal, trim the 
longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, comply with the manufacturer's instructions. 
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Use a machine specifically designed for preformed compression joint seal installation. The machine must 
install the seal: 

1. To the specified depth 
2. To make continuous contact with the joint walls 
3. Without cutting, nicking, or twisting the seal 
4. Without stretching the seal more than 4 percent 
 
Cut preformed compression joint seal material to the exact length of the pavement joint to be sealed. The 
Engineer measures this length. After you install the preformed compression joint seal, the Engineer 
measures the excess length of material at the joint end. The Engineer divides the excess length by the 
measured cut length to determine the stretch percentage. 

Seals must be compressed from 30 to 50 percent of the joint width when complete in place. 

41-5.03E  Reserved 
41-5.04  PAYMENT 
Not Used 

41-6  CRACK AND SEAT 
41-6.01  GENERAL 
41-6.01A  Summary 
Section 41-6 includes specifications for cracking, seating, and preparing the surface of existing concrete 
pavement. 

41-6.01B  Definitions 
Reserved 

41-6.01C  Submittals 
Submit each core in a plastic bag or tube for acceptance at the time of sampling. Mark each core with a 
location description. 

41-6.01D  Quality Control and Assurance 
41-6.01D(1)  General 
If cracking is noncompliant: 

1. Stop crack and seat work  
2. Modify your equipment and procedures and crack the noncompliant pavement again  
3. Construct another test section  
4. Take additional core samples to verify compliance 
5. Construct an inspection strip if the concrete pavement has HMA on the surface 
 
41-6.01D(2)  Test Section 
The Engineer determines and marks a test section up to 1000 square feet within the crack and seat area 
shown. Construct the test section and obtain the Engineer's verbal authorization before starting crack and 
seat work. 

Immediately before cracking the test section, apply water to the pavement surface so that cracking can be 
readily evaluated. Crack the test section and vary impact energy and striking patterns to verify your 
procedure. 

41-6.01D(3)  Coring 
Drill cores at least 6 inches in diameter under ASTM C42 to verify cracking in the Engineer’s presence. 
Take at least 2 cores per test section and 1 core per lane mile for each pavement cracking machine used. 
The Engineer determines the core locations. 
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41-6.01D(4)  Reserved 
41-6.02  MATERIALS 
41-6.02A  General 
Use fast-setting or polyester concrete to fill core holes. 

41-6.03  CONSTRUCTION 
41-6.03A  Cracking 
Crack existing concrete pavement using the procedures and equipment from the authorized test section.  

Do not allow flying debris during cracking operations. 

Crack existing concrete pavement into segments that nominally measure 6 feet transversely by 4 feet 
longitudinally. If the existing pavement is already cracked into segments, crack it into equal-sized square 
or rectangular pieces that nominally measure not more than 6 feet transversely and from 3 to 5 feet 
longitudinally. Do not impact the pavement within 1 foot of another break line, pavement joint, or edge of 
pavement. 

Cracks must be vertical, continuous, and penetrate the full depth of pavement. Cracks must be within 6 
inches of vertical along the full depth of pavement. Do not cause surface spalling over 0.10-foot deep or 
excessive shattering of the pavement or base. 

Cracking equipment must impact the pavement with a variable force in a controlled location. Do not use 
unguided free-falling weights such as "headache balls." 

If the concrete pavement has no more than 0.10 foot of asphalt concrete on the surface, you may crack 
the pavement without removing the asphalt concrete. After cracking, construct an inspection strip by 
removing at least 500 square feet of asphalt concrete at a location determined by the Engineer. Construct 
additional inspection strips to demonstrate compliance where ordered by the Engineer. 

After cracking, allow public traffic on the cracked or initial pavement layer for no more than 15 days. 

41-6.03B  Seating 
Seat cracked concrete by making at least 5 passes over the cracked concrete with either:  

04-18-14 
1. Oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size, 

diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air 
pressure does not vary more than 5 psi. The roller's gross static weight must be at least 15 tons. 

07-19-13 
2. Vibratory pad-foot roller exerting a dynamic centrifugal force of at least 10 tons 
 
A pass is 1 movement of a roller in either direction at 5 mph or less. 

After all segments have been seated, clean loose debris from joints and cracks using compressed air free 
of moisture and oil. 

Reseat any segment of cracked pavement that has not been overlaid within 24 hours of seating. 

41-6.03C  Surface Preparation 
Before opening cracked and seated pavement to traffic or overlaying: 

04-18-14 
1. Fill joints, cracks, and spalls wider than 3/4 inch and deeper than 1 inch by applying tack coat and 

placing minor HMA under section 39. Use the no. 4 gradation. 
07-19-13 

2. Remove all loose debris and sweep the pavement. 
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41-6.03D  Reserved 
41-6.04  PAYMENT 
Crack and seat existing concrete pavement is measured from the area of pavement cracked and seated. 
No deduction is made for existing cracked segments. The Department does not pay for HMA used to fill 
joints, cracks, and spalls. 

41-7  TRANSITION TAPER 
41-7.01  GENERAL 
Section 41-7 includes specifications for constructing transition tapers in existing pavement. 

41-7.02  MATERIALS 
Not Used 

41-7.03  CONSTRUCTION 
Construct transition tapers by either grinding or removing and replacing the existing concrete. Do not 
allow flying debris during the construction of tapers. 

Grinding must comply with section 42. 

Replacement concrete must comply with section 41-9 except place concrete to the taper level shown and 
finish the surface with a coarse broom. 

04-18-14 
If the transition taper will be overlaid with HMA that is not placed before opening to traffic and there is a 
grade difference of more than 0.04 foot, construct a temporary taper by placing minor HMA that complies 
with section 39. Remove the temporary HMA taper before constructing the transition taper. 

07-19-13 
41-7.04  PAYMENT 
Pavement transition tapers are measured using the dimensions shown. The Department does not pay for 
temporary HMA tapers. 

41-8  DOWEL BAR RETROFIT 
Reserved 

41-9  INDIVIDUAL SLAB REPLACEMENT WITH RAPID STRENGTH CONCRETE 
41-9.01  GENERAL 
41-9.01A  Summary 
Section 41-9 includes specifications for removing existing concrete pavement and constructing individual 
slab replacement with rapid strength concrete (ISR—RSC). 

41-9.01B  Definitions 
concrete raveling: Disintegration of the concrete surface layer from aggregate loss. 

early age: Any age less than 10 times the time of final setting for concrete determined under ASTM 
C403/C403M. 

full-depth crack: Crack that runs from one edge of the concrete slab to the opposite or adjacent side of 
the slab. 

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment is 
attained. 

time of final setting: Elapsed time required to develop a concrete penetration resistance that is at least 
4,000 psi under ASTM C403/C403M. 

41-9.01C  Submittals 
41-9.01C(1)  General 
At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and 
instructions for storage and installation of joint filler material. 
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At least 45 days before starting ISR—RSC work submit a sample of cement from each proposed lot and 
samples of proposed admixtures in the quantities ordered by the Engineer. 

During ISR—RSC placement operations, submit uniformity reports for hydraulic cement at least once 
every 30 days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply 
with ASTM C917 except testing age and water content may be modified to suit the particular material. 

Except for modulus of rupture tests, submit QC test result forms within 48 hours of the paving shift. 
Submit modulus of rupture results within: 

1. 15 minutes of opening age test completion 
2. 24 hours of 3-day test completion 
 
41-9.01C(2)  Quality Control Plan 
If the quantity of ISR—RSC is at least 300 cu yd, submit a QC plan at least 20 days before placing trial 
slabs. If the quantity of ISR—RSC is less than 300 cu yd, submit proposed forms for RSC inspection, 
sampling, and testing. 

41-9.01C(3)  Mix Design 
At least 10 days before use in a trial slab, submit a mix design. The maximum ambient temperature range 
for a mix design is 18 degrees F. Submit more than 1 mix design based on ambient temperature 
variations anticipated during RSC placement. Each mix design must include: 

1. Mix design identification number 
2. Aggregate source  
3. Opening age 
4. Aggregate gradation 
5. Types of cement and chemical admixtures 
6. Mix proportions 
7. Maximum time allowed between batching and placing 
8. Range of effective ambient temperatures 
9. Time of final setting 
10. Modulus of rupture development data from laboratory-prepared samples, including tests at: 

10.1. 1 hour before opening age 
10.2. Opening age 
10.3. 1 hour after opening age 
10.4. 1 day 
10.5. 3 days 
10.6. 7 days 
10.7. 28 days 

11. Shrinkage test data 
12. Any special instructions or conditions such as water temperature requirements 
 
41-9.01C(4)  Reserved 
41-9.01D  Quality Control and Assurance 
41-9.01D(1)  General 
Designate a QC manager and assistant QC managers to administer the QC plan. The QC managers 
must hold current American Concrete Institute (ACI) certification as a Concrete Field Testing Technician-
Grade I and a Concrete Laboratory Testing Technician-Grade II, except the assistant QC managers may 
hold Concrete Laboratory Testing Technician-Grade I instead of Grade II. 

The QC manager responsible for the production period involved must review and sign the sampling, 
inspection, and test reports before submitting them. The QC manager must be present for: 

1. Each stage of mix design 
2. Trial slab construction 
3. Production and construction of RSC 
4. Meetings with the Engineer relating to production, placement, or testing 
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The QC manager must not be a member of this project's production or paving crews, an inspector, or a 
tester. The QC manager must have no duties during the production and placement of RSC except those 
specified. 

Testing laboratories and equipment must comply with the Department's Independent Assurance Program. 
At the time of the QC plan submittal, the Department evaluates the quality control samplers and testers. 

41-9.01D(2)  Just-in-time Training 
Reserved 

41-9.01D(3)  Quality Control Plan 
Establish, implement, and maintain a QC plan for pavement The QC plan must describe the organization 
and procedures used to: 

1. Control the production process 
2. Determine if a change to the production process is needed 
3. Implement a change 
 
The QC plan must include: 

1. Names, qualifications, and certifications of QC personnel, including: 
1.1. QC manager 
1.2. Assistant QC managers 
1.3. Samplers and testers 

2. Outline of procedure for the production, transportation, placement, and finishing of RSC 
3. Outline of procedure and forms for concrete QC, sampling, and testing to be performed during and 

after RSC construction, including testing frequencies for modulus of rupture 
4. Contingency plan for identifying and correcting problems in production, transportation, placement, or 

finishing RSC including: 
4.1. Action limits 
4.2. Suspension limits that do not exceed specified material requirements 
4.3. Detailed corrective action if limits are exceeded 
4.4. Temporary pavement structure provisions, including: 

4.4.1. The quantity and location of standby material 
4.4.2. Determination of need 

5. Location of your quality control testing laboratory and testing equipment during and after paving 
operations 

6. List of the testing equipment to be used, including the date of last calibration 
7. Production target values for material properties that impact concrete quality or strength including 

cleanness value and sand equivalent  
8. Outline procedure for placing and testing trial slabs, including: 

8.1. Locations and times 
8.2. Production procedures 
8.3. Placing and finishing methods 
8.4. Sampling methods, sample curing, and sample transportation 
8.5. Testing and test result reporting 

9. Name of source plant with approved Material Plant Quality Program (MPQP) 
10. Procedures or methods for controlling pavement quality including: 

10.1. Materials quality 
10.2. Contraction and construction joints 
10.3. Protecting pavement before opening to traffic 
 

41-9.01D(4)  Prepaving Conference 
Schedule a prepaving conference and provide a facility to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Project manager 
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3. QC manager 
4. Workers and your subcontractor's workers, including: 

4.1. Foremen 
4.2. Concrete plant manager 
4.3. Concrete plant operator 
4.4. Concrete plant inspectors 
4.5. Personnel performing saw cutting and joint sealing 
4.6. Paving machine operators 
4.7. Inspectors 
4.8. Samplers 
4.9. Testers 
 

The purpose of the prepaving conference is to familiarize personnel with the project's specifications. 
Discuss the QC plan and processes for constructing each item of work, including: 

1. Production 
2. Transportation 
3. Trial slabs 
4. Pavement structure removal 
5. Placement 
6. Contingency plan 
7. Sampling 
8. Testing 
9. Acceptance 
 
Do not start trial slabs or paving activities until the listed personnel have attended the prepaving 
conference. 

41-9.01D(5)  Trial Slabs 
Before starting individual slab replacement work, complete 1 trial slab for each mix design. 

Place trial slabs near the job site at a mutually-agreed location that is neither on the roadway nor within 
the project limits. Trial slabs must be 10 by 20 feet and at least 10 inches thick. 

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand 
equivalent testing. 

Fabricate and test beams under California Test 524 to determine the modulus of rupture values. 

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the 
slab are always within 5 degrees F of each other. 

Monitor and record the internal temperatures of trial slabs and early age beams at intervals of at least 5 
minutes. Install thermocouples or thermistors connected to strip-chart recorders or digital data loggers to 
monitor the temperatures. Temperature recording devices must be accurate to within 2 degrees F. 
Measure internal temperatures at 1 inch from the top, 1 inch from the bottom, and no closer than 3 inches 
from any edge until early age testing is completed. 

Cure beams fabricated for 3-day testing under California Test 524 except place them into sand at a time 
that is from 5 to 10 times the time of final setting measured under ASTM C403/403M or 24 hours, 
whichever is earlier. 

Trial slabs must have an opening age modulus of rupture of not less than 400 psi and a 3-day modulus of 
rupture of not less than 600 psi. 

After authorization, remove and dispose of trial slabs and testing materials. 
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41-9.01D(6)  Quality Control Testing 
41-9.01D(6)(a)  General 
Provide continuous process control and quality control sampling and testing throughout RSC production 
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing. 
Establish a testing facility at the job site or at an authorized location. 

Sample under California Test 125. 

During ISR—RSC placement, sample and fabricate beams for modulus of rupture testing within the first 
30 cubic yards, at least once every 130 cu yd, and within the final truckload. Submit split samples and 
fabricate test beams for the Department’s testing unless the Engineer informs you otherwise. 

Determine the modulus of rupture at opening age under California Test 524, except beam specimens 
may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same conditions 
as the pavement until 1 hour before testing. Test 3 beam specimens in the presence of the Engineer and 
average the results. A single test represents no more than that day's production or 130 cu yd, whichever 
is less. 

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524 
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24 
hours, whichever is earlier. 

41-9.01D(6)(b)  Rapid Strength Concrete 
Your quality control must include testing RSC for the properties at the frequencies shown in the following 
table: 

RSC Minimum Quality Control  
Property Test method Minimum testing frequencya 

Cleanness value California Test 227 650 cu yd or 1 per shift 
Sand equivalent California Test 217 650 cu yd or 1 per shift 
Aggregate gradation California Test 202 650 cu yd or 1 per shift 
Air content California Test 504 130 cu yd or 2 per shift 
Yield California Test 518 2 per shift 
Slump or penetration ASTM C143 or California Test 533 1 per 2 hours of paving 
Unit weight California Test 518 650 cubic yards or 2 per shift 
Aggregate Moisture Meter 
Calibrationb 

California Test 223 or California 
Test 226 

1 per shift  

Modulus of rupture California Test 524 Comply with section 41-
9.01D(6)(a) 

aTest at the most frequent interval. 
bCheck calibration of the plant moisture meter by comparing moisture meter readings with 
California Test 223 or California Test 226 test results 

 

Maintain control charts to identify potential problems and causes. Post a copy of each control chart at a 
location determined by the Engineer. 

Individual measurement control charts must use the target values in the mix proportions as indicators of 
central tendency. 

Develop linear control charts for: 

1. Cleanness value 
2. Sand equivalent 
3. Fine and coarse aggregate gradation 
4. Air content 
5. Penetration 
 
Control charts must include: 

1. Contract number 
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2. Mix proportions 
3. Test number 
4. Each test parameter 
5. Action and suspension limits 
6. Specification limits 
7. Quality control test results 
 
For fine and coarse aggregate gradation control charts, record the running average of the previous 4 
consecutive gradation tests for each sieve and superimpose the specification limits. 

For air content control charts, the action limit is ±1.0 percent and the suspension limit is ±1.5 percent of 
the specified values. If no value is specified, apply the air content value used in the approved mix design. 

As a minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent RSC. 

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production, 
use a tachometer to test and record vibration frequency for concrete consolidation vibrators. 

41-9.01D(6)(c)  Reserved 
41-9.01D(7)  Acceptance Criteria 
41-9.01D(7)(a)  General 
The final texture of ISR—RSC must pass visual inspection and have a coefficient of friction of at least 
0.30 determined under California Test 342. 

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer 
when the pavement is scheduled to be opened to traffic. 

41-9.01D(7)(b)  Modulus of Rupture 
ISR—RSC is accepted based on your testing for modulus of rupture at opening age and the Department’s 
testing for modulus of rupture at 3 days. 

ISR—RSC must have a modulus of rupture at opening age that is at least 400 psi and a modulus of 
rupture at 3 days that is at least 600 psi. 

Calculate the test result as the average from testing 3 beams for each sample. The test result represents 
1 paving shift or 130 cu yd, whichever is less. 

41-9.01D(7)(c)  Concrete Pavement Smoothness 
The Department tests for concrete pavement smoothness using a 12-foot straightedge. Straightedge 
smoothness specifications do not apply to the pavement surface placed within 12 inches of existing 
concrete pavement except parallel to the centerline at the midpoint of a transverse construction joint. 

The concrete pavement surface must not vary from the lower edge of a 12-foot straightedge by more 
than: 

1. 0.01 feet when parallel to the centerline 
2. 0.02 feet when perpendicular to the centerline extending from edge to edge of a traffic lane 
 
41-9.01D(7)(d)  Cracking and Raveling 
The Engineer rejects an ISR—RSC slab under section 6-3.06 if within 1 year of contract acceptance there 
is either: 
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1. Partial or full-depth cracking 
2. Concrete raveling consisting of either: 

2.1. Combined raveled areas more than 5 percent of each ISR—RSC slab area 
2.2. Any single raveled area of more than 4 sq ft 
 

41-9.01D(8)  Reserved 
41-9.02  MATERIALS 
41-9.02A  General 
Reserved 

41-9.02B  Rapid Strength Concrete  
RSC for ISR—RSC must comply with section 90-3. 

Use either the 1-1/2 inch maximum or the 1-inch maximum combined grading specified in section 90-
1.02C(4)(d). 

Air content must comply with the minimum requirements in section 40-1.02B(4). 

41-9.02C  Base Bond Breaker 
Use base bond breaker no. 3, 4, or 5 under section 36-2. 

41-9.02D  Reserved 
41-9.03  CONSTRUCTION 
41-9.03A  General 
Complete ISR—RSC adjacent to new pavement or existing pavement shown for construction as a 1st 
order of work. Replace individual slabs damaged during construction before placing final pavement 
delineation. 

41-9.03B  Removing Existing Pavement 
Remove pavement under section 15-2.02. The Engineer determines the exact ISR—RSC limits after 
overlying layers are removed. 

After removing pavement to the depth shown, grade to a uniform plane. Water as needed and compact 
the material remaining in place to a firm and stable base. The finished surface of the remaining material 
must not extend above the grade established by the Engineer. 

41-9.03C  Drill and Bond Dowel Bars 
Drill existing concrete and bond dowel bars under section 41-10 if described. Do not install dowel bars in 
contraction joints. 

41-9.03D  Base Bond Breaker 
Place base bond breaker before placing ISR—RSC. Comply with section 36-2. 

41-9.03E  Placing Rapid Strength Concrete 
Do not place RSC if the ambient air temperature is forecast by the National Weather Service to be less 
than 40 degrees F within 72 hours of final finishing. 

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene 
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend 
the full depth of pavement to the top of the base layer. Place the top of the joint filler flush with the top of 
the pavement. Secure joint filler to the joint face of the existing pavement to prevent the joint filler from 
moving during the placement of RSC. 

Use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side forms and 
connections must be of sufficient rigidity that movement will not occur under forces from equipment or 
RSC. Clean and oil side forms before each use. Side forms must remain in place until the pavement edge 
no longer requires the protection of forms. 
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After you place RSC, consolidate it using high-frequency internal vibrators adjacent to forms and across 
the full paving width. Place RSC as nearly as possible to its final position. Do not use vibrators for 
extensive shifting of concrete pavement. 

Spread and shape RSC with powered finishing machines supplemented by hand finishing. After you mix 
and place RSC, do not add water to the surface to facilitate finishing. You may request authorization to 
use surface finishing additives. Submit the manufacturer's instructions with your request. 

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation 
forms after concrete is placed, sets, and hardens before additional concrete placed. 

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional 
transverse contraction joint midway between the existing joints. Complete sawing of contraction joints 
within 2 hours of completion of final finishing. 

Cut contraction joints a minimum of 1/3 the slab depth. 

41-9.03F  Final Finishing 
After preliminary finishing, round the edges of the initial paving width to a 0.04-foot radius. Round 
transverse and longitudinal construction joints to a 0.02-foot radius. Mark each ISR—RSC area with a 
stamp. The stamp mark must show the month, day, and year of placement and contract number. Level 
the location of the stamp with a steel trowel below the pavement texture. Orient the stamp mark so it can 
be read from the outside edge of ISR—RSC. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Tines must be from 3/32 to 1/8 inch wide on 3/4-inch centers and have enough length, thickness, and 
resilience to form grooves from 1/8 to 3/16 inch deep after the concrete has hardened. Grooves must 
extend over the entire pavement width except do not construct grooves 3 inches from longitudinal 
pavement edges or joints. 

Final texture must be uniform and smooth. Grooves must be parallel and aligned to the pavement edge 
across the pavement width. The groove alignment must not vary more than 0.1 foot for every 12 foot 
length. 

Protect RSC under section 90-1.03C. 

41-9.03G  Temporary Pavement Structure 
Temporary pavement structure must be RSC or 3-1/2 inch thick HMA over aggregate base. 

41-9.03H  Noncompliant Individual Slab Replacement 
Replace an ISR—RSC slab with any of the following: 

1. One or more full-depth cracks. 
2. Concrete raveling. 
3. Noncompliant smoothness except you may request authorization for grinding under section 42 and 

retesting. Grinding that causes a depression will not be considered. Smoothness must be corrected 
within 48 hours of placing ISR—RSC. 

4. Noncompliant modulus of rupture. 
 
If the modulus of rupture at opening age is at least 400 psi and the modulus of rupture at 3 days is at 
least 500 psi but less than 600 psi, you may request authorization to leave the ISR—RSC in place and 
accept the specified deduction. 

If pavement is noncompliant for coefficient of friction, groove or grind the pavement under section 42. 
Comply with section 40-1.03Q(4) and groove or grind before the installation of any required joint seal or 
edge drains adjacent to the areas to the noncompliant area. 

If an ISR—RSC slab has partial depth cracking, treat it with high-molecular-weight methacrylate under 
section 41-3. 
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41-9.03I  Replace Pavement Delineation 
Replace traffic stripes, pavement markings, and markers that are removed, obliterated, or damaged by 
ISR—RSC under sections 84 and 85. 

41-9.03J  Reserved 
41-9.04  PAYMENT 
Replace base is not included in the payment for individual slab replacement (RSC). 

Drill and bond dowel bars are not included in payment for individual slab replacement (RSC). 

For individual slab replacement (RSC) with a modulus of rupture at opening age that is at least 400 psi 
and a modulus of rupture at 3 days that is greater than or equal to 500 psi but less than 550 psi, the 
Department deducts 10 percent of the payment for individual slab replacement (RSC). 

For individual slab replacement (RSC) with a modulus of rupture at opening age that is at least 400 psi 
and a modulus of rupture at 3 days that is greater than or equal to 550 psi but less than 600 psi, the 
Department deducts 5 percent of the payment for individual slab replacement (RSC). 

41-10 DRILL AND BOND BARS 
41-10.01  GENERAL 
41-10.01A  Summary 
Section 41-10 includes specifications for drilling, installing, and bonding tie bars and dowel bars in 
concrete pavement. 

41-10.01B  Definitions 
Reserved 

41-10.01C  Submittals 
Submit a certificate of compliance for: 

1. Tie bars 
2. Dowel bars 
3. Dowel bar lubricant 
4. Chemical adhesive 
5. Epoxy powder coating 
 
At least 15 days before delivery to the job site, submit the manufacturer's recommendations and 
instructions for storage, handling, and use of chemical adhesive. 

41-10.01D  Quality Control and Assurance 
41-10.01D(1)  General 
Drill and bond bar is accepted based on inspection before concrete placement. 

41-10.01D(2)  Reserved 
41-10.02  MATERIALS 
41-10.02A  General 
Dowel bar lubricant must comply with section 40-1.02D. 

Chemical adhesive for drilling and bonding bars must be on the Authorized Material List. The Authorized 
Material List indicates the appropriate chemical adhesive system for concrete temperature and installation 
conditions. 

Each chemical adhesive system container must clearly and permanently show the following: 

1. Manufacturer's name 
2. Model number of the system 
3. Manufacture date 
4. Batch number 
5. Expiration date 
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6. Current International Conference of Building Officials Evaluation Report number 
7. Directions for use 
8. Storage requirement 
9. Warnings or precautions required by state and federal laws and regulations 
 
41-10.02B  Reserved 
41-10.03  CONSTRUCTION 
41-10.03A  General 
Drill holes for bars. Clean drilled holes in compliance with the chemical adhesive manufacturer’s 
instructions. Holes must be dry at the time of placing the chemical adhesive and bars. Use a grout 
retention ring when drilling and bonding dowel bars. Immediately after inserting the bar into the chemical 
adhesive, support the bar to prevent movement until chemical adhesive has cured the minimum time 
recommended by the manufacturer. 

Apply dowel bar lubricant to the entire exposed portion of the dowel bar. 

If the Engineer rejects a bar installation: stop paving, drilling, and bonding activities. Adjust your 
procedures and obtain the Engineer's verbal authorization before resuming paving, drilling, and bonding. 

Cut the rejected bar flush with the pavement joint surface and coat the exposed end of the bar with 
chemical adhesive. Offset the new hole 3 inches horizontally from the rejected hole’s center. 

41-10.03B  Tie Bar Tolerance 
Place tie bars within the tolerances shown in the following table: 

Tie Bar Tolerances 
Dimension Tolerance 

Horizontal skew (vertical skew: bar length) 1:6 
Vertical skew (vertical skew: bar length) 1:6 
Longitudinal translation (inch) ±1 
Horizontal offset (embedment, inch) ±1 
Height relative to the adjacent bar ±1 
Vertical Depth (clearance from the 
pavement surface or bottom, inches, min) 

3 

 

41-10.03C  Dowel Bar Tolerance 
Place dowel bars within the tolerances specified in section 40-1.01D(7)(b)(v). 

41-10.03D  Reserved 
41-10.04  PAYMENT 
Not Used 

41-11–41-15  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

42  GROOVE AND GRIND CONCRETE 
07-19-13 

Replace the paragraph of section 42-1.01A with: 
07-19-13 

Section 42-1 includes general specifications for grooving and grinding concrete. 
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Replace the headings and paragraphs in section 42-3 with: 
07-19-13 

42-3.01  GENERAL 
42-3.01A  Summary 
Section 42-3 includes specifications for grinding the surfaces of pavement, bridge decks, and approach 
slabs. 

42-3.01B  Definitions 
Reserved 

42-3.01C  Submittals 
Reserved 

42-3.01D  Quality Control and Assurance 
Reserved 

42-3.02  MATERIALS 
Not Used 

42-3.03  CONSTRUCTION 
42-3.03A  General 
Grind surfaces in the longitudinal direction of the traveled way and grind the full lane width. Begin and end 
grinding at lines perpendicular to the roadway centerline. 

Grinding must result in a parallel corduroy texture with grooves from 0.08 to 0.12 inch wide and from 55 to 
60 grooves per foot of width. Grooves must be from 0.06 to 0.08 inch from the top of the ridge to the 
bottom of the groove. 

Grind with abrasive grinding equipment using diamond cutting blades mounted on a self-propelled 
machine designed for grinding and texturing concrete pavements. 

42-3.03B  Pavement 
Grind existing concrete pavement that is adjacent to an individual slab replacement. Grind the replaced 
individual slab and all the existing slabs immediately surrounding it. Grind after the individual slab is 
replaced. 

Grind existing concrete pavement that is adjacent to new lanes of concrete pavement. Grind before 
paving. 

After grinding, the existing pavement must comply with requirements for smoothness and coefficient of 
friction in section 40 except: 

1. At the midpoint of a joint or crack, test smoothness with a straightedge. Both sides must have uniform 
texture. 

2. Straightedge and inertial profiler requirements do not apply to areas abnormally depressed from 
subsidence or other localized causes. End smoothness testing 15 feet before and resume 15 feet 
after these areas. 

3. Cross-slope must be uniform and have positive drainage across the traveled way and shoulder. 
 
As an alternative to grinding existing concrete pavement, you may replace the existing pavement. The 
new concrete pavement must be the same thickness as the removed pavement. Replace existing 
pavement between longitudinal joints or pavement edges and transverse joints. Do not remove portions 
of slabs. 

Replacement of existing concrete pavement must comply with requirements for individual slab 
replacement in section 41-9. 

42-3.03C  Bridge Decks, Approach Slabs, and Approach Pavement 
Grind bridge decks, approach slabs, and approach pavement only if described. 
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The following ground areas must comply with the specifications for smoothness and concrete cover over 
reinforcing steel in section 51-1.01D(4): 

1. Bridge decks 
2. Approach slabs 
3. Adjacent 50 feet of approach pavement 
 
After grinding, the coefficient of friction must comply with section 51-1.01D(4). 

42-3.04  PAYMENT 
Grinding existing approach slabs and adjacent 50 feet of approach pavement is paid for as grind existing 
bridge deck. 

The Department does not pay for grinding replacement concrete pavement or for additional grinding to 
comply with smoothness requirements. 

 

Add to section 42: 
07-19-13 

42-4–42-9  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VI  STRUCTURES 
46  GROUND ANCHORS AND SOIL NAILS 

07-19-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

04-19-13 
Submit 5 copies of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include 
in the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 copies, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 
01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
 
 

01-18-13 
Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 
01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 
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Replace the 3rd paragraph of section 46-1.01D(2)(d) with: 
07-19-13 

The Department may verify the test loads using the Department's load cells. If requested, install and 
support the Department's testing equipment during testing and remove the equipment after testing is 
complete. 

 

Add to section 46-1.02: 
07-19-13 

46-1.02C  Grout 
Grout must consist of cement and water and may contain an admixture if authorized. Cement must 
comply with section 90-1.02B(2). Water must comply with section 90-1.02D. Admixtures must comply with 
section 90, except they must not contain chloride ions in excess of 0.25 percent by weight. Do not exceed 
5 gallons of water per 94 lb of cement. 

Mix the grout as follows: 

1. Add water to the mixer followed by cement and any admixtures or fine aggregate. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout. 
3. Agitate the grout continuously until the grout is pumped. 
4. Do not add water after the initial mixing. 
 
 

Add to section 46-1.03B: 
04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Add to the end of section 46-1.03C: 
07-19-13 

Grouting equipment must be: 

1. Capable of grouting at a pressure of at least 100 psi 
2. Equipped with a pressure gage having a full-scale reading of not more than 300 psi 
 
 

07-19-13 
Delete the 3rd paragraph of section 46-2.01A. 

 

Add to the beginning of section 46-2.01C: 
07-19-13 

Submittals for strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with 
section 50-1.01C. 

 

Add to section 46-2.01D: 
07-19-13 

46-2.01D(3)  Steel 
Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50-
1.01D. 

46-2.01D(4)  Grout 
The Department tests the efflux time of the grout under California Test 541. 
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Add to the beginning of section 46-2.02B: 
07-19-13 

Strand tendons, bar tendons, and bar couplers must comply with section 50-1.02B. 

 

Replace the 1st paragraph of section 46-2.02E with: 
07-19-13 

The efflux time of the grout immediately after mixing must be at least 11 seconds. 

 

Add between the 13th and 14th paragraphs of section 46-2.03A: 
07-19-13 

If hot weather conditions will contribute to quick stiffening of the grout, cool the grout by authorized 
methods as necessary to prevent blockages during pumping activities. 

 

Add between the 1st and 2nd paragraphs of section 46-2.03D: 
07-19-13 

Secure the ends of strand tendons with a permanent type anchorage system that: 

1. Holds the prestressing steel at a force producing a stress of at least 95 percent of the specified 
ultimate tensile strength of the steel 

2. Permanently secures the ends of the prestressing steel 
 
 

Replace the 2nd sentence of the 1st paragraph of section 46-3.02A with: 
07-19-13 

The epoxy-coated prefabricated reinforcing bar must comply with section 52-2.03, except the epoxy 
thickness must be from 10 to 12 mils. 

 

Replace the 2nd paragraph of section 46-3.02B with: 
07-19-13 

Concrete anchors on bearing plates must comply with the specifications for studs in clause 7 of AWS 
D1.1. 

 

07-19-13 
Delete the 1st paragraph of section 46-3.02E. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

47  EARTH RETAINING SYSTEMS 
07-19-13 

Replace the 2nd paragraph of section 47-2.01D with: 
02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 
10-19-12 

78-100 
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Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 
12 minimum 

 

Replace the 1st paragraph of section 47-2.02E with: 
02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Replace section 47-3 with: 
07-19-13 

47-3  REINFORCED CONCRETE CRIB WALLS 
47-3.01  General 
Section 47-3 includes specifications for constructing reinforced concrete crib walls. 

Reinforced concrete crib walls must comply with section 51. 

Reinforcement must comply with section 52. 

Concrete crib walls consist of a series of rectangular cells composed of interlocking, precast, reinforced 
concrete headers, stretchers, and blocks. 

47-3.02  Materials 
47-3.02A  General 
Pads shown to be placed between bearing surfaces must either be (1) neoprene complying with the 
specifications for strip waterstops in section 51-2.05 or (2) commercial quality no. 30 asphalt felt. The 
protective board is not required for neoprene pads. 

47-3.02B  Crib Members 
47-3.02B(1)  General 
All members may be manufactured to dimensions 1/8 inch greater in thickness than shown. The 
thickness of the lowest step must not be less than the dimension shown. 

Stretchers may be manufactured 1/2 inch less in length than shown. 

When an opening is shown in the face of the wall, special length stretchers and additional headers may 
be necessary. 

For non-tangent wall alignments, special length stretchers may be required. 

For non-tangent wall alignments and at locations where filler blocks are required, special length front face 
closure members may be required. 

47-3.02B(2)  Reinforcement 
Reinforcing wire must comply with ASTM A 496/A 496M. 

For hoops or stirrups use either (1) reinforcing wire or (2) deformed steel welded wire reinforcement. The 
size must be equivalent to the reinforcing steel shown. Deformed steel welded wire reinforcement must 
comply with ASTM A 497/A 497M. 

47-3.02B(3)  Concrete 
Concrete test cylinders must comply with section 90-1.01D(5), except when the penetration of fresh 
concrete is less than 1 inch, the concrete in the test mold must be consolidated by vibrating the mold 
equivalent to the consolidating effort being used to consolidate the concrete in the members. 
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Cure crib members under section 51-4.02C. 

When removed from forms, the members must present a true surface of even texture, free from 
honeycombs and voids larger than 1 inch in diameter and 5/16 inch in depth. Clean and fill other pockets 
with mortar under sections 51-1.02F and 51-1.03E(2). 

External vibration resulting in adequate consolidation may be used. 

If the Engineer determines that rock pockets are of the extent or character as to affect the strength of the 
member or to endanger the life of the steel reinforcement, replace the member. 

Finish concrete-to-concrete bearing surfaces to a smooth plane. Section 51-1.03F does not apply to 
concrete crib members. 

47-3.03  Construction 
Place reinforced concrete crib walls to the lines and grades established by the Engineer. The foundation 
must be accepted by the Engineer before any crib members are placed. 

The gap between bearing surfaces must not exceed 1/8 inch. 

Where a gap of 1/16 inch to 1/8 inch exists or where shown, place a 1/16-inch pad of asphalt felt or sheet 
neoprene between the bearing surfaces.  

47-3.04  Payment 
The area of reinforced concrete crib wall is measured on the batter at the outer face for the height from 
the bottom of the bottom stretcher to the top of the top stretcher and for a length measured from end to 
end of each section of wall. 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 
10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 
10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 47-6.01C with: 
04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

48  TEMPORARY STRUCTURES 
07-19-13 

Replace "previously welded splice" and its definition in section 48-2.01B with: 
04-19-13 

previously welded splice: Splice made in a falsework member in compliance with AWS D1.1 or other 
recognized welding standard before contract award. 
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Add to section 48-2.01B: 
07-19-13 

independent support system: Support system that is in addition to the falsework removal system 
employing methods of holding falsework from above by winches, hydraulic jacks with prestressing 
steel, HS rods, or cranes. 

 

04-19-13 
Delete "field" in the 1st sentence of the 5th paragraph of section 48-2.01C(1). 

 

Replace item 1 in the list in the 6th paragraph of section 48-2.01C(1) with: 
04-19-13 

1. Itemize the testing, inspection methods, and acceptance criteria used 
 
 

Replace "sets" at each occurrence in the 4th paragraph of section 48-2.01C(2) with: 
07-19-13 

copies 

 

Replace the 7th paragraph of section 48-2.01C(2) with: 
09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

Add to section 48-2.01C(2): 
07-19-13 

Shop drawings and calculations for falsework removal systems employing methods of holding falsework 
from above by winches, hydraulic jacks with prestressing steel, HS rods, or cranes must include: 

1. Design code used for the analysis of the structural members of the independent support system 
2. Provisions for complying with current Cal/OSHA requirements 
3. Load tests and ratings within 1 year of intended use of hydraulic jacks and winches 
4. Location of the winches, hydraulic jacks with prestressing steel, HS rods, or cranes 
5. Analysis showing that the bridge deck and overhang are capable of supporting all loads at all time 
6. Analysis showing that winches will not overturn or slide during all stages of loading 
7. Location of deck and soffit openings if needed 
8. Details of repair for the deck and soffit openings after falsework removal 
 
 

Replace the 1st paragraph of section 48-2.01D(2) with: 
04-19-13 

Welding must comply with AWS D1.1 or other recognized welding standard, except for fillet welds where 
the load demands are 1,000 lb or less per inch for each 1/8 inch of fillet weld. 

 

Replace the 1st through 3rd sentences in the 2nd paragraph of section 48-2.01D(2) with: 
04-19-13 

Perform NDT on welded splices using UT or RT. Each weld and any repair made to a previously welded 
splice must be tested. 
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Replace the 3rd paragraph of section 48-2.01D(2) with: 
04-19-13 

For previously welded splices, perform and document all necessary testing and inspection required to 
certify the ability of the falsework members to sustain the design stresses. 

 

Add to section 48-2.01D(3)(a): 
07-19-13 

Falsework removal system employing methods of holding falsework from above and members of the 
independent support system must support the sum of the actual vertical and horizontal loads due to 
falsework materials, equipment, construction sequence or other causes, and wind loading. Identifiable 
mechanical devices used in the falsework removal plan must meet applicable industry standards and 
manufacturer instructions for safe load carrying capacity. Unidentifiable winches must be capable of 
carrying twice the design load. 

The load used for the analysis of overturning moment and sliding of the winch system must be 150 
percent of the design load. 

 

Add to section 48-2.03D: 
07-19-13 

Falsework removal employing methods of holding falsework by winches, hydraulic jacks with prestressing 
steel, HS rods, or cranes must also be supported by an independent support system when the system is 
not actively lowering the falsework at vehicular, pedestrian, or railroad traffic openings. 

Bridge deck openings used to facilitate falsework removal activities must be formed and located away 
from the wheel path. The formed openings must be wedge shaped with a 5-inch maximum diameter at 
the top and a 3-inch maximum diameter at the bottom. 

Anchor 10-inch-square aluminum or galvanized steel wire, 1/4-inch-mesh hardware cloth with a 0.025- 
inch minimum wire diameter firmly to the inside of the soffit openings. Construct a 1/2-inch drip groove to 
the outside of soffit openings. 

Clean and roughen openings made in the bridge deck. Fill the deck openings with rapid setting concrete 
complying with section 15-5.02. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

49  PILING 
07-19-13 

Replace "sets" in the 1st paragraph of section 49-1.01C(2) with: 
04-19-13 

copies 

 

Replace "set" in the 2nd paragraph of section 49-1.01C(2) with: 
04-19-13 

copy 

 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 
"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 
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Add to section 49-1.03: 
04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the paragraph of section 49-2.01A(1) with: 
07-19-13 

Section 49-2.01 includes general specifications for fabricating and installing driven piles. 

Epoxy-coated bar reinforcing steel used for pile anchors must comply with section 52-2.02. 

 

Replace the 2nd paragraph of section 49-2.01D with: 
01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the paragraph of section 49-2.02A(1) with: 
07-19-13 

Section 49-2.02 includes specifications for fabricating and installing steel pipe piles. 

 

Replace the definitions in section 49-2.02A(2) with: 
07-19-13 

shop welding: Welding performed at a plant on the Department's Authorized Facility Audit List. 

field welding: Welding not performed at a plant on the Department's Authorized Facility Audit List. 

 

Replace item 2 in the list in the paragraph of section 49-2.02A(3)(b) with: 
07-19-13 

2. Certified mill test reports for each heat number of steel used in pipe piles being furnished. 
 
 

Replace the paragraph of section 49-2.02A(4)(a) with: 
07-19-13 

Section 11-3.02 does not apply to shop welds in steel pipe piles fabricated at a facility on the 
Department's Authorized Facility Audit List. 

For groove welds using submerged arc welding from both sides without backgouging, qualify the WPS 
under Table 4.5 of AWS D1.1. 

 

Replace "0.45" in the 2nd paragraph of section 49-2.02B(1)(a) with: 
07-19-13 

0.47 

 

Replace the 1st paragraph of section 49-2.02B(1)(b) with: 
07-19-13 

Welds must comply with AWS D1.1. Circumferential welds must be CJP welds. 
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07-19-13 
Delete the 5th paragraph of section 49-2.02B(1)(b). 

 

Add to section 49-2.02B(1): 
07-19-13 

49-2.02B(1)(d)  Reserved 
 

Replace "4.8.4" in item 2.3 in the list in the 2nd paragraph of section 49-2.02B(2) with: 
07-19-13 

4.9.4 

 

07-19-13 
Delete the 3rd paragraph of section 49-2.02C(2). 

 

Replace the paragraph of section 49-2.03A(1) with: 
07-19-13 

Section 49-2.03 includes specifications for fabricating and installing structural shape steel piles. 

 

Replace the paragraph of section 49-2.03A(3) with: 
07-19-13 

Submit a certified material test report and a certificate of compliance that includes a statement that all 
materials and workmanship incorporated in the work and all required tests and inspections of this work 
have been performed as described. 

 

Replace the 1st paragraph of section 49-2.03B with: 
07-19-13 

Structural shape steel piles must comply with ASTM A 36/A 36M, ASTM A 572/A 572M, ASTM A 709/A 
709M, or ASTM A 992/A 992M. 

 

Replace "sets" in the 1st paragraph of section 49-2.04A(3) with: 
04-19-13 

copies 

 

07-19-13 
Delete the 1st paragraph of section 49-2.04A(4). 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 
10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
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Replace the 1st paragraph of section 49-3.01A with: 
07-19-13 

Section 49-3.01 includes general specifications for constructing CIP concrete piles. 

 

Add to section 49-3.01A: 
01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 
01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 
01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 
01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 

 

Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 
10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 
01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 
01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
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2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 
geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace "49-2.03A(4)(d)" in the 1st paragraph of section 49-3.02A(4)(d)(i) with: 
07-19-13 

49-3.02A(4)(d) 

 

Add to the beginning of section 49-3.02A(4)(d)(ii): 
07-19-13 

If the drilled hole is dry or dewatered without the use of temporary casing to control ground water, 
installation of inspection pipes is not required.  

 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 
01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 
01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 
07-19-13 

Grout must consist of cementitious material and water, and may contain an admixture if authorized. Do 
not exceed 5 gallons of water per 94 lb of cement. 

Cementitious material must comply with section 90-1.02B, except SCMs are not required.  

Water must comply with section 90-1.02D. If municipally supplied potable water is used, the testing 
specified in section 90-1.02D is waived. 

Admixtures must comply with section 90, except admixtures must not contain chloride ions in excess of 
0.25 percent by weight. 

Use aggregate to extend the grout as follows: 

1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent pea 
gravel, by weight. 

2. Fine aggregate must comply with section 90-1.02C(3). 
3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 85 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
4. Minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 
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Mix the grout as follows: 

1. Add water to the mixer followed by cementitious material, aggregates, and any admixtures. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout. 
3. Agitate the grout continuously until the grout is pumped. 
4. Do not add water after initial mixing. 
 
 

Replace section 49-3.02B(8) with: 
01-20-12 

49-3.02B(8)  Spacers 
Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add between the 1st and 2nd paragraphs of section 49-3.02C(2): 
07-19-13 

For CIDH concrete piles with a pile cap, the horizontal tolerance at the center of each pile at pile cut-off is 
the larger of 1/24 of the pile diameter or 3 inches. The horizontal tolerance for the center-to-center 
spacing of 2 adjacent piles is the larger of 1/24 of the pile diameter or 3 inches. 

 

Add to section 49-3.02C(4): 
01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

07-19-13 
For a single CIDH concrete pile supporting a column: 

1. If the pile and the column share the same reinforcing cage diameter, this cage must be accurately 
placed as shown 

2. If the pile reinforcing cage is larger than the column cage and the concrete is placed under dry 
conditions, maintain a clear horizontal distance of at least 3.5 inches between the two cages 

3. If the pile reinforcing cage is larger than the column cage and the concrete is placed under slurry, 
maintain a clear horizontal distance of at least 5 inches between the two cages 

 
 

Replace section 49-3.02C(6) with: 
07-19-13 

49-3.02C(6)  Construction Joint 
Section 49-3.02C(6) applies to CIDH concrete piles where a construction joint is shown. 

If a permanent steel casing is not shown, you must furnish and install a permanent casing. The 
permanent casing must: 
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1. Be watertight and of sufficient strength to prevent damage and to withstand the loads from installation 
procedures, drilling and tooling equipment, lateral concrete pressures, and earth pressures. 

2. Extend at least 5 feet below the construction joint. If placing casing into rock, the casing must extend 
at least 2 feet below the construction joint. 

3. Not extend above the top of the drilled hole or final grade whichever is lower. 
4. Not increase the diameter of the CIDH concrete pile more than 2 feet. 
5. Be installed by impact or vibratory hammers, oscillators, rotators, or by placing in a drilled hole. 

Casings placed in a drilled hole must comply with section 49-3.02C(5). 
 
Section 49-2.01A(4)(b) does not apply to permanent casings specified in this section. 

 

Add to section 49-4.01: 
07-19-13 

Steel soldier piles must comply with section 49-2.03. 

 

Replace the headings and paragraphs in section 49-4.02 with: 
07-19-13 

Concrete anchors must comply with the specifications for studs in clause 7 of AWS D1.1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

50  PRESTRESSING CONCRETE 
07-19-13 

Replace "sets" at each occurrence in the 2nd and 3rd paragraphs of section 50-1.01C(3) with: 
04-19-13 

copies 

 

Add to section 50-1.01C(3): 
07-19-13 

Include a grouting plan with your shop drawing submittal. The grouting plan must include: 

1. Detailed grouting procedures 
2. Type, quantity, and brand of materials to be used 
3. Type of equipment to be used including provisions for backup equipment 
4. Types and locations of grout inlets, outlets, and vents 
5. Methods to clean ducts before grouting 
6. Methods to control the rate of flow within ducts 
7. Theoretical grout volume calculations for each duct 
8. Duct repair procedures due to an air pressure test failure 
9. Mixing and pumping procedures 
10. Direction of grouting 
11. Sequence of use of inlets and outlets 
12. Procedure for handling blockages 
13. Proposed forms for recording grouting information 
14. Procedure for secondary grouting 
15. Names of people who will perform grouting activities including their relevant experience and 

certifications 
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Add to section 50-1.01C: 
07-19-13 

50-1.01C(5)  Grout 
Submit a daily grouting report for each day grouting is performed. Submit the report within 3 days after 
grouting. The report must be signed by the technician supervising the grouting activity. The report must 
include: 

1. Identification of each tendon 
2. Date grouting occurred 
3. Time the grouting started and ended 
4. Date of placing the prestressing steel in the ducts 
5. Date of stressing 
6. Type of grout used 
7. Injection end and applied grouting pressure 
8. Actual and theoretical quantity of grout used to fill duct 
9. Ratio of actual to theoretical grout quantity 
10. Records of air, grout, and structure surface temperatures during grouting. 
11. Summary of tests performed and results, except submit compressive strength and chloride ion test 

results within 48 hours of test completion 
12. Names of personnel performing the grouting activity 
13. Summary of problems encountered and corrective actions taken 
14. Summary of void investigations and repairs made 
 
 

Replace the introductory clause in the 1st paragraph of section 50-1.01C(4) with: 
07-19-13 

Submit test samples for the materials shown in the following table to be used in the work: 

 

Add between "the" and "test samples" in the 1st paragraph of section 50-1.01D(2): 
07-19-13 

prestressing steel 

 

Replace the 3rd paragraph of section 50-1.01D(2) with: 
10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 3rd paragraph in section 50-1.01D(3) with: 
07-19-13 

Each pressure gage must be fully functional and have an accurately reading, clearly visible dial or 
display. The dial must be at least 6 inches in diameter and graduated in 100 psi increments or less. 

 

Add between the 5th and 6th paragraphs of section 50-1.01D(3): 
07-19-13 

Each jack and its gages must be calibrated as a unit. 

 

Replace the 6th paragraph in section 50-1.01D(3) with: 
07-19-13 

Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its specified 
minimum ultimate tensile strength must be calibrated by METS within 1 year of use and after each repair. 
You must: 

1. Schedule the calibration of the jacking equipment with METS 
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2. Mechanically calibrate the gages with a dead weight tester or other authorized means before 
calibration of the jacking equipment by METS 

3. Verify that the jack and supporting systems are complete, with proper components, and are in good 
operating condition 

4. Provide labor, equipment, and material to (1) install and support the jacking and calibration equipment 
and (2) remove the equipment after the calibration is complete 

5. Plot the calibration results 
 
Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its specified 
minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 months of use 
and after each repair. 

 

Add to section 50-1.01D: 
07-19-13 

50-1.01D(4)  Pressure Testing Ducts 
For post-tensioned concrete bridges, pressure test each duct with compressed air after stressing. To 
pressure test the ducts: 

1. Seal all inlets, outlets, and grout caps. 
2. Open all inlets and outlets on adjacent ducts. 
3. Attach an air compressor to an inlet at 1 end of the duct. The attachment must include a valve that 

separates the duct from the air source. 
4. Attach a pressure gage to the inlet at the end of the duct. 
5. Pressurize the duct to 50 psi. 
6. Lock-off the air source. 
7. Record the pressure loss after 1 minute. 
8. If there is a pressure loss exceeding 25 psi, repair the leaks with authorized methods and retest. 
 
Compressed air used to clear and test the ducts must be clean, dry, and free of oil or contaminants. 

50-1.01D(5)  Duct Demonstration of Post-Tensioned Members 
Before placing forms for deck slabs of box girder bridges, demonstrate that any prestressing steel placed 
in the ducts is free and unbonded. If no prestressing steel is in the ducts, demonstrate that the ducts are 
unobstructed. 

If prestressing steel is installed after the concrete is placed, demonstrate that the ducts are free of water 
and debris immediately before installing the steel. 

Before post-tensioning any member, demonstrate that the prestressing steel is free and unbonded in the 
duct. 

The Engineer must witness all demonstrations. 

50-1.01D(6)  Void Investigation 
In the presence of the Engineer, investigate the ducts for voids between 24 hours and 72 hours after 
grouting completion. As a minimum, inspect the inlet and outlet ports at the anchorages and at high points 
in the tendons for voids after removal. Completely fill any voids found with secondary grout. 

50-1.01D(7)  Personnel Qualifications 
Perform post-tensioning field activities, including grouting, under the direct supervision of a technician 
certified as a level 2 Bonded PT Field Specialist through the Post-Tensioning Institute. Grouting activities 
may be performed under the direct supervision of a technician certified as a Grouting Technician through 
the American Segmental Bridge Institute. 
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Replace the 6th paragraph of section 50-1.02B with: 
07-19-13 

Package the prestressing steel in containers or shipping forms that protect the steel against physical 
damage and corrosion during shipping and storage. 

 

Replace the 13th paragraph of section 50-1.02B with: 
07-19-13 

Prestressing steel is rejected if surface rust either: 

1. Cannot be removed by hand-cleaning with a fine steel wool pad 
2. Leaves pits visible to the unaided eye after cleaning 
 
 

Replace the 4th paragraph of section 50-1.02C with: 
07-19-13 

Admixtures must comply with section 90, except admixtures must not contain chloride ions in excess of 
0.25 percent by weight. 

 

07-19-13 
Delete the 5th paragraphs of section 50-1.02C. 

 

Add to section 50-1.02C: 
07-19-13 

Secondary grout must: 

1. Comply with ASTM C 1107 
2. Not have a deleterious effect on the steel, concrete, or bond strength of the steel to concrete 
 
 

Replace item 9 including items 9.1 and 9.2 in the list in the 1st paragraph of section 50-1.02D with: 
07-19-13 

9. Have an inside cross-sectional area of at least 2.5 times the net area of the prestressing steel for 
multistrand tendons 

 
 

Replace "3/8" in item 10 in the list in the 1st paragraph of section 50-1.02D with: 
07-19-13 

1/2 

 

07-19-13 
Delete the 2nd sentences in the 1st paragraph of section 50-1.02E. 

 

Replace section 50-1.02F with: 
07-19-13 

50-1.02F Permanent Grout Caps 
Permanent grout caps for anchorage systems of post-tensioned tendons must: 

1. Be glass-fiber-reinforced plastic with antioxidant additives. The environmental stress-cracking failure 
time must be at least 192 hours under ASTM D 1693, Condition C. 

2. Completely cover and seal the wedge plate or anchorage head and all exposed metal parts of the 
anchorage against the bearing plate using neoprene O-ring seals. 

3. Have a grout vent at the top of the cap. 
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4. Be bolted to the anchorage with stainless steel complying with ASTM F 593, alloy 316. All fasteners, 
including nuts and washers, must be alloy 316. 

5. Be pressure rated at or above 150 psi. 
 
 

Add to section 50-1.02: 
09-16-11 

50-1.02G  Sheathing 
Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Replace the 2nd paragraph of section 50-1.03A(3) with: 
07-19-13 

After installation, cover the duct ends and vents to prevent water or debris from entering. 

 

Add to section 50-1.03A(3): 
07-19-13 

Support ducts vertically and horizontally during concrete placement at a spacing of at most 4 feet. 

 

07-19-13 
Delete "at least" in the 1st paragraph of section 50-1.03B(1). 

 

Add to section 50-1.03B(1): 
01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

07-19-13 
Delete the 1st through 4th paragraphs of section 50-1.03B(2)(a). 

 

Replace "temporary tensile strength" in the 7th paragraph of section 50-1.03B(2)(a) with: 
07-19-13 

temporary tensile stress 

 

Add to section 50-1.03B(2)(a): 
07-19-13 

If prestressing strand is installed using the push-through method, use guide caps at the front end of each 
strand to protect the duct from damage. 
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Add to the list in the 2nd paragraph of section 50-1.03B(2)(c): 
07-19-13 

3. Be equipped with permanent grout caps 
 
 

Replace section 50-1.03B(2)(d) with: 
07-19-13 

50-1.03B(2)(d)  Bonding and Grouting 
50-1.03B(2)(d)(i)  General 
Bond the post-tensioned prestressing steel to the concrete by completely filling the entire void space 
between the duct and the prestressing steel with grout. 

Ducts, vents, and grout caps must be clean and free from water and deleterious materials that would 
impair bonding of the grout or interfere with grouting procedures. Compressed air used for cleaning must 
be clean, dry, and free of oil or contaminants. 

Prevent the leakage of grout through the anchorage assembly by positive mechanical means. 

Before starting daily grouting activities, drain the pump system to remove any water from the piping 
system. 

Break down and thoroughly clean the pump and piping system after each grouting session. 

After completing duct grouting activities: 

1. Abrasive blast clean and expose the aggregate of concrete surfaces where concrete is to be placed 
to cover and encase the anchorage assemblies 

2. Remove the ends of vents 1 inch below the roadway surface 
 
50-1.03B(2)(d)(ii)  Mixing and Proportioning 
Proportion solids by weight to an accuracy of 2 percent. 

Proportion liquids by weight or volume to an accuracy of 1 percent. 

Mix the grout as follows: 

1. Add water to the mixer followed by the other ingredients. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout 

without an excessive temperature increase or loss of properties of the mixture. 
3. Do not exceed 5 gal of water per 94 lb of cement or the quantity of water in the manufacturer's 

instructions, whichever is less. 
4. Agitate the grout continuously until the grout is pumped. Do not add water after the initial mixing. 
 
50-1.03B(2)(d)(iii)  Placing 
Pump grout into the duct within 30 minutes of the 1st addition of the mix components. 

Inject grout from the lowest point of the duct in an uphill direction in 1 continuous operation maintaining a 
one-way flow of the grout. You may inject from the lowest anchorage if complete filling is ensured. 

Before injecting grout, open all vents. 

Continuously discharge grout from the vent to be closed. Do not close any vent until free water, visible 
slugs of grout, and entrapped air have been ejected and the consistency of the grout flowing from the 
vent is equivalent to the injected grout. 

Pump the grout at a rate of 16 to 50 feet of duct per minute. 

Conduct grouting at a pressure range of 10 to 50 psi measured at the grout inlet. Do not exceed 
maximum pumping pressure of 150 psi at the grout inlet. 

As grout is injected, close the vents in sequence in the direction of flow starting with the closest vent. 
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Before closing the final vent at the grout cap, discharge at least 2 gal of grout into a clean receptacle. 

Bleed all high point vents. 

Lock a pressure of 5 psi into the duct by closing the grout inlet valve. 

50-1.03B(2)(d)(iv)  Weather Conditions 
If hot weather conditions will contribute to quick stiffening of the grout, cool the grout by authorized 
methods as necessary to prevent blockages during pumping activities. 

If freezing weather conditions are anticipated during and following the placement of grout, provide 
adequate means to protect the grout in the ducts from damage by freezing. 

50-1.03B(2)(d)(v)  Curing 
During grouting and for a period of 24 hours after grouting, eliminate vibration from contractor controlled 
sources within 100 feet of the span in which grouting is taking place, including from moving vehicles, 
jackhammers, large compressors or generators, pile driving activities, soil compaction, and falsework 
removal. Do not vary loads on the span. 

For PC concrete members, do not move or disturb the members after grouting for 24 hours. If ambient 
temperature drops below 50 degrees F, do not move or disturb the members for 48 hours. 

Do not remove or open valves until grout has cured for at least 24 hours. 

50-1.03B(2)(d)(vi)  Grouting Equipment 
Grouting equipment must be: 

1. Capable of grouting at a pressure of at least 100 psi 
2. Equipped with a pressure gage having a full-scale reading of not more than 300 psi 
3. Able to continuously grout the longest tendon on the project in less than 20 minutes 
 
Grout must pass through a screen with clear openings of 1/16 inch or less before entering the pump. 

Fit grout injection pipes, ejection pipes, and vents with positive mechanical shutoff valves capable of 
withstanding the pumping pressures. Do not remove or open valves until the grout has set. If authorized, 
you may substitute mechanical valves with suitable alternatives after demonstrating their effectiveness. 

Provide a standby grout mixer and pump. 

50-1.03B(2)(d)(vii)  Grout Storage 
Store grout in a dry environment. 

50-1.03B(2)(d)(viii)  Blockages 
If the grouting pressure reaches 150 psi, close the inlet and pump the grout at the next vent that has just 
been or is ready to be closed as long as a one-way flow is maintained. Do not pump grout into a 
succeeding outlet from which grout has not yet flowed. 

When complete grouting of the tendon cannot be achieved by the steps specified, stop the grouting 
operation. 

50-1.03B(2)(d)(ix)  Secondary Grouting 
Perform secondary grouting by vacuum grouting under the direct supervision of a person who has been 
trained and has experience in the use of vacuum grouting equipment and procedures. 

The vacuum grouting process must be able to determine the size of the void and measure the volume of 
grout filling the void. 

Vacuum grouting equipment must consist of: 

1. Volumeter for the measurement of void volume 
2. Vacuum pump with capacity of at least 10 cfm and equipped with a flow meter capable of measuring 

the amount of grout being injected 
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50-1.03B(2)(d)(x)  Vertical Tendon Grouting 
Provide a standpipe at the upper end of the tendon to collect bleed water and allow it to be removed from 
the grout. The standpipe must be large enough to prevent the grout elevation from dropping below the 
highest point of the upper anchorage device. If the grout level drops to the highest point of the upper 
anchorage device, immediately add grout to the standpipe. 

Remove the standpipe after the grout has hardened. 

For vertical tendons in excess of 100 feet high or if grouting pressure exceeds 145 psi, inject grout at a 
higher vent from which grout has already flowed to maintain one-way flow. 

50-1.03B(2)(d)(xi)  Vents 
Place vents at the following locations: 

1. Anchorage areas at both ends of the tendon 
2. Each high point 
3. 4 feet upstream and downstream of each crest of a high point 
4. Each change in the cross section of duct 
 
 

Add to section 50-1.03B(2): 
09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 
Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

51  CONCRETE STRUCTURES 
04-18-14 

Replace the paragraphs of section 51-1.01A with: 
10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 
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Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Replace "sets" in the 1st paragraph of section 51-1.01C(2) with: 
07-19-13 

copies 

 

Replace the heading of section 51-1.01D(4) with: 
04-19-13 

Testing Concrete Surfaces 
 

Add to section 51-1.01D(4)(a): 
04-19-13 

The Engineer tests POC deck surfaces for smoothness and crack intensity. 

 

Add to the list in the 1st paragraph of section 51-1.01D(4)(b): 
04-19-13 

3. Completed deck surfaces, including ramps and landings of POCs 
 
 

Replace the 4th paragraph in section 51-1.01D(4)(b) with: 
04-19-13 

Except for POCs, surface smoothness is tested using a bridge profilograph under California Test 547. 
Two profiles are obtained in each lane approximately 3 feet from the lane lines and 1 profile is obtained in 
each shoulder approximately 3 feet from the curb or rail face. Profiles are taken parallel to the direction of 
traffic. 

 

Add between the 5th and 6th paragraphs of section 51-1.01D(4)(b): 
04-19-13 

POC deck surfaces must comply with the following smoothness requirements: 

1. Surfaces between grade changes must not vary more than 0.02 foot from the lower edge of a 12-foot-
long straightedge placed parallel to the centerline of the POC 

2. Surface must not vary more than 0.01 foot from the lower edge of a 6-foot-long straightedge placed 
perpendicular to the centerline of the POC 

 
 

Add to section 51-1.01D(4)(d): 
04-19-13 

The Engineer measures crack intensity of POC deck surfaces after curing, before prestressing, and 
before falsework release. Clean the surface for the Engineer to measure surface crack intensity. 

In any 100 sq ft portion of a new POC deck surface, if there are more than 10 feet of cracks having a 
width at any point of over 0.02 inch, treat the deck with methacrylate resin under section 15-5.05. Treat 
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the entire deck width between the curbs to 5 feet beyond where the furthest continuous crack emanating 
from the 100 sq ft section is 0.02 inch wide. Treat the deck surface before grinding. 

 

Replace the 2nd paragraph of section 51-1.02B with: 
07-19-13 

Except for minor structures, the minimum required 28-day compressive strength for concrete in structures 
or portions of structures is the compressive strength described or 3,600 psi, whichever is greater. 

 

Add to section 51-1.03C(2)(c)(i): 
04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 
04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 
10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 
08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Add to section 51-1.03F(5)(a): 
04-19-13 

For approach slabs, sleeper slabs, and other roadway surfaces of concrete structures, texture the 
roadway surface as specified for bridge deck surfaces in section 51-1.03F(5)(b). 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 
04-20-12 

51-1.03F(5)(b)(i)  General 
Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 
For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 
In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 
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51-1.03F(5)(b)(ii)  Grinding and Grooving 
When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 
When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Add to section 51-1.03F: 
04-19-13 

51-1.03F(6)  Finishing Pedestrian Overcrossing Surfaces 
Construct deck surfaces, including ramps and landings of POCs to the grade and cross section shown. 
Surfaces must comply with the specified smoothness, surface texture, and surface crack requirements. 

The Engineer sets deck elevation control points for your use in establishing the grade and cross section 
of the deck surface. The grade established by the deck elevation control points includes all camber 
allowances. Except for landings, elevation control points include the beginning and end of the ramp and 
will not be closer together than approximately 8 feet longitudinally and 4 feet transversely to the POC 
centerline. Landing elevation control points are at the beginning and the end of the landing. 

Broom finish the deck surfaces of POCs. Apply the broom finish perpendicular to the path of travel. You 
may apply water mist to the surface immediately before brooming. 

Clean any discolored concrete by abrasive blast cleaning or other authorized methods. 

 

Replace the paragraphs of section 51-1.04 with: 
10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 
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The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace section 51-2.01B(2) with: 
04-19-13 

51-2.01B(2)  Reserved 
 

04-19-13 
Delete the 4th paragraph of section 51-2.01C. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 
10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 
04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02D(1)(c)(ii) with: 
04-19-13 

copies 

 

Replace "set" in the 7th paragraph of section 51-2.02D(1)(c)(ii) with: 
04-19-13 

copy 

 

Add to the 1st paragraph of section 51-2.02D(3): 
04-19-13 

POC deck surfaces must comply with section 51-1.03F(6) before placing and anchoring joint seal 
assemblies. 
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Replace "sets" in the 2nd paragraph of section 51-2.02E(1)(c) with: 
04-19-13 

copies 

 

Replace "set" in the 6th paragraph of section 51-2.02E(1)(c) with: 
04-19-13 

copy 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 
08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02F(1)(c) with: 
04-19-13 

copies 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 
10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 
Delete the 2nd paragraph of section 51-4.01A. 

 

Replace the 3rd paragraph of section 51-4.01C(2) with: 
04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace "sets" in the 1st paragraph of section 51-4.01C(3) with: 
04-19-13 

copies 
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10-19-12 
Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 
04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 
04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 
04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add to section 51-5.01A: 
07-19-13 

Structure excavation and backfill must comply with section 19-3. 

Treated permeable base must comply with section 29. 

 

Replace the paragraph in section 51-5.02G with: 
04-18-14 

HMA for a temporary roadway structural section must comply with the specifications for minor HMA in 
section 39. 

 

07-19-13 
Delete the 1st paragraph of section 51-5.03B(3). 

 

07-19-13 
Delete the 2nd paragraph of section 51-5.03D(1). 
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Add between the 1st and 2nd paragraphs of section 51-7.01A: 
10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 
Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 
10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 
10-19-12 

51-8–51-15  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

52  REINFORCEMENT 
01-18-13 

Add to section 52-1.01A: 
07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 
10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 
04-20-12 

9. Shear reinforcement stirrups in PC girders 
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Replace the 6th paragraph of section 52-6.01D(4)(a) with: 
01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 

 

Replace section 52-6.02D with: 
10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 
When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 
01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

53  SHOTCRETE 
07-19-13 

Replace the 2nd and 3rd paragraphs of section 53-2.01D(1) with: 
07-19-13 

Obtain and test all cores for compressive strength under ASTM C 42/C 42M at an authorized laboratory. 
The compressive strength is the average strength of the 3 cores. 

Shotcrete must have a minimum compressive strength of 3,600 psi, unless otherwise described. The 
shotcrete must attain the minimum compressive strength at 28 days, except 42 days are allowed for 
shotcrete with a described minimum compressive strength greater than 3,600 psi. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

54  WATERPROOFING 
04-18-14 

Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 
04-20-12 

at least 

 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-278 

04-18-14 
Delete the 3rd paragraph of section 54-5.01A. 

 

04-18-14 
Delete "and HMA" in the 2nd paragraph of section 54-5.03. 

 

Replace the last paragraph of section 54-5.03 with: 
04-18-14 

Do not allow traffic on the seal until HMA is placed over it. 

 

Add to section 54: 
07-19-13 

54-7 SILANE WATERPROOFING TREATMENT 
Reserved 

54-8–54-10 RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

55  STEEL STRUCTURES 
07-19-13 

07-19-13 
Delete the 3rd paragraph in section 55-1.01C(1). 

 

Replace the 3rd sentence of the 4th paragraph in section 55-1.01C(1) with: 
07-19-13 

For ASTM F 1554 anchor bolts, include chemical composition and carbon equivalence for each heat of 
steel. 

 

Add to section 55-1.01C(1): 
07-19-13 

For HS connections, submit a record of which lots are used in each joint as an informational submittal. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 55-1.01C(2) with: 
04-19-13 

copies 

 

Replace the list in the 2nd paragraph of section 55-1.01C(2) with: 
07-19-13 

1. Sequence of shop and field assembly and erection. For continuous members, include proposed steel 
erection procedures with calculations that show girder capacity and geometry will be correct. 

2. Welding sequences and procedures. 
3. Layout drawing of the entire structure with locations of butt welded splices. 
4. Locations of temporary supports and welds. 
5. Vertical alignment of girders at each stage of erection. 
6. Match-marking diagrams. 
7. Details for connections not shown or dimensioned on the plans. 
8. Details of allowed options incorporated in the work. 
9. Direction of rolling of plates where orientation is specified. 
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10. Distortion control plan. 
11. Dimensional tolerances. Include measures for controlling accumulated error to meet overall 

tolerances. 
12. Material specification and grade listed on the bill of materials. 
13. Identification of tension members and fracture critical members. 
14. Proposed deviations from plans, specifications, or previously submitted shop drawings. 
15. Contract plan sheet references for details. 
 
 

Replace items 2 and 3 in the list in the 1st paragraph of section 55-1.01C(3) with: 
07-19-13 

2. Tension flanges and webs of horizontally curved girders 
3. Hanger plates 
 
 

Replace the 2nd paragraph of section 55-1.01C(3) with: 
07-19-13 

Furnish plates, shapes, or bars with extra length to provide for removal of check samples. 

 

07-19-13 
Delete the 1st and 2nd sentences in the 3rd paragraph of section 55-1.01C(3). 

 

Replace the 4th paragraph of section 55-1.01C(3) with: 
07-19-13 

Remove material for test samples in the Engineer's presence. Test samples for plates over 24 inches 
wide must be 10 by 12 inches with the long dimension transverse to the direction of rolling. Test samples 
for other products must be 12 inches long taken in the direction of rolling with a width equal to the product 
width. 

 

Replace the 1st sentence of the 6th paragraph in section 55-1.01C(3) with: 
07-19-13 

Results of check testing are delivered to you within 20 days of receipt of samples at METS. 

 

07-19-13 
Delete the 2nd paragraph of section 55-1.01D(1). 

 

Replace the 2nd sentence of the 4th paragraph in section 55-1.01D(1) with: 
07-19-13 

The calibration must be performed by an authorized repair and calibration center approved by the tool 
manufacturer. 

 

Add to section 55-1.01D(1): 
07-19-13 

For bolts installed as snug tight, rotational capacity testing and installation tension testing are not 
required. 

In addition to NDT requirements in AWS D1.5, ultrasonically test 25 percent of all main member tension 
butt welds in material over 1/2 inch thick. 

Perform NDT on 100 percent of each pin as follows: 

1. MT under ASTM A 788, S 18, with no linear indication allowed exceeding 3 mm 
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2. UT under ASTM A 788, S 20, level S and level DA in two perpendicular directions 
 
The Engineer determines the location of all NDT testing for welding. 

 

07-19-13 
Delete the 2nd paragraph of section 55-1.01D(3)(a). 

 

Replace section 55-1.01D(4)(b) with: 
07-19-13 

Perform rotational capacity testing on each rotational capacity lot under section 55-1.01D(3)(b) at the job 
site before installation. 

 

Replace the 1st sentence of the 2nd paragraph in section 55-1.01D(4)(c) with: 
07-19-13 

Test 3 representative HS fastener assemblies under section 8 of Specification for Structural Joints Using 
High-Strength Bolts of the RCSC. 

 

Replace the 1st paragraph in section 55-1.01D(4)(d) with: 
07-19-13 

Perform fastener tension testing to verify minimum tension in HS bolted connections no later than 48 
hours after all fasteners in a connection have been tensioned. 

 

Replace the 3rd paragraph in section 55-1.01D(4)(d) with: 
07-19-13 

Test 10 percent of each type of fastener assembly in each HS bolted connection for minimum tension 
using the procedure described in section 10 of Specification for Structural Joints Using High-Strength 
Bolts of the RCSC. Check at least 2 assemblies per connection. For short bolts, determine the inspection 
torque using steps 1 through 7 of "Arbitration of Disputes, Torque Method-Short Bolts" in Structural 
Bolting Handbook of the Steel Structures Technology Center. 

 

Replace the 1st table in the 1st paragraph of section 55-1.02A(1) with: 
07-19-13 

Structural Steel 
Material Specification 

Carbon steel ASTM A 709/A 709M, Grade 36 or 
{ASTM A36/A36M}a 

HS low alloy columbium 
vanadium steel 

ASTM A 709/A 709M, Grade 50 or 
{ASTM A 992/A 992M or  
ASTM A 572/A 572M, Grade 50}a 

HS low alloy structural steel ASTM A 709/A 709M, Grade 50W or  
Grade HPS 50W, or {ASTM A 588/A 588M}a 

HS low alloy structural steel 
plate 

ASTM A 709/A 709M, Grade HPS 70W 

High-yield strength quenched 
and tempered alloy steel 
plate suitable for welding 

ASTM A 709/A 709M, Grade 100, Grade 100W, 
or Grade HPS 100W, or  
{ASTM A 514/A 514M}a 

aGrades you may substitute for the equivalent ASTM A 709 steel subject to the 
modifications and additions specified and to the requirements of ASTM A 709. 
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Replace the 2nd table in the 1st paragraph of section 55-1.02A(1) with: 
07-19-13 

Fasteners 
Material Specification 

Steel fastener components 
for general applications: 

 
 

Bolts and studs ASTM A 307 
Anchor bolts ASTM F 1554a 
HS bolts and studs ASTM A 449, Type 1a 
HS threaded rods ASTM A 449, Type 1 a 
HS nonheaded anchor 
bolts 

ASTM F 1554, Grade 105, Class 2Aa 

Nuts ASTM A 563, including appendix X1b 
Washers ASTM F 844 
Hardened Washers ASTM F 436, Type 1, including  

S1 supplementary requirements 
Components of HS steel 
fastener assemblies for use 
in structural steel joints: 

 

Bolts ASTM A 325, Type 1 
Tension control bolts ASTM F 1852, Type 1 
Nuts ASTM A 563, including appendix X1b 
Hardened washers ASTM F 436, Type 1, Circular, including  

S1 supplementary requirements 
Direct tension indicators ASTM F 959, Type 325, zinc-coated 

aUse hardened washers.
bZinc-coated nuts tightened beyond snug or wrench tight must be furnished with 
a dry lubricant complying with supplementary requirement S2 in ASTM A 563. 

 

 

Replace the 3rd table in the 1st paragraph of section 55-1.02A(1) with: 
07-19-13 

Other Materials 
Material Specification 

Carbon steel for forgings, 
pins, and rollers 

ASTM A 668/A 668M, Class D 

Alloy steel for forgings ASTM A 668/A 668M, Class G 
Pin nuts ASTM A 709/A 709M or 

ASTM A 563, including appendix X1a 
Carbon-steel castings ASTM A 27/A 27M, Grade 65-35, Class 1 
Malleable iron castings ASTM A 47/A 47M, Grade 32510 
Gray iron castings ASTM A 48, Class 30B 
Carbon steel structural tubing ASTM A 500/A 500M, Grade B,  ASTM A 501,  

ASTM A 847/A 847M, or ASTM A 1085 
Steel pipeb ASTM A 53, Type E or S, Grade B; 

ASTM A 106, Grade B; or ASTM A 139, Grade B
Stud connectors ASTM A 108 

aZinc-coated nuts tightened beyond snug or wrench tight must be furnished with 
a dry lubricant complying with supplementary requirement S2 in ASTM A 563. 
bHydrostatic testing will not apply. 
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Replace the table in the 1st paragraph in section 55-1.02A(2) with: 
07-19-13 

Material complying with 
ASTM A 709/A 709M 

CVN impact value 
(ft-lb at temperature) 

Grade 36 15 at 40 ºF 
Grade 50a (Thickness up to 2 inches) 15 at 40 ºF 
Grade 50Wa (Thickness up to 2 inches) 15 at 40 ºF 
Grade 50a 
(Thickness over 2 inches up to 4 inches ) 

20 at 40 ºF 

Grade 50Wa (Thickness over 2 inches up to 4 
inches) 

20 at 40 ºF 

Grade HPS 50Wa (Thickness up to 4 inches) 20 at 10 ºF 
Grade HPS 70W (Thickness up to 4 inches) 25 at -10 ºF 
Grade 100 (Thickness of 2-1/2 inches or less) 25 at 0 ºF 
Grade 100W (Thickness over 2-1/2 inches up to 
4 inches) 

35 at 0 ºF 

Grade HPS 100W (Thickness of 2-1/2 inches or 
less) 

25 at -30 ºF 

Grade HPS 100W (Thickness over 2-1/2 inches 
up to 4 inches) 

35 at -30 ºF 

aIf the material yield strength is more than 65,000 psi, reduce the 
temperature for the CVN impact value 15 degrees F for each increment of 
10,000 psi above 65,000 psi. 

 

 

Replace the 1st sentence of the 1st paragraph in section 55-1.02A(5) with: 
07-19-13 

Steel, gray iron, and malleable iron castings must have continuous fillets cast in place in reentrant angles. 

 

07-19-13 
Delete the 3rd and 4th sentences in the 2nd paragraph in section 55-1.02A(5). 

 

Replace the 1st paragraph of section 55-1.02B(1) with: 
07-19-13 

Section 55-1.02B(1) applies to work performed at the source and at the job site. 

 

Replace the 4th paragraph in section 55-1.02B(1) with: 
07-19-13 

Ends of girder stiffeners shown as tight-fit must bear on the girder flange with at least point bearing. Local 
clearances between the end of the stiffener and the girder flange must be at most 1/16 inch. 

 

Replace the 1st sentence of the 5th paragraph in section 55-1.02B(1) with: 
07-19-13 

Fabricate floor beams, stringers, and girders having end connection angles to exact length back to back 
of connection angles. 

 

Add to the 7th paragraph in section 55-1.02B(1): 
07-19-13 

Use low-stress stamps for fracture critical members and tension members. 
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Replace the 2nd sentence of the 9th paragraph in section 55-1.02B(1) with: 
07-19-13 

Slightly round edges and sharp corners, including edges marred, cut, or roughened during handling or 
erection. 

 

Replace the 3rd paragraph in section 55-1.02B(2) with: 
07-19-13 

Instead of machining, you may heat straighten steel not in contact with other metal bearing surfaces if the 
above tolerances are met. 

 

Replace item 2 in the list in the 1st paragraph of section 55-1.02B(3) with: 
07-19-13 

2. Radius of bend measured to the concave face must comply with Manual of Steel Construction of the 
AISC 

 
 

Replace the 1st sentence of the 2nd paragraph in section 55-1.02B(3) with: 
07-19-13 

Plates to be bent to a smaller radius than specified in Manual of Steel Construction of the AISC must be 
bent hot. 

 

Replace the introductory clause of the 2nd paragraph of section 55-1.02B(4) with: 
07-19-13 

Threads for pin ends and pin nuts 1-1/2 inches or more in diameter must comply with the following: 

 

Replace the 3rd paragraph in section 55-1.02B(5) with: 
07-19-13 

Holes for pins must be: 

1. True to the diameter specified. 
2. At right angles to the member axis. 
3. Parallel with each other except for pins where nonparallel holes are required. 
4. Smooth and straight with the final surface produced by a finishing cut. 
 
 

Replace the 1st paragraph in section 55-1.02B(6)(c) with: 
07-19-13 

Bolted connections using HS fastener assemblies must comply with Specification for Structural Joints 
Using High-Strength Bolts of the RCSC. 

 

Replace the 7th paragraph in section 55-1.02B(6)(c) with: 
07-19-13 

For all bolts, thread stickout after tensioning must be at least flush with the outer nut face. At least 3 full 
threads must be located within the grip of the connection. 

 

07-19-13 
Delete the 3rd paragraph in section 55-1.02B(7)(a). 
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Add to section 55-1.02B(7)(a): 
07-19-13 

For welds indicated to be subject to tensile forces that are to receive RT, grind smooth and flush on both 
sides of welds before testing. 

For groove weld surface profiles that interfere with NDT procedures, grind welds smooth and blend with 
the adjacent material. 

For fillet weld surface profiles that interfere with NDT procedures, grind welds and blend the toes 
smoothly with the adjacent base metal. 

 

Add to section 55-1.02B(7): 
07-19-13 

55-1.02B(7)(c)  Steel Pedestrian Bridges 
Reserved 

 

Replace the 1st paragraph in section 55-1.02B(9) with: 
07-19-13 

Prepare and paint contact surfaces of HS bolted connections before assembly. Thoroughly clean all other 
surfaces of metal in contact to bare metal before assembly. Remove all rust, mill scale, and foreign 
material. 

 

Replace the 1st sentence of the 4th paragraph in section 55-1.02B(9) with: 
07-19-13 

Preassemble truss work in lengths of at least 3 abutting panels and adjust members for line and camber. 

 

Replace the 1st sentence of the 5th paragraph in section 55-1.02B(9) with: 
07-19-13 

Preassemble bolted splice joints for plate girders in lengths of at least 3 abutting sections and adjust 
abutting sections for line and camber. 

 

Replace the 6th paragraph in section 55-1.02B(9) with: 
07-19-13 

Preassemble prepared splice joints for welded girders with abutting members and adjust for line and 
camber. 

 

Replace the paragraphs in section 55-1.03C(1) with: 
07-19-13 

Reserved 

 

Replace the 3rd sentence of the 1st paragraph in section 55-1.03C(2) with: 
07-19-13 

Attain full bearing on the concrete under bearing assemblies. 

 

Replace the 3rd paragraph in section 55-1.03C(2) with: 
07-19-13 

During welding, protect bearings and bearing surfaces using authorized methods. 
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Replace section 55-1.03C(4) with: 
07-19-13 

55-1.03C(4)  Continuous Members 
Unless otherwise shown, structural steel girders are designed for continuity in supporting girder dead 
load. If erection procedures provide girder continuity for dead load, preassemble members with field joints 
in a no-load condition in a horizontal or an upright condition. 

You may erect structural steel girders such that dead load girder continuity is not provided. If erection 
procedures do not provide girder continuity for dead load: 

1. You may increase cross-sectional areas or change grades of steel to provide the specified capacity if 
authorized. 

2. After erection, the erected structure must have a load-carrying capacity at least equal to the structure 
shown. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

56  SIGNS 
07-19-13 

Replace the 4th paragraph of section 56-3.01A with: 
07-19-13 

The types of sign structures include: 

1. Truss 
2. Bridge mounted 
3. Tubular 
 
 

Replace "sets" in the 1st paragraph of section 56-3.01C(2) with: 
04-19-13 

copies 

 

07-20-12 
Delete the 7th paragraph of section 56-3.02K(2). 

 

Replace the 1st paragraph of section 56-3.02M(1) with: 
07-19-13 

Galvanize all ferrous metal parts of the following sign structure types: 

1. Truss 
2. Bridge mounted 
3. Tubular 
 
 

Add between the 1st and 2nd paragraphs of section 56-3.02M(1): 
04-19-13 

Clean and paint all ferrous metal parts of tubular sign structures after galvanizing, including the areas to 
be covered by sign panels. Do not paint sign structures other than tubular type unless specified in the 
special provisions. 
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Replace the headings and paragraphs in section 56-3.02M(3) with: 
04-19-13 

Where specified, clean and paint sign structures under section 59-5. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

57  WOOD AND PLASTIC LUMBER STRUCTURES 
04-19-13 

Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 
10-19-12 

57-2.01C(3) 

 

Replace "sets" at each occurrence in the 1st paragraph of section 57-3.01C with: 
04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

58  SOUND WALLS 
04-19-13 

10-19-12 
Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 
08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 
Delete the 1st paragraph of section 58-2.02F. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 58-4.01C with: 
04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

59  PAINTING 
11-15-13 

Replace "SSPC-SP 10" at each occurrence in section 59 with: 
10-19-12 

SSPC-SP 10/NACE no. 2 
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Replace "SSPC-SP 6" at each occurrence in section 59 with: 
10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 
10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 1st paragraph 
of section 59-2.01C(1) with: 

07-19-13 
Specification for Structural Joints Using High-Strength Bolts 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 
AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 1st paragraph 
of section 59-2.02 with: 

07-19-13 
Specification for Structural Joints Using High-Strength Bolts 

 

Replace the paragraphs in section 59-2.03A with: 
10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03B: 
07-19-13 

59-2.03B(3)  Containment Systems  
59-2.03B(3)(a)  General 
Construct containment systems when disturbing existing paint systems during bridge rehabilitation. 

The containment system must be one of the following: 

1. Ventilated containment system 
2. Vacuum-shrouded surface preparation equipment and drapes and ground covers 
3. Equivalent containment system if authorized 
 
The containment system must contain all water, resulting debris, and visible dust produced when the 
existing paint system is disturbed. 

Properly maintain the containment system while work is in progress and do not change the containment 
system unless authorized. 
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Containment systems over railroad property must provide the minimum clearances as specified in section 
5-1.20C for the passage of railroad traffic. 

59-2.03B(3)(b)  Ventilated Containment Systems 
59-2.03B(3)(b)(i)  General 
If flexible framing is used, support and fasten it to (1) prevent the escape of abrasive and blast materials 
due to whipping from traffic or wind and (2) maintain clearances. 

If the wind speed reaches 50 mph or greater, relieve the wind pressure on the containment system using 
an authorized method. 

59-2.03B(3)(b)(ii)  Design Criteria 
Scaffolding or supports for the ventilated containment system must not extend below the vertical 
clearance level nor to the ground line at locations within the roadbed. 

For truss-type bridges, all connections of the ventilated containment system to the existing structure must 
be made through the deck, girder, stringer, or floor beam system. No connections are allowed that will 
cause bending stresses in a truss member. 

The ventilated containment system must comply with section 7-1.02K(6)(e). 

The minimum total design load for the ventilated containment system must consist of the sum of the dead 
and live vertical loads. 

Dead and live loads are as follows: 

1. Dead load must consist of the actual load of the ventilated containment system 
2. Live loads for bridges with only spot blast cleaning work must consist of: 

2.1. Uniform load of at least 25 psf applied over the supported area 
2.2. Moving concentrated load of 1000 lb to produce maximum stress in the main supporting 

elements of the ventilated containment system 
3. Live loads for bridges with 100 percent blast cleaning to bare metal must consist of: 

3.1. Uniform load of at least 45 psf, which includes 20 psf of sand load, applied over the supported 
area 

3.2. Moving concentrated load of 1000 lb to produce maximum stress in the main supporting 
elements of the ventilated containment system 

 
Assumed horizontal loads do not need to be included in the design of the ventilated containment system. 

Maximum allowable stresses must comply with section 48-2.01D(3)(c). 

59-2.03B(3)(b)(iii)  Ventilation 
The ventilation system in the ventilated containment system must be of the forced input airflow type with 
fans or blowers. 

Negative air pressure must be employed within the ventilated containment system and will be verified by 
visual methods by observing the concave nature of the ventilated containment system while taking into 
account wind effects or by using smoke or other visible means to observe airflow. The input airflow must 
be properly balanced with the exhaust capacity throughout the range of operations. 

The exhaust airflow of the ventilation system in the ventilated containment system must be forced into wet 
or dry dust collectors or bag houses. 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 
10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
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practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Replace the heading of section 59-2.03C(2) with: 
04-19-13 

Zinc Coating System 
 

Add to section 59-2.03C(2)(a): 
04-19-13 

Coatings for new structural steel and connections between new and existing structural steel must comply 
with the requirements shown in the following table: 

Zinc Coating System  
Description Coating Dry film thickness 

(mils) 
All new surfaces:   

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
Connections to existing 
structural steel:c 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
aIf no finish coats are described, a final coat of inorganic zinc primer is required. 
bExterior grade latex must comply with section 91-2.02 unless otherwise specified. 
cIncludes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under new HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 7th 
paragraph of section 59-2.03C(2)(b)(i) with: 

07-19-13 
Specification for Structural Joints Using High-Strength Bolts 

 

Add to section 59-2.03C: 
04-19-13 

59-2.03C(3)  Moisture-Cured Polyurethane Coating System 
Reserved 

59-2.03C(4)  State Specification Paint Waterborne Coating System 
59-2.03C(4)(a)  General 
The State Specification PWB coating system for existing structural steel must comply with the 
requirements shown in the following table: 
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State Specification PWB Coating System 
Surface Description State Specification 

PWB Coating 
Dry film thickness 

(mils) 
Surfaces cleaned to 
bare metala: 

1st undercoat 145 2–3 
2nd undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, all coats -- 7–12 
Existing painted 
surfaces to be 
topcoated: 

Undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, new coats -- 5–9 
aIncludes locations of spot blast cleaning 

 

59-2.03C(4)(b)  Finish Coats 
11-15-13 

Reserved 

 

Add to section 59-5.01: 
04-19-13 

Where specified, prepare and paint sign structures under sections 59-2 and 59-3. 

Instead of submitting proof of the certification complying with SSPC-QP 1, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. 

Instead of submitting proof of the certification complying with SSPC-QP 2, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in sections 4.2 through 4.4 
of SSPC-QP 2, Category A. 

Instead of submitting proof of the certification complying with AISC-420-10/SSPC-QP 3 (Enclosed Shop), 
you may submit documentation with the painting quality work plan showing compliance with the 
requirements in sections 5 through 18 of AISC-420-10/SSPC-QP3. 

 

Replace the paragraphs of section 59-5.03 with: 
04-19-13 

59-5.03A  General 
You may prepare and paint sign structures before or after erection. After erection, repair damaged paint 
to the satisfaction of the Engineer. 

The total dry film thickness of finish coats on contact surfaces of galvanized HS bolted connections (1) 
must be from 1 to 4 mils and (2) may be applied in 1 application. 

59-5.03B  Undercoating of Ungalvanized Surfaces 
Blast-cleaned surfaces must receive a single undercoat consisting of an inorganic zinc coating as 
specified in AASHTO M 300, Type I or Type II, except: 

1. The first 2 sentences of section 5.6 do not apply 
2. Section 5.6.1 does not apply 
 
If you propose to use a coating that is not on the Authorized Material List, submit the required 
documentation specified in section 5.6 of AASHTO M 300. Allow 30 days for the Engineer's review. 

59-5.03C  Testing of Inorganic Zinc Coating 
Perform adhesion and hardness testing no sooner than 72 hours after application of the single undercoat 
of inorganic zinc coating. 



Revised Standard Specifications Topaz Lane Bridge Maintenance Project 

Contract Documents Page RSS-291 

59-5.03D  Finish Coating 
The exposed area of inorganic zinc coating must receive a minimum of 2 finish coats of exterior grade 
latex paint. 

The 1st finish coat color must match no. 24558 of FED-STD-595. The 2nd finish coat color must match 
no. 24491 of FED-STD-595. The total dry film thickness of the applications of the 2nd finish coat must be 
not less than 2 mils. 

 

Replace section 59-7 with: 
07-19-13 

59-7  STAINING CONCRETE AND SHOTCRETE 
59-7.01  GENERAL 
59-7.01A  General 
59-7.01A(1)  Summary 
Section 59-7.01 includes specifications for preparing and staining concrete and shotcrete surfaces using 
an acid stain. 

59-7.01A(2)  Definitions 
Reserved 

59-7.01A(3)  Submittals 
Submit stain manufacturer's product data and application instructions at least 7 days before starting 
staining activities. 

59-7.01A(4)  Quality Control and Assurance 
Reserved 

59-7.01B  Materials 
59-7.01B(1)  General 
Reserved 

59-7.01B(2)  Stain 
Stain must: 

1. Be a water-based solution of inorganic metallic salts 
2. Contain dilute acid that penetrates and etches the concrete or shotcrete surface 
3. Be a commercial quality product designed specifically for exterior applications 
4. Produce abrasion-resistant color deposits 
 
59-7.01B(3)  Sealer 
Reserved 
 
59-7.01B(4)  Joint Sealing Compound 
Reserved 

59-7.01C  Construction 
59-7.01C(1)  General 
Seal joints between concrete and shotcrete surfaces to be stained and adjacent metal with joint sealing 
compound before applying the stain. 

Test surfaces for acceptance of the stain before applying the stain. Clean surfaces that resist accepting 
the stain and retest until passing. 

Apply the stain under the manufacturer's instructions.  

Before staining, the concrete or shotcrete surfaces must be: 
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1. At least 28 days old 
2. Prepared under SSPC-SP 13/NACE no. 6 
3. Thoroughly dry 
 
Apply the stain uniformly to avoid excessive rundown. Work the stain into the concrete using a nylon 
bristle brush in a circular motion. 

After the last coat of stain has dried, rinse stained surfaces with water and wet scrub with a stiff bristle 
nylon brush until the rinse water runs clear. Collect all rinse water. 

Protect adjacent surfaces during staining. 

Thoroughly cure each application of the stain and correct skips, holidays, thin areas, or other deficiencies 
before the next application. 

Drips, puddles, or other irregularities must be worked into the concrete or shotcrete surface. 

59-7.01C(2)  Test Panel 
For staining concrete or shotcrete, stain a test panel complying with section 51-1.01D(3). 

For staining sculpted shotcrete, stain a test panel complying with section 53-3.01D(3). 

The test panel must be: 

1. Stained using the same personnel, materials, equipment and methods to be used in the work 
2. Accessible for viewing 
3. Displayed in an upright position near the work 
4. Authorized for staining before starting the staining work 
 
If ordered, construct additional test panels until a satisfactory color is attained. 

The Engineer uses the authorized stained test panel to determine the acceptability of the stained surface. 

Dispose of the test panels after the staining work is complete and authorized. Notify the Engineer before 
disposing of the test panels. 

59-7.01D  Payment 
Not Used 

59-7.02  SCULPTED SHOTCRETE AND TEXTURED CONCRETE 
59-7.02A  General 
59-7.02A(1)  Summary 
Section 59-7.02 includes specifications for preparing and staining sculpted shotcrete and textured 
concrete surfaces using an acid stain. 

59-7.02A(2)  Definitions 
Reserved 

59-7.02A(3)  Submittals 
59-7.02A(3)(a) General 
Reserved 

59-7.02A(3)(b) Experience Qualifications 
Submit the following documentation of the staining subcontractor's experience at least 10 days before the 
preconstruction meeting: 

1. Summary of the staining subcontractor's experience that demonstrates compliance with section 59-
7.02A(4)(b). 

2. List of at least 3 projects completed in the last 5 years that demonstrate the staining subcontractor's 
ability to stain textured concrete or sculpted shotcrete surfaces similar to the textured concrete or 
sculpted shotcrete for this project. For each project include: 
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2.1. Project description 
2.2. Name and phone number of the owner 
2.3. Staining completion date 
2.4. Color photos of the completed stained surface 
 

59-7.02A(3)(c)  Installation Plan 
Submit an installation plan at least 10 days before the preconstruction meeting. The installation plan must 
include details for preparing and staining the textured concrete or sculpted shotcrete to achieve the 
required color, including: 

1. Number of applications that will be used to apply the stain 
2. For each application of the stain, a description of: 

2.1. Manufacturer, color, finish, and percentage strength mixture of the stain that will be applied 
2.2. Methods and tools that will be used to apply the stain 

3. Methods for protecting adjacent surfaces during staining 
4. Rinse water collection plan for containing all liquid, effluent, and residue resulting from preparing and 

staining textured concrete or sculpted shotcrete 
 
59-7.02A(4)  Quality Control and Assurance 
59-7.02A(4)(a)  General 
Reserved 

59-7.02A(4)(b)  Contractor Qualifications 
The staining subcontractor must: 

1. Have experience in staining textured concrete or sculpted shotcrete surfaces to simulate the 
appearance of natural rock formations or stone masonry 

2. Have successfully completed at least 3 projects in the past 5 years involving staining of concrete or 
sculpted shotcrete surfaces similar to the textured concrete or sculpted shotcrete for this project 

 
59-7.02A(4)(c)  Preconstruction Meeting 
Before starting staining activities, conduct a meeting to discuss the installation plan. Meeting attendees 
must include the Engineer and all staining subcontractors. 

59-7.02B  Materials 
Not Used 

59-7.02C  Construction 
Not Used 

59-7.02D  Payment 
Prepare and stain concrete and prepare and stain shotcrete are measured by the area of the vertical or 
sloped wall face stained. 

 

Replace "solider" in the 5th paragraph of section 59-9.03 with: 
04-19-13 

soldier 

 

Replace section 59-11 with: 
07-19-13 

59-11  STAINING GALVANIZED SURFACES 
Reserved 
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Replace section 59-12 with: 
07-19-13 

59-12  ROCK STAINING 
59-12.01  GENERAL 
59-12.01A  Summary 
Section 59-12 includes specifications for applying stain to the exterior surface of landscape boulders, 
native rock that has been damaged or scarred, rock energy dissipaters, rock slope protection and gabion 
surfaces. 

59-12.01B  Submittals 
Submit the following: 

1. Work plan showing methods to control overspray and spillage, and to protect adjacent surfaces 
2. Product data including the manufacturer's product sheet and the instructions for the application of the 

stain 
 
59-12.01C  Quality Control and Assurance 
59-12.01C(1)  General 
Reserved 

59-12.01C(2)  Test Plot 
Apply the stain to a test plot rock area of at least 3 by 3 feet at a location designated by the Engineer. 
Notify the Engineer at least 7 days before staining the test plot. Prepare and stain the test plot with the 
same materials, tools, equipment, and methods to be used in staining the final surfaces. Separate test 
plots are required for staining rock slope protection and native rock. 

If ordered, prepare additional test plots. Additional test plots are change order work. 

Obtain authorization of the test plot before starting the staining work. Use the authorized test plot as the 
standard for comparison in determining acceptability of staining. If the test plot is not incorporated into the 
work and the Engineer determines it is no longer needed, dispose of it. 

59-12.02  MATERIALS 
59-12.02A  General 
Reserved 

59-12.02B  Stain 
Reserved 

59-12.03  CONSTRUCTION 
59-12.03A  General 
Reserved 

59-12.03B  Preparation 
Before applying the stain: 

1. Identify and obtain authorization for the areas to be stained 
2. Remove oils, dirt, and other contaminants from the surfaces to be stained 
3. Dry all surfaces to be stained 
 
59-12.03C  Application 
After the areas to be stained have been identified, prepared, and the test plot authorized, stain the 
exposed surfaces under the manufacturer's instructions to achieve a color consistent with, or as close as 
possible to, the authorized test area color. 

Control overspray and protect adjacent surfaces. 

Keep stained surfaces dry for at least 20 days following the application of the stain. 
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59-12.04  PAYMENT 
Rock stain areas are measured along the slope face. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VII  DRAINAGE 
62  ALTERNATIVE CULVERTS 

07-19-13 
Add to the end of section 62-1.01: 

10-19-12 
Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

Add to section 62: 
07-19-13 

62-5 TEMPORARY SLOTTED PIPE 
Reserved 

62-6–62-10 RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

64  PLASTIC PIPE 
07-19-13 

Replace the 2nd paragraph of section 64-1.01A with: 
10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

Replace item 1 in the list in the 3rd paragraph of section 64-1.02E with: 
07-19-13 

1. If watertight joints are shown, use Type S corrugated polyethylene pipe with gaskets. If watertight 
joints are not shown, use gasketed joints when specified. Gaskets for Type C corrugated 
polyethylene pipe must be installed on each side of the joint. Gaskets must comply with ASTM F477 
and be factory-installed. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

65  CONCRETE PIPE 
07-19-13 

Replace the 2nd paragraph of section 65-1.01 with: 
10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 
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Replace section 65-2.02D with: 
07-19-13 

65-2.02D  Reserved 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

68  SUBSURFACE DRAINS 
04-18-14 

Replace the 5th paragraph of section 68-4.02E with: 
04-18-14 

HMA for backfilling trenches must comply with HMA for miscellaneous areas as specified in section 39. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

70  MISCELLANEOUS DRAINAGE FACILITIES 
07-19-13 

Replace section 70-5.02A(2) with: 
01-20-12 

70-5.02A(2)  Plastic Flared End Sections 
Plastic flared end sections must comply with ASTM D 3350. 

 

Replace "40-1.03N" in item 2.4 of the 1st paragraph of section 70-5.06C with: 
07-19-13 

40-1.03K 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 
01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 
01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

Add to section 70: 
07-19-13 

70-8–70-15  RESERVED 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

11-15-13 
Replace the table in the 3rd paragraph of section 72-2.02A with: 

11-15-13 

Rock Material Properties 
Property California Test Value 

Apparent specific gravity  206 2.5 minimum 
Absorption  206 4.2% maximum 
Durability Index  229 52 minimum 
Notes: 
Durability absorption ratio (DAR) = course durability index/(% absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 4.2 % 
If the DAR is greater than 24, the durability index may be less than 52 

 

 

Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 
01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Replace the table in the 2nd paragraph of section 72-3.02B with: 
11-15-13 

Rock Material Properties 
Property California Test Value 

Apparent specific gravity  206 2.5 minimum 
Absorption  206 4.2% maximum 
Durability index  229 52 minimum 
Notes: 
Durability absorption ratio (DAR) = course durability index/(% absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 4.2 % 
If the DAR is greater than 24, the durability index may be less than 52 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 
01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

07-19-13 
Delete the 5th and 6th paragraphs of section 72-11.01B. 

 

Add to section 72-11.01B: 
01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 
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07-19-13 
Delete the 2nd paragraph of section 72-11.01C(1). 

 

07-19-13 
Delete the 7th paragraph of section 72-11.01C(1). 

 

Add between the 7th and 8th paragraphs of section 72-11.01C(1): 
07-19-13 

Schedule the construction of the slope paving such that the work, including placing and finishing concrete 
and applying curing compound, is completed on the same day that the work is started. 

 

Replace the 8th paragraph of section 72-11.01C(1) with: 
07-19-13 

If the Engineer determines that the size of the slope paving is too large to be constructed without an 
intermediate construction joint, place a joint at an authorized location. Complete a section of concrete 
bounded by permissible construction joints within the same day. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 
01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

Replace the 3rd paragraph of section 72-11.01C(2) with: 
07-19-13 

After striking-off to grade, hand float the concrete with floats that are at least 4 inches wide and 30 inches 
long. Broom the entire surface with a stiff-bristled broom to produce a uniform surface. Brooming must be 
done when the surface is sufficiently set to prevent deep scarring and must be accomplished by drawing 
the broom down the slope, leaving marks parallel to the slope. The Engineer may order you to apply a 
fine spray of water to the surface immediately before brooming. 

 

07-19-13 
Delete the 3rd paragraph of section 72-11.01D. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

73  CONCRETE CURBS AND SIDEWALKS 
07-19-13 

Replace the paragraph in section 73-1.01A with: 
07-19-13 

Section 73-1 includes general specifications for constructing minor concrete items including concrete 
curbs, sidewalks, gutter depressions, driveways, island paving, and curb ramps; for installing detectable 
warning surfaces and precast parking bumpers; and for texturing and coloring concrete surfaces. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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74  PUMPING EQUIPMENT AND CONTROLS 
04-19-13 

Replace the 1st paragraph of section 74-1.01C(3) with: 
04-19-13 

Submit at least 5 copies of product data to OSD, Documents Unit. Each copy must be bound together 
and include an index stating equipment names, manufacturers, and model numbers. Two copies will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 
01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

75  MISCELLANEOUS METAL 
07-19-13 

Add between 2nd and 3rd paragraphs of section 75-1.03A: 
07-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Straighten warped sections of expansion 
joint armor before placing. Secure the expansion joint armor in the correct position during concrete 
placement. 

 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  
10-19-12 

AISC-420-10/SSPC-QP3 

 

Replace "metal beam guard railing" in the table in the 1st paragraph of section 75-1.05 with: 
07-19-13 

guardrail 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

Replace section 78 with: 
07-20-12 

78  INCIDENTAL CONSTRUCTION 
07-20-12 

78-1  GENERAL 
Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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80  FENCES 
10-19-12 

Add to section 80-2.02D: 
10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 
10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 
10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 
10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 
10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 
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At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 
10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
83  RAILINGS AND BARRIERS 

11-15-13 
Replace "metal beam guard railing" at each occurrence in sections 83-1.02 and 83-1.03 with: 

07-19-13 
midwest guardrail system 

 

Replace "guard rail" and "guard railing" at each occurrence in sections 83-1.02A and 83-1.02B 
with: 

07-19-13 
guardrail 

 

Replace the heading of section 83-1.02B with: 
07-19-13 

Midwest Guardrail System 
 

Add between "splices at" and "posts" in the 5th paragraph of section 83-1.02B: 
07-19-13 

midspan between 

 

Replace "Metal rail posts, box spacers, and" in item 1 in the list in the 25th paragraph of section 
83-1.02B with: 

07-19-13 
Metal box spacers and 
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07-19-13 
Delete items 6 and 7 in the list in the 25th paragraph of section 83-1.02B. 

 

Replace "Type WB" at each occurrence in section 83-1.02B(2) with: 
07-19-13 

Type WB-31 

 

Replace the heading of section 83-1.02B(3) with: 
07-19-13 

Temporary Midwest Guardrail System 
 

Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 
10-19-12 

80-3.02B 

 

Replace "sets" in the 10th paragraph of section 83-1.02G(2) with: 
07-19-13 

copies 

 

Replace the 1st sentence of the 1st paragraph of section 83-1.03 with: 
11-15-13 

Except for guardrail within the pay limits of a terminal system, a transition railing (Type WB-31), an end 
anchor assembly, or a rail tensioning assembly, midwest guardrail system is measured along the face of 
the rail element from end post to end post of the completed railing. 

 

Add to section 83-2.02D(1): 
10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

Add to section 83-2.02: 
10-19-12 

83-2.02H–83-2.02M  Reserved 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

Replace the 1st paragraph in section 84-2.04 with: 
01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 
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Add to section 84: 
01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

86  ELECTRICAL SYSTEMS 
11-15-13 

Replace the paragraphs in section 86-1.01 with: 
07-19-13 

Section 86 includes general specifications for constructing and rehabilitating electrical systems. 

Electrical systems must comply with the material and installation specifications in section 86-2. 

Section 86-3 includes specifications for constructing controller assemblies. 

Section 86-4 includes specifications for constructing traffic signal faces, programmed visibility signal 
faces, pedestrian signal faces, flashing beacons, ramp metering signs, and signal mounting assemblies. 

Section 86-5 includes specifications for constructing vehicle detectors and pedestrian push button 
assemblies. 

Section 86-6 includes specifications for constructing lighting systems. 

Section 86-7 includes specifications for constructing rehabilitating electrical equipment. 

Comply with Part 4 of the California MUTCD. Nothing in section 86 is to be construed as to reduce the 
minimum standards in this manual. 

The locations shown for electrical systems are approximate; the Engineer determines the final locations. 

 

Replace the paragraphs in section 86-1.015 with: 
07-19-13 

actuation: Actuation as defined in the California MUTCD. 

channel: Discrete information path. 

controller assembly: Assembly for controlling a system's operations, consisting of a controller unit and 
auxiliary equipment housed in a rainproof cabinet. 

controller unit: Part of the controller assembly performing the basic timing and logic functions. 

detector: Detector as defined in the California MUTCD. 

electrolier: Assembly of a lighting standard and luminaire. 

flasher: Device for opening and closing signal circuits at a repetitive rate. 

flashing beacon control assembly: Assembly of switches, circuit breakers, terminal blocks, flasher, 
wiring, and other necessary electrical components housed in a single enclosure for operating a 
beacon. 

inductive loop detector: Detector capable of being actuated by an inductance change caused by a 
vehicle passing or standing over the loop. 
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lighting standard: Pole and mast arm supporting the luminaire. 

luminaire: Assembly that houses the light source and controls the light emitted from the light source. 

magnetic detector: Detector capable of being actuated by an induced voltage caused by a vehicle 
passing through the earth's magnetic field. 

powder coating: Coating applied electrostatically using exterior-grade UV-stable polymer powder. 

pretimed controller assembly: Assembly operating traffic signals under a predetermined cycle length. 

pull box: A box with a cover that is installed in an accessible place in a run of conduit to facilitate the 
pulling in of wires or cables. 

signal face: Signal face as defined in the California MUTCD. 

signal head: Signal head as defined in the California MUTCD. 

signal indication: Signal indication as defined in the California MUTCD. 

signal section: Signal section as defined in the California MUTCD. 

signal standard: Pole and mast arm supporting 1 or more signal faces with or without a luminaire mast 
arm. 

traffic-actuated controller assembly: Assembly for operating traffic signals under the varying demands 
of traffic as registered by detector actuation. 

traffic phase: Signal phase as defined in the California MUTCD. 

vehicle: Vehicle as defined in the California Vehicle Code. 

 

Replace the paragraphs in section 86-1.02 with: 
07-19-13 

Comply with 8 CA Code of Regs § 2299 et seq. 

Electrical equipment must comply with one or more of the following standards: 

1. ANSI 
2. ASTM 
3. EIA 
4. NEMA 
5. NETA 
6. UL 
7. Public Utilities Commission, General Order No. 95, "Rules for Overhead Electrical Sign Construction" 
8. Public Utilities Commission, General Order No. 128, "Rules for Construction of Underground Electric 

Supply and Communication Systems" 
 
Materials and workmanship must comply with: 

1. FCC rules 
2. ITE standards 
3. NEC 
4. California Electrical Code 
 
Electrical equipment and materials must be NRTL certified wherever applicable. 

 

Replace the paragraphs in section 86-1.03 with: 
07-19-13 

Submit a schedule of values within 15 days after Contract approval. 
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Determine the quantities required to complete the work. Submit the quantities as part of the schedule of 
values. 

Provide a schedule of values for each lump sum bid item. 

Do not include costs for the traffic control system in the schedule of values. 

The schedule of values must include the type, size, and installation method for: 

1. Foundations 
2. Standards and poles 
3. Conduit 
4. Pull boxes 
5. Conductors and cables 
6. Service equipment enclosures 
7. Telephone demarcation cabinets 
8. Vehicle signal heads and hardware 
9. Pedestrian signal heads and hardware 
10. Push buttons 
11. Loop detectors 
12. Luminaires and lighting fixtures 
13. Materials shown in the quantity tables on plan sheets labeled E 
 
 

Replace the paragraphs in section 86-1.04 with: 
07-19-13 

Within 15 days of Contract approval, submit a list of equipment and materials that you propose to install. 
Submit the list before shipping equipment or materials to the job site. The list must include the following 
information: 

1. Manufacturer's name 
2. Make and model number 
3. Month and year of manufacture 
4. Lot and serial numbers 
5. Dimensions 
6. List of components 
7. Manufacturer's installation instructions 
8. Contract number 
9. Your contact information 
 
Supplement the list with 2 copies of the following data: 

1. Schematic wiring diagrams 
2. Scale drawings of cabinets showing location and spacing of shelves, terminal blocks, and equipment, 

including dimensions 
3. Operation manual 
 
Electrical equipment constructed as shown does not require detailed drawings and diagrams. 

Submit 3 sets of computer-generated schematic wiring diagrams for the cabinet. 

Place the schematic wiring diagram in a heavy-duty plastic envelope and attach it to the inside of the 
cabinet door. 

Prepare diagrams, plans, and drawings using graphic symbols in IEEE 315, "Graphic Symbols for 
Electrical and Electronic Diagrams." 
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Replace the 5th paragraph of section 86-2.04B(2) with: 
07-19-13 

HS bolts, nuts, and flat washers used to connect slip base plates must comply with the requirements for 
HS fastener assemblies for use in structural steel joints in section 55-1.02A(1) except rotational capacity 
testing and tension testing are not required. 

 

07-19-13 
Delete the row for standard Type 36-20A in the table in the 6th paragraph of section 86-2.04B(2). 

 

Replace the 10th paragraph of section 86-2.04B(2) with: 
07-19-13 

Bolted connections attaching signal or luminaire arm to the pole must be considered slip critical. 
Galvanized faying surfaces of plates on luminaire arm, signal arm, and pole must be roughened by hand 
using a wire brush before assembly and must comply with requirements for Class C surface conditions for 
slip-critical connections in Specification for Structural Joints Using High-Strength Bolts of the RCSC. 
Coatings for faying surfaces must comply with the RCSC specification for Class B coatings. 

 

Replace the 1st sentence of item 8 in the list in the 1st paragraph of section 86-2.04B(3) with: 
07-19-13 

During manufacturing, longitudinal seams on vertical tubular members of cantilevered support structures 
must be within 90 degrees circumferentially of the center of the longest mast arm connection. 

 

07-19-13 
Delete item 15.3 in the list in the 1st paragraph of section 86-2.04B(3). 

 

Add between "Exposed" and "conduit" in the 2nd paragraph of section 86-2.05B: 
07-19-13 

Type 1 

 

Replace the 1st sentence of the 10th paragraph of section 86-2.05C with: 
07-19-13 

After installing conduit, install the pull tape. 

 

Replace the 1st sentence of the 15th paragraph of section 86-2.05C with: 
11-15-13 

Conduit runs shown to be located behind curbs may be installed in the street within 3 feet of and parallel 
to the face of the curb by the trenching in pavement method. 

 

Replace the 1st and 2nd sentences of the 2nd paragraph of section 86-2.05D with: 
07-19-13 

Install an expansion-deflection fitting for expansion joints with a 1-1/2-inch movement rating. The fitting 
must be watertight and include a molded neoprene sleeve, a bonding jumper, and 2 silicon bronze or 
zinc-plated iron hubs. 
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Replace section 86-2.06 with: 
07-19-13 

86-2.06  PULL BOXES 
86-2.06A  General 
86-2.06A(1)  Cover Marking 
The cover marking must be clearly defined, uniform in depth, and parallel to either the long or short sides 
of the cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 
Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non–Traffic Pull Boxes 
Reserved 

86-2.06C  Traffic Pull Boxes 
The traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20 loading. You must be able 
to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 
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After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace the 11th row in the table in the 1st paragraph of section 86-2.08B with: 
07-19-13 

Grounded 
circuit 

conductor 

Pedestrian push 
buttons Wht Blk NBR 14 

Signals and multiple 
lighting Wht None NBR 10 

Flashing beacons and 
sign lighting Wht None NBR 12 

Lighting control Wht None C-3 14 
Service Wht None NBR 14 

 

 

Replace the 1st sentence of the 1st paragraph of section 86-2.08C with: 
07-19-13 

Circuit conductors, connectors, and terminals must be UL or NRTL listed and rated for 600 V(ac) 
operation. 

 

Add to the beginning of section 86-2.09A: 
07-19-13 

Provide enough traffic signal light conductors for functional operation of the signal. Provide 3 spare 
conductors in all conduits containing traffic signal light conductors. 

 

Replace the paragraphs in section 86-2.09C with: 
07-19-13 

Connectors must be crimp type. Use a manufacturer-recommended tool for connectors and terminals to 
join conductors. Comply with SAE-AS7928. 

Terminate stranded conductors smaller than no. 14 in crimp style terminal lugs. 

Terminate field conductors no. 12 and smaller with spade type terminals. Terminate field conductors no. 
10 and larger with spade type or ring type terminals. 

 

Replace the value for resistivity in the table in the 6th paragraph of section 86-2.09E with: 
07-19-13 

25 x 1013 Ω per inch, minimum 

 

Add between "the" and "head" in the 3rd sentence of the 2nd paragraph of 86-2.09F: 
07-19-13 

connector 
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Replace "project" in the 3rd paragraph of section 86-2.11A with: 
10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 
10-19-12 

work 

 

07-19-13 
Delete the 12th paragraph of section 86-2.11A. 

 

Replace section 86-2.11C with: 
07-19-13 

86-2.11C  Electrical Service for Booster Pumps 
Provide electrical service from the service point to the booster pump. 

Furnish conductors, conduit, and pull boxes from the service point to the booster pump. 

Do not use Type 3 conduit unless shown otherwise. 

 

Replace section 86-2.14A with: 
07-19-13 

86-2.14A  General 
Deliver material and equipment for acceptance testing to either METS or a testing location as ordered. 

Allow 30 days for testing. The Department notifies you when testing is complete. You must pick up the 
material or equipment from the test site and deliver it to the job site. 

If material or equipment is rejected, allow 30 days for retesting. The retesting period starts when 
replacement material or equipment is delivered to the test site. 

If material or equipment submitted for testing does not comply with the specifications, remove it within 5 
business days after you are notified that the equipment is rejected. If equipment is not removed within 
that period, the Department may ship it to you and deduct the shipping cost. 

Testing and quality control procedures for traffic signal controller assemblies must comply with NEMA TS 
standards for traffic control systems. 

 

Replace the 2nd paragraph of section 86-3.02A(1) with: 
07-19-13 

The Department furnishes the BBS components under section 6-2.03. 

 

Replace the 9th paragraph of section 86-3.02B with: 
07-19-13 

The couplings between the external cabinet and Model 332L cabinet must include a conduit for power 
connections between the 2 cabinets. Couplings must include: 

1. 2-inch nylon-insulated steel chase nipple 
2. 2-inch sealing steel locknut 
3. 2-inch nylon-insulated steel bushing 
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07-19-13 
Delete item 1.3 in the list in the 7th paragraph of section 86-3.04A. 

 

Replace the 2nd paragraph of section 86-4.01A with: 
07-19-13 

The housing must not fail structurally as described in the following table: 

Housing Structural Failure 
Housing type Test method Description of structural failure 

Metal California 
Test 666 

Fracture within the housing assembly or deflection of more 
than half the lens diameter of the signal section during the 
wind load test 

Plastic California 
Test 605 

Fracture within the housing assembly or deflection of more 
than 10 degrees in either the vertical or horizontal plane after 
the wind load has been removed from the front of the signal 
face or deflection of more than 6 degrees in either the vertical 
or horizontal plane after the wind load has been removed from 
the back of the signal face 

 

 

Replace the 1st sentence of section 86-4.01A(1) with: 
07-19-13 

Each metal housing must have a metal visor. 

 

Replace the 1st sentence of section 86-4.01A(2) with: 
07-19-13 

Each plastic housing must be molded in 1 piece or fabricated from 2 or more pieces and joined into a 
single piece. 

 

07-19-13 
Delete item 1 in the list in section 86-4.01D(1)(b). 

 

Replace the paragraphs in section 86-4.01D(1)(c)(i) with: 
07-19-13 

LED signal modules must be on the Authorized Material List for LED traffic signals. 

The Department tests modules under section 86-2.14A, ANSI/ASQ Z1.4, and: 

1. California Test 604 for LED and circular LED signal modules 
2. California Test 3001 for arrow, U-turn, and bicycle LED signal modules 
 
The LED signal modules submitted for testing must be typical production units. LEDs must be spread 
evenly across the module. 

The Department may test the modules on all parameters specified in section 86-4.01D. 

 

Replace the 1st and 2nd sentences of the 3rd paragraph of 86-4.01D(2)(b) with: 
07-19-13 

The electrical connection for each flashing LED signal module must be 4 secured, color-coded, jacketed 
copper wires. The wire must comply with the NEC. 
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Replace the heading of section 86-4.02 with: 
07-19-13 

PROGRAMMED VISIBILITY VEHICLE SIGNAL SECTION 
 

Replace "face" in the 1st paragraph of section 86-4.02 with: 
07-19-13 

section 

 

Add before the 1st sentence in section 86-4.03A: 
07-19-13 

The pedestrian signal face must be Type A. 

 

Replace the 1st sentence of the 2nd paragraph of section 86-4.03B with: 
07-19-13 

The Department tests the pedestrian signal's front screen in a horizontal position with its edges 
supported. 

 

07-19-13 
Delete items 1 and 4 in the list in section 86-4.03I(1)(b). 

 

Replace the paragraphs of section 86-4.03I(1)(c)(i) with: 
07-19-13 

The LED PSF module must be on the Authorized Material List for LED traffic signals. 

The Department tests LED PSF modules under section 86-2.14A, ANSI/ASQ Z1.4, and California Test 
606. 

The LED PSF modules submitted for testing must be representative of typical production units. 

The Department may test the modules on all parameters specified in section 86-4.03I. 

 

Replace item 1 in the list in the 1st paragraph of section 86-4.03I(2) with: 
07-19-13 

1. Not include reflectors. 
 
 

Replace item 6 in the list in the 1st paragraph of section 86-4.03I(2) with: 
07-19-13 

6. Be able to replace signal lamp optical units and pedestrian signal faces with LEDs. 
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Replace the table titled "Chromaticity Standards (CIE Chart)" in the 16th paragraph of section 86-
4.03I(2) with: 

07-19-13 
Chromaticity Standards (CIE Chart) 

Upraised hand 
X: not greater than 0.659 or less than 0.600 
Y: not greater than 0.390 or less than 0.331 

Y= 0.990-X 

Walking person 
X: not greater than 0.440 or less than 0.280 

Y: not greater than 0.0483 + 0.7917(X) or less 
than 0.0983 + 0.7917(X) 

 

 

Add between "beacon" and "must" in the 1st sentence of section 86-4.05: 
07-19-13 

signal face 

 

07-19-13 
Delete "face" in item 1 in the list in the 1st paragraph of section 86-4.05. 

 

Replace the row for viscosity in the table in the 2nd paragraph of section 86-5.01A(3)(c) with: 
07-19-13 

Viscosity, Brookfield Thermosel, 
no. 27 Spindle, 20 rpm, 190 °C D 4402 2.5–3.5 Pa·s 

 

 

Replace the paragraph in section 86-5.01A(3)(d) with: 
07-19-13 

Use epoxy sealant for repair work in and around sawcuts housing inductive loops. 

 

Replace "all loop conductors" in the 3rd paragraph of section 86-5.01A(4) with: 
07-19-13 

the detector lead-in cable 

 

Replace "Encase the loop wires" in the 1st sentence of the 3rd paragraph of section 86-5.01A(5) 
with: 

07-19-13 
The loop wires must be encased 

 

Replace section 86-5.02 with: 
07-19-13 

86-5.02  PUSH BUTTON ASSEMBLIES 
The housing for a push button assembly must be die-cast or permanent mold-cast aluminum. The 
assembly must be rainproof and shockproof in any weather condition. 

The push button's switch must be a single-pole, double-throw switching unit with screw-type terminals 
rated 15 A at 125 V(ac). The switch must have: 

1. Plunger actuator and a U frame to allow recessed mounting in the push button housing 
2. Operating force of 3.5 lb 
3. Maximum pretravel of 5/64 inch 
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4. Minimum overtravel of 1/32 inch 
5. Differential travel from 0.002 to 0.04 inch 
6. 2-inch minimum diameter actuator 
 
Where a push button is attached to a pole, the housing must be shaped to fit the pole's curvature. Use 
saddles if needed to make a neat and secure fit. 

Where a push button is mounted on top of a 2-1/2-inch-diameter post, fit the housing with a slip fitter and 
use screws to rigidly secure it to the post. 

Install the push button and the sign on the crosswalk side of the pole. 

Attach the sign on a Type B push button assembly. 

For a Type C push button assembly, mount the instruction sign on the same standard as the assembly 
using 2 straps and saddle brackets. 

 

Add to section 86-5: 
07-19-13 

86-5.03  ACCESSIBLE PEDESTRIAN SIGNAL 
Reserved 

 

Replace "lthe amp" in item 2 in the list in the 1st paragraph of section 86-6.01A(2) with: 
07-19-13 

the lamp 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION X  MATERIALS 
88  GEOSYNTHETICS 

07-19-13 
Add to section 88-1.01C: 

07-19-13 
Geosynthetics must be on the DataMine list for geotextiles and geosynthetics at the National 
Transportation Product Evaluation Program Web site. The product name, manufacturing source, and date 
of manufacture must be printed every 5 meters along the edge of the material. 

Exceptions are: 

1. Paving mat 
2. Paving grid, Class 2 and 3 
3. Biaxial geogrid 
 
 

Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with: 

10-19-12 
Puncture strength, lb 

min ASTM D 6241 310 

Trapezoid tearing strength, lb 
min ASTM D 4533 56 
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Replace the 3rd paragraph in section 88-1.02C with: 
10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 
0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 
0.012 

 

Replace the table in the 1st paragraph of section 88-1.02G with: 
01-20-12 

Sediment Filter Bag 

Property Test Values 
Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value ASTM D 4491 100-200 75-200 

Permittivity, sec-1 
min ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 
01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven
Grab breaking load, lb, 1-inch grip 

min, in each direction ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value ASTM D 4491 4-10 80-120 

Permittivity, sec-1 
min ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. ASTM D 4355 70 70 
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Replace section 88-1.02P with: 
01-18-13 

88-1.02P  Biaxial Geogrid 
Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 

Biaxial Geogrid 
Property Test Value 

Aperture size, incha 
min and max Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min Calipered 0.04 

Junction thickness, inch 
min Calipered 0.150 

Tensile strength, 2% strain, lb/fta 
min ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/fta 

min ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours ASTM D 4355 100 

Junction strength, lb/fta 

min ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/degb 
min GRI:GG9 0.65 

aMachine direction x cross direction 
bGeosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids 
When Subjected to In-Plane Rotation 

 

 

Replace section 88-1.02Q with: 
07-19-13 

88-1.02Q  Geosynthetic Bond Breaker 
Geosynthetic bond breaker must be nonwoven; needle punched; not heat treated; polypropylene, 
polyethylene material. 

When tested under the referenced test methods, properties of geosynthetic bond breaker material must 
have the values shown in the following table: 
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Geosynthetic Bond Breaker 
Property Test Value 

Mass per unit area, oz/sq yd 
min 

ASTM D 5261 14.7 

Thickness at 29 psi, mm 
min 

ASTM D 5199 1.0 

Tensile strength at ultimate, lbs/ft 
min 

ASTM D 4595 685 

Elongation, percent 
max 

ASTM D 4595 130 

Permittivity at 2.9 psi, m/s 
min 

ASTM D 5493 0.0001 

Hydraulic transmissivity at 29 psi, m/s 
min 

ASTM D 6574 0.0002 

Ultraviolet resistance, percent 
min retained grab breaking load, 500 hours

ASTM D 4355 60 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

90  CONCRETE 
07-19-13 

Replace the 3rd paragraph of section 90-1.01C(7) with: 
08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 
08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

Replace the 1st paragraph of section 90-4.01A with: 
07-19-13 

Section 90-4 includes specifications for fabricating PC concrete members. 

 

Replace the paragraphs in section 90-4.01C with: 
07-19-13 

90-4.01C(1)  General 
For reports and logs, type or clearly print the name next to the signature of the person signing the report 
or log. 

Submit expansion test data under section 90-4.02, if required. 

90-4.01C(2)  Certificates of Compliance 
Submit a certificate of compliance for the cementitious material used in PC concrete members. The 
certificate must be signed by the PC concrete product manufacturer. 
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Submit a certificate of compliance for each PC concrete member. The certificate of compliance for tier 1 
and tier 2 members must be signed by the QC manager. The certificate of compliance for tier 3 members 
must be signed by the QC Inspector. 

90-4.01C(3)  Precast Concrete Quality Control Plan 
Before performing any precasting activities for tier 1 and tier 2 PC concrete members, submit 3 copies of 
the project-specific QC plan for the PC plant. The QC plan must supplement the information from the 
authorized facility audit. Submit a separate QC plan for each plant. Allow 25 days for review. 

Each project-specific QC plan must include: 

1. Name of the precasting plant, concrete plants, and any testing laboratory to be used. 
2. Manual prepared by the precasting plant that includes: 

2.1. Equipment description 
2.2. Testing procedures 
2.3. Safety plan 
2.4. Personnel names, qualifications, and copies of certifications 

3. QC manager and QC inspector names, qualifications, and copies of certifications. 
4. Organizational chart showing QC personnel and their assigned QC responsibilities. 
5. Methods and frequencies for performing QC procedures including inspections, material testing, and 

any survey performed for all components of PC concrete members. Components include 
prestressing, concrete, grout, reinforcement, steel, miscellaneous metal, and formwork. 

6. System for reporting noncompliant PC concrete members to the Engineer. 
7. System for identification and tracking repairs and repair methods. 
8. Procedure for the reinspection of repaired PC concrete members. 
9. Forms for certificates of compliance, daily production logs, and daily reports. 
 
Submit a revised QC plan for any changes to: 

1. Concrete plants 
2. Material sources 
3. Material testing procedures 
4. Testing laboratory 
5. Procedures and equipment 
6. Updated systems for tracking and identifying PC concrete members 
7. QC personnel 
 
After authorization, submit 7 copies of each authorized QC plan and make 1 copy available at each 
location where work is performed. 

Allow 7 days for review of a revised QC plan. 

90-4.01C(4)  Daily Production Log 
The QC inspector must provide reports to the QC manager for each day that precasting activities are 
performed. 

The QC manager must maintain a daily production log of PC activities for each day's precasting. PC 
activities include setting forms, placing reinforcement, setting prestressing steel, casting, curing, post 
tensioning, and form release. This daily log must be available at the precasting plant. The daily log must 
include: 

1. Plant location 
2. Specific description of casting or related activities 
3. Any problems or deficiencies discovered 
4. Any testing or repair work performed 
5. Names of QC inspectors and the specific QC inspections they performed that day 
6. Reports for that day's precasting activities from each QC inspector including before, during, and after 

precast inspections 
 
Immediately notify the Engineer when any precasting problems or deficiencies are discovered, and 
submit the proposed repair or process changes necessary to correct them. 
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90-4.01C(5)  Precast Concrete Report 
Before shipping PC concrete members, submit a PC concrete report. The report must include: 

1. Reports of all material tests and any survey checks 
2. Documentation that: 

2.1. You have evaluated all tests 
2.2. You corrected all rejected deficiencies 
2.3. Repairs have been reexamined with the required tests and found acceptable 

3. Daily production logs 
4. Certificates of compliance 
5. Documentation of inspections 
 
Each person who performs a material test or survey check must sign the corresponding report and submit 
the report directly to the QC manager. 

 

Replace the paragraphs in section 90-4.01D with: 
07-19-13 

90-4.01D(1)  General 
Quality control and assurance for PC concrete includes: 

1. Your QC program 
2. Department's acceptance of PC concrete members 
 
PC concrete members are categorized into the following 4 tiers: 

1. Tier 1 consists of: 
1.1. Components of bridge structures, including girders, deck panels, bent caps, abutments, slabs, 

closure wall panels, and piling 
1.2. Prestressed pavement 

2. Tier 2 consists of: 
2.1. Components of earth retaining systems 
2.2. Wingwalls 
2.3. Types A, B, and C pipe culvert headwalls, endwalls, and wingwalls 
2.4. Pavement 
2.5. Box culverts 
2.6. Sound wall panels and supports 

3. Tier 3 consists of: 
3.1. Pipes 
3.2. Pipe drainage facilities 
3.3. Straight and "L" pipe culvert headwalls except those listed under tier 2 
3.4. Drainage Inlets 
3.5.  Flared end sections 

4. Tier 4 consists of any member not described as tier 1, tier 2, or tier 3 
 
90-4.01D(2)  Quality Control 
90-4.01D(2)(a)  General 
For tier 1 and tier 2 PC concrete members: 

1. Fabricate PC concrete members at a plant on the Authorized Facility Audit List 
2. Assign a PC concrete QC manager to the plant 
3. Assign a QC inspector who is either registered as a civil engineer in the State or: 

3.1. For tier 1, has a Plant Quality Personnel Level II certification from the Precast/Prestressed 
Concrete Institute 

3.2. For tier 2, has a Plant Quality Personnel Level I certification from the Precast/Prestressed 
Concrete Institute 

4. Prepare a PC concrete QC plan 
5. Perform PC concrete materials testing 
6. Maintain a daily production log 
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7. Prepare a PC concrete report 
8. Prepare a certificate of compliance 
 
For tier 3 PC concrete members: 

1. Assign a QC inspector who has one of the following qualifications: 
1.1. Registration as a civil engineer in the State. 
1.2. Plant Quality Personnel, Level I certification from the Precast/Prestressed Concrete Institute. 
1.3. Competency to perform inspection of PC operations. An inspector is competent if the individual 

has completed training or has experience in PC operations and inspection. 
2. Prepare a certificate of compliance 
 
For tier 4 PC concrete members, prepare a certificate of compliance. 

For each ASTM test method specified in this section, the material's test result must comply with the 
requirement specified for the comparable test in section 90 unless otherwise specified. 

If curing compound is used, provide certificate of compliance as specified in section 90-1.01C(5). 

If PC concrete is manufactured at an established PC concrete plant, a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures under section 90-1.01D(5)(b) are not 
required. 

90-4.01D(2)(b)  Quality Control Meeting 
After submitting the PC concrete QC plan, hold a meeting to discuss the requirements for PC concrete 
QC. The meeting attendees must include the Engineer, the PC concrete QC manager, and a 
representative from each plant performing PC concrete activities for the Contract. 

90-4.01D(2)(c)  Sampling, Testing, and Inspecting 
The QC laboratory testing personnel or the QC inspector must witness sampling. The QC laboratory 
testing personnel must perform testing. 

QC laboratory testing personnel must have the following certifications, as applicable: 

1. ACI Strength Testing Technician 
2. ACI Concrete Laboratory Testing Technician Level 1 
3. ACI Aggregate Testing Technician Level 2 
 
The QC Inspector must perform inspections before, during, and after casting is complete. 

QC field testing and inspection personnel must have an ACI Concrete Field Testing Technician, Grade I 
certification. 

For each mix design used for tier 1 and tier 2 PC concrete members, perform sampling and testing at the 
minimum frequencies shown in the following tables: 
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Aggregate QC Tests 
Property Test method Minimum testing 

frequency 
Aggregate 
gradation 

ASTM C136 Once per 400 cu 
yd of concrete cast 
or once a week, 
whichever is more 
frequent 

Sand equivalent ASTM D2419 
Percent fines 
under 75 micronsa 

ASTM C117 

Moisture content of 
fine aggregate 

ASTM C566, or 
electronically 
actuated moisture 
meterb 

1–2 times per each 
day of pour, 
depending on 
conditions 

aPercent fines under 75 microns test replaces the cleanness 
test in section 90-1.02C with the requirements of 1.5 percent 
maximum for "Operating Range" and 2.0 percent maximum for 
"Contract Compliance." The 5th paragraph of section 90-
1.02C(2) does not apply. 
bElectronically actuated moisture meter must be calibrated 
once per week per ASTM C566. 

 

Concrete QC Tests 
Property Test method Minimum testing 

frequency 
Compressive 
strengthb 

ASTM 
C172/C172M, 
ASTM C31/C31M, 
and ASTM 
C39/C39M 

Once per 100 cu 
yd of concrete 
cast, or every day 
of casting, 
whichever is more 
frequent Slump ASTM 

C143/C143M 
Temperature ASTM 

C1064/C1064M 
Density ASTM C138 Once per 600 cu 

yd of concrete cast 
or each week of 
batching, 
whichever is more 
frequent 

Air content ASTM 
C231/C231M or 
ASTM 
C173/C173Ma 

If concrete is air 
entrained, once for 
each set of 
cylinders, and 
when conditions 
warrant 

aASTM C173/C173M must be used for lightweight concrete. 
bCylinders must be 6 by 12 inches. 

 

If concrete is batched at more than 1 plant, perform the tests at each plant. 

Cure test cylinders for determining time of prestressing loading in the same manner as the concrete in the 
member. 

Cure test cylinders for determining compliance with 28-day strength requirements in the same manner as 
the member until completion of the steam curing process followed by a water bath or moist room at 60 to 
80 degrees F until tested. 
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For PC concrete that is steam cured, concrete designated by compressive strength is acceptable if its 
compressive strength reaches the described 28-day compressive strength in no more than the maximum 
number of days specified or allowed after the concrete is cast. 

90-4.01D(3)  Quality Assurance 
For PC concrete that is steam cured, the Engineer evaluates the compressive strength based on 
individual tests representing specific portions of production. 

 

Add between the 1st and 2nd paragraphs of section 90-4.02: 
07-19-13 

PC portland cement based repair material must be on the Authorized Material List.  

If municipally supplied potable water is used for PC concrete, the testing specified in section 90-1.02D is 
waived unless requested. 

 

Add to section 90-4.03: 
07-19-13 

For dimensional tolerances of PC concrete members, comply with the Precast/Prestressed Concrete 
Institute Concrete Institute's Tolerance Manual for Precast and Prestressed Concrete Construction, MNL 
135-00. 

For tier 1 and tier 2 PC concrete members, apply curing compound using power-operated spraying 
equipment. You may request application by hand spraying for small quantities of PC concrete members. 
For tier 3 and tier 4 PC concrete members, the application of curing compound may be hand sprayed. 

 

Replace the item 2 in the list in the 2nd paragraph of section 90-4.03 with: 
07-19-13 

2. To prevent moisture loss on the exposed surfaces during the presteaming period, cover the concrete 
as soon as possible after casting or keep the exposed surfaces wet by fog spray, curing compound, 
or wet blankets. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

91  PAINT 
10-19-12 

Add to section 91-2: 
10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 
Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 
10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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92  ASPHALTS 
07-19-13 

Replace "Reserved" in section 92-1.01B with: 
07-19-13 

modified asphalt binder: Asphalt binder modified with polymers, crumb rubber, or both. 

 

Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 
92-1.02B with: 

01-20-12 
Dynamic shear, 

Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 
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Replace 2nd paragraph of section 92-1.02B with: 
07-19-13 

PG modified asphalt binder must comply with the requirements shown in the following table: 
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PG Modified Asphalt Binder 

Property AASHTO Test Method 
Grade 

PG 
58–34 M 

PG 
64–28 M 

PG 
76–22 M 

Original Binder 
Flash point, min °C T 48 230 230 230 
Solubility, min %  T 44a 97.5 97.5 97.5b

Viscosity at 135 °Cc, 
max, Pa·s T 316 3.0 3.0 3.0 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 

T 315 58 
1.00 

64 
1.00 

76 
1.00 

RTFO testd, 
Mass loss, max, % T 240 1.00 1.00 1.00 

RTFO Test Aged Binder 
Dynamic shear, 

Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 

T 315 58 
2.20 

64 
2.20 

76 
2.20 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
max (delta), degree 

T 315 

80e 80e 80e 
Elastic recoveryf, 

Test temperature °C 
min recovery, % 

T 301 25 
75 

25 
75 

25 
65 

PAVg, 
temperature, °C R 28 100 100 110 

RTFO Test and PAV Aged Binder 
Dynamic shear, 

Test temperature at 10 
rad/s, °C 
max G*sin(delta), kPa 

T 315 16 
5000 

22 
5000 

31 
5000 

Creep stiffness, 
Test temperature, °C 
max S-value, MPa 
min M-value 

T 313 -24 
300 

0.300 

-18 
300 

0.300 

-12 
300 

0.300 
aThe Department allows ASTM D 5546 or ASTM D 7753 instead of AASHTO T 44. Particles 
recovered from ASTM D 5546 or ASTM D 7753 or AASHTO T 44 must be less than 250 μm. 
bReport only for spray application. 
cThe Engineer waives this specification if the supplier provides written certification the asphalt 
can be adequately pumped and mixed at temperatures meeting applicable safety standards. 
d"RTFO Test" means the asphaltic residue obtained using the Rolling Thin Film Oven Test, 
AASHTO Test Method T 240 or ASTM D 2872. The residue from mass change determination 
may be used for other tests. 
eTest temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log 
G*/sin(delta) plotted against temperature may be used to determine the test temperature when 
G*/sin(delta) is 2.2 kPa. A graph of (delta) versus temperature may be used to determine delta 
at the temperature when G*/sin(delta) is 2.2 kPa. The graph must have at least two points that 
envelope G*/sin(delta) of 2.2 kPa and the test temperature must not be more than 6 degree C 
apart. The Engineer also accepts direct measurement of (delta) at the temperature when 
G*/sin(delta) is 2.2 kPa. 
fTests without a force ductility clamp may be performed. 
g"PAV" means "Pressure Aging Vessel." 

 

Do not modify PG modified asphalt binder using polyphosphoric acid. 
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Crumb rubber must be from automobile and truck tires and must be free from contaminants including 
fabric, metal, minerals, and other nonrubber substances. 

PG modified asphalt binder modified with crumb rubber must be homogeneous and must not contain 
visible particles of crumb rubber. 

The supplier of PG modified asphalt binder modified with crumb rubber must: 

1. Report the amount of crumb rubber by weight of asphalt binder 
2. Certify a minimum of 10 percent of crumb rubber by weight of asphalt binder 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

93  LIQUID ASPHALTS 
07-19-13 

Replace "Celsius" the 1st row in the table in the 8th paragraph of section 93-1.04 with: 
07-19-13 

Fahrenheit 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

94  ASPHALTIC EMULSIONS 
03-21-14 

Replace the 1st paragraph of section 94-1.04 with: 
03-21-14 

Asphaltic emulsion is measured by weight under the specifications requiring its use. If water is added to 
the asphaltic emulsion, the quantity of asphaltic emulsion is determined before the addition of water.




