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REQUEST FOR PROPOSALS 

Date: January 24, 2024 

To: Interested Consultants 

Re:   Request for Proposals for Hazard Mitigation Plan Update  
 

The County of Mono, Community Development Department (CDD), is soliciting Requests for Proposals 
(RFPs) to update the “Mono County and Town of Mammoth Lakes Multi-Jurisdictional Hazard Mitigation 
Plan” (MJHMP), which was last adopted in 2019. Both jurisdictions addressed by the plan see the MJHMP 
as a critical tool to support local mitigation projects and activities.  

The work is funded by  the Hazard Mitigation Grant Program of the Federal Emergency Management 
Agency (FEMA)/California Office of Emergency Services (CalOES). The final product will be a Multi-
Jurisdictional Hazard Mitigation Plan approved by CalOES and FEMA. All services and work must comply 
with the requirements of that Program and with applicable Federal regulations.  

Extensive initial public outreach and review of working documents will be conducted using the network of 
Mono County Regional Planning Advisory Committees (RPACs) and the Collaborative Planning Team 
(CPT). The RPACs provide for a community-based planning approach and the CPT ensures broad agency 
input and collaboration. 

The main purpose of this solicitation is to identify and contract with a qualified consultant to perform the 
scope of work under a FEMA/CalOES grant with a scope of work completion date of March 16, 2026.  

All bid materials are posted at https://www.monocounty.ca.gov/community-development/page/multi-
jurisdictional-hazard-mitigation-plan-request-proposals.  

Anticipated Scope of Work 
The grant scope of work that may be performed by a consultant, in conjunction with County or Town staff, 
includes the following: 

1. Facilitate Special District Participation/Adoption of MJHMP 
 Letters of Intent to Participate in MJHMP: Coordinate/communicate with special districts to 

secure seven letters of intent or confirm in writing that the District does not wish to 
participate in the MJHMP. County records show seven Special Districts need to submit 
letters of intent (below): 

o Antelope Valley Fire Protection District 
o Bridgeport Fire Protection District 
o Chalfant Valley CSD/FPD 
o Paradise Fire Protection District 
o Wheeler Crest Fire Protection District 
o Lee Vining PUD 
o June Lake PUD  

 Adoption/Annexation of Special Districts into the HMP: Facilitate plan adoption/annexation 
of MJHMP by local special districts.   

2. Hazard Identification: 
 Community Profiles: Update community profiles in the MJHMP. This task will include 

descriptions of the Town of Mammoth Lakes, Mono County, and the different communities in 
the County. These profiles provide an overview of the geographic setting, a description of the 
land uses and planning characteristics, demographic information, and development trends and 
activities. The profiles will rely on existing information and mapping in the General Plan, as well 
as new information compiled as part of data gathering for the project. A key component that 
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will be included in these profiles is the current roadway network that is used for both emergency 
response activities and potential evacuation purposes. 

 Hazard Profiles Development: Review and update the section that describes the type, location, 
and extent of hazards. Include previous occurrences (e.g., severe repetitive loss and repetitive 
loss), the probability of future events, update the County’s Resource Efficiency Plan (REP; AKA 
Climate Action Plan) to assess potential impacts of climate change for each hazard type. 
Climate change will be addressed in the MJHMP in compliance with the requirements of SB 
379 and SB 1000. Disaster declarations that have occurred in the region since the last plan 
was developed will be named/listed and specifically considered during the Hazard Identification 
phase. The Hazard Identification process will include GIS mapping, Emergency Route Access 
evaluation and planning, wildfire assessment (via the Community Wildfire Protection Plan 
[CWPP]), avalanche hazard areas, and threats of potential loss of agriculture land. An 
understanding the of the National Flood Insurance Program (NFIP) program, how to access 
data, sensitivity of certain information, and how to use that information to fully understand the 
area’s flood risk is critical, along with an understanding of the Community Rating System and 
how to gain points from a hazard mitigation plan or other outreach efforts that align with a plan 
update. 

3. Risk Assessment: 
 Wildfire Hazards Assessment: Review and update the current wildfire setting and mapping 

throughout the County and Town. As part of this discussion and analysis, it is anticipated that 
a review of the current CWPP will be conducted and referenced within the MJHMP.   

 Emergency Access Routes: Review and update the section that describes emergency access 
issues and criteria for identifying future alternative access routes. At this scale of analysis, it is 
difficult to identify specific alignments, however the development of criteria that can help with 
alignment selection is a fairly straightforward process and can help to minimize future 
challenges. Key aspects that will be considered include property ownership and agency 
coordination for areas where state and federal agencies have jurisdiction over future activities. 

 Vulnerability Assessment: Review and update the section that describes the vulnerability to 
identified hazards (including  to provide an in-depth, technical risk assessment. Include an 
overall summary of each hazard and its effect on the community, including a general 
description of types of structures and land uses affected by each hazard. Evaluate specific 
hazard rating systems and utilize tools such as Hazus Advanced (Level 2 or Level 3, as 
needed). Local data should be incorporated into the program through comprehensive data 
management techniques. 

 Critical Facilities Loss Estimate: Utilizing the County and Town GIS, update the section that 
describes the types and numbers of existing and future structures and facilities and an estimate 
of potential dollar losses. This may entail research of Assessor records, building data, 
consultation with fire districts/other special districts, and Sheriff's office. 

 Land Use Development Trends: Review/update the section that describes the general 
description of land uses, potential buildout and development trends. Based on updated general 
plan and associated support studies, adjust section to reflect latest directives. Review and 
update analysis on community efforts to reduce its risk to natural hazards, evaluated 
capabilities, or developed risk reduction projects through other plans and processes. Update 
the narrative to document the connection between the planning grant and these other planning 
efforts (ineligible plan elements will not be funded by the project). 

4. Mitigation Strategy: 
 Mitigation Goals and Objectives: Review and update the section that describes the mitigation 

goals and objectives to reduce or avoid long-term vulnerabilities to the identified hazards.  
Review latest mitigation policy and strategies including loss reduction strategies [as identified 
in FEMA 44 CFE 201.6 (C)(3)], including those of federal and state agencies, Town and 
County, local special districts and fire safe councils.  This will include Emergency Route Access 
evaluation and planning, Comprehensive Ranking System (CRS) evaluation, wildfire 
assessment, and threats of potential loss of agriculture land. 

 Mitigation Strategies and Actions Development: Review and update the section that identifies 
and analyzes a comprehensive range of specific mitigation actions. This section will include an 
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analysis of progress made on previously identified actions and identify remaining tasks and 
implementation measures. 

 Mitigation Action Matrix Development: Review and update the section that describes the 
prioritization, implementation, and administration process including the responsible agency for 
mitigation activities. Include significant outreach to the agencies/entities responsible for 
implementation to assure resource commitment and timeline accuracy. 

5. Plan Preparation 
 Capabilities Assessment: Review and update the section that describes the incorporation of 

existing plans, studies, and reports (including  the latest California State Hazard Mitigation 
Plan). Conduct research of agency plans and resource studies and update section. Participate 
in ongoing fire and hazard planning processes by other agencies, such as the CPUC, CalFire, 
Caltrans, USFS, BLM, etc. 

 MJHMP Team Meetings: HMP Team meetings shall occur via telephone or Zoom to ensure 
regular and consistent communication on upcoming tasks, identifying potential risks and 
challenges to success. Participation in the  meetings is anticipated to include the Project 
Managers from Mono County and the consultant team. Other staff or agencies will be invited 
to participate as needed. The status meetings shall occur to ensure the project remains on time 
and within budget, and that expectations are being met. The consultant shall develop the 
agenda and prepare a summary of monthly meeting notes with a list of decisions, actions, and 
responsible party. 

 Plan Maintenance: Review and update the section that describes the methods and schedule 
of monitoring, evaluating, and updating the plan. Review and update the section that describes 
the process of incorporating the mitigation plan elements into other planning mechanisms. 
Review and update the section that describes how the public will continue to participate in the 
planning process. 

6. Plan Drafting: 
 Draft MJHMP: Compile information in previous tasks, write draft MJHMP, and publish for public 

review. 

 Review Draft MJHMP & Receive Input: Conduct outreach to agencies, communities, Town of 
Mammoth Lakes, County, and other applicable stakeholders. Consider and incorporate input. 

 Draft Final MJHMP: Draft final MJHMP and publish. 

7. Public Engagement/Meetings/Public Hearings:  
 Develop a Public Engagement Plan and Create Web Content/Outreach Materials:  

o The project team will identify mechanisms for collecting public comment and will then 
develop web content and outreach materials (postcards/flyers) accordingly.   

o To support the MJHMP update process, web content will be developed that can be 
used on a dedicated County webpage for this update (similar to the process conducted 
in 2017-2019).  

 This content will include a description of the update process, ways to provide 
feedback (schedule of the 4-6 public workshop meetings, two stakeholder 
meetings, and five RPAC meetings (plus the potential for three special 
community meetings, if deemed necessary), and an online and hardcopy 
survey that allows respondents to participate in the process and offer input 
during plan development. This is an important strategy for inclusion of 
residents that are isolated geographically but interested in County issues and 
able to participate virtually. 

o Outreach materials for distribution to the County and Town of Mammoth Lakes, CPT, 
RPACs and other relevant groups. The materials are intended for wide distribution to 
allow input from the greatest number of participants.  

 Community Meetings: Attendance at the quarterly CPT meetings, monthly RPAC meetings, 
and other community meetings as scheduled to discuss the hazard mitigation planning 
process, share preliminary information with the attendees, and request feedback/input during 
the planning preparation process, prior to submittal of the final plan to CalOES.  
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o Attendance at the following meetings: 
 Quarterly CPT meetings (virtual), as needed. 

 Up to eight RPAC/community meetings (in-person; five regularly scheduled 
meetings and a potential of up to three additional special community meetings, 
if deemed necessary).  

 Multiple focus group or stakeholder meetings with specific agencies and/or 
focused on specific topics/hazards, such as transportation, floodplain, 
avalanche, etc. (usually can be scheduled virtually but some may need to be 
in-person). 

 Up to two in-person general public meetings, one in north county and one in 
south county. 

 Up to four virtual or in-person meetings with advisory bodies such as the CPT 
and decision-making bodies such as the Local Transportation Commission, 
Mammoth Lakes Town Council, and Mono County Board of Supervisors.  

 Other community meetings as scheduled (typically can be scheduled as virtual 
meetings).  

o The CPT, RPAC/community, stakeholder/focus group meetings are intended to be 
held during the plan preparation process. The purpose of these meetings will be to 
discuss the hazard mitigation planning process, share preliminary information with the 
attendees, and request feedback/input during the planning preparation process.  

o The CPT, in-person general public, and decision-making board meetings are intended 
to review the draft Plan and receive final input prior to submittal to CalOES.  

8. Plan Adoption 
 Submit Final Plan for State Review: Submit final plan for review by the State at least nine 

months prior to the end of the performance period. 

 Adoption Presentations: Present to Town and County for approval, including development of 
PowerPoints or other materials needed to present the plan, scheduling public hearings, 
commission reviews, certification of CEQA documents, and other steps needed for approval. 
Adoption of the final MJHMP into the Safety Element of the County’s General Plan for 
compliance with AB 2140. 

 Facilitate Special District Adoption (As Needed): Facilitate adoption of MJHMP by local special 
districts, as needed and if applicable. 

Timeline and Major Milestones 
The anticipated project timeline with major milestones is as follows: 

Draft MJHMP         January 2025 

Review Draft MJHMP & Public Engagement/Input   January – March 2025  

Final MJHMP       March 2025 

Final MJHMP Submitted to CalOES    April 2025 

Adoption Presentations TOML & Mono County   Jan/February 2026 

Scope of Work Completion (CalOES Due Date)   March 16, 2026 

Closeout and Reimbursement Claims (CalOES Due Date)  May 15, 2026 

FEMA/CalOES HMP Grant Expiration     June 14, 2026 

Budget 
The County’s cost estimate for the total project is $199,980 of which $179,982 are federal funds funded by 
the Hazard Mitigation Grant Program available for a consultant. The County recommends consultants build 
in a contingency line item for the total amount available for consultant work ($179,982) to ensure the project 
stays on budget. The cost estimate is based on estimated hours of staff time on the anticipated scope of 
work described above. The remaining $19,998 is a County match and will fund staff time. It is possible that 
some of the federal funding will need to be available to compensate for County and Town staff time as well. 
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RFP Requirements 

To be considered, a consultant responding to this RFP must provide the following items and/or information 
in its submittal: 

 A cover letter which shall provide the following: name, title, address and telephone number of 
individuals with the authority to negotiate and contractually bind the company.  

 A statement of the consultant’s qualifications, including brief biographical profiles of the company 
and key personnel who will be assigned to work on the project. Any relevant certifications or 
education should be identified. If applicable, a statement of qualification as a small and minority 
firm, women’s business enterprise, and/or labor area surplus firm (see 2 CFR §200.321), or a 
disadvantaged business enterprise (DBE).  

 Discussion of proposed approach to the above listed project scope, including any assumptions, 
methodologies, special resources, etc., and a timeline for the completion of the project. If 
relevant, include any recommendations for additional items which should be added to the project 
scope to help assure success. 

 A brief list of projects similar in scope performed by the consultant on relevant projects with dates 
of work and references with contact information for each. Projects should demonstrate experience 
working with special districts and/or conducting a comprehensive needs assessment.  

 Current project backlog and the consultant’s capacity to commit to the completion of this project. 

 A brief statement of qualifications and project summaries for sub-consultants expected to be used 
on projects, particularly experience working in rural jurisdictions and communities. 

 A not-to-exceed cost proposal which is itemized by phase, task, and completion date. Each item 
must include designated personnel, and estimated hours based upon the Consultant’s proposed 
work plan. Submittal of costs shall include hourly wages showing two separate line items for 
overhead and profit. Include additional charges for any subconsultant services, equipment, and 
reimbursable expenses, also showing overhead and profit.  

 Upon award and through completion of the project, the successful proposing Consultant will be 
required to follow applicable federal-aid requirements and shall complete and submit with the 
agreement the following forms at the time of award: 

- Local Agency Proposer DBE Information (Consultant Contracts) (LAPM 10-02) 
- Any other relevant forms required during the project. 

 A disclosure of any financial, business or other relationship that the prospective consultant has with 
the County or any County employee that may have an impact upon the outcome of the selection 
process of this project. Alternatively, the consultant shall provide a signed statement that no 
disclosure is being made because no such relationship exists. 

 A general statement on the ability to meet the following minimum insurance requirements: 
 General Liability: $2 million combined single limit per occurrence. An additional insured 

endorsement applying to the County of Mono will be required upon contract award. 

 Automobile Insurance: $1 million combined single limit per occurrence. 

 Professional Errors and Omissions Liability Insurance: $1 million each occurrence/$1 million 
policy aggregate. 

 Workers Compensation: in the legally required amount for employees engaged in the work. 

 Any additional information demonstrating the consultant’s capabilities as related to the selection 
criteria listed below. 

Scoring Criteria 
Each submittal will be reviewed to determine if it meets the requirements contained under “Submittal 
Requirements.” An evaluation committee will evaluate the submitted RFPs based on the following criteria 
and values: 
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Item Selection Criteria Value 

1 
Familiarity with hazards and characteristics present in Mono County and 
the Town of Mammoth Lakes. 

40 pts 

2 
Key personnel’s professional qualifications and experience, and recent 
experience in projects comparable to proposed tasks 

30 pts 

3 
Ability to effectively communicate with staff from multiple jurisdictions, 
and work with this staff as a team 

10 pts 

3 
Demonstrated capability to meet schedules and complete projects 
without major cost escalations or overruns 

10 pts 

4 
Verification of cost/pricing data, and evaluation of individual cost 
elements  

10 pts 

Per the Pricing Guide for Recipients and Subrecipients under the Uniform Rules (2 C.F.R. Part 200) and in 
order to comply with cost analysis requirements under 2 C.F.R. §200.323, the technical evaluation shall 
also consider the following: 

1. An evaluation of estimated necessary labor-hours with an indication as to where adjustments are 
desirable; 

2. Reasonableness of proposed material type, quantity, and necessity (if applicable); 
3. The need for acquiring equipment and which equipment should be considered as general purpose 

or unique to the performance of a particular contract (if applicable); 
4. The possibility and availability of recipient or subrecipient property (if applicable); 
5. Number, location, and need for any recipient or subrecipient funded trips by contractor personnel;  
6. A summary statement as to whether or not labor, material, travel, and other cost elements are 

reasonable along with the evaluator’s rationale. 

The evaluation committee may choose to conduct oral interviews with the “short listed” top firms selected 
from the initial evaluation, or may select a top-ranked consultant based on RFP submittals. Cost negotiation 
with the top-qualifying firm(s) will follow the evaluation, and then the selected firm will be expected to enter 
into a contract with the County to govern the provision of those services, including a fee schedule. The 
contract will need to be approved by the Mono County Board of Supervisors prior to initiation of any 
services.  

Questions about this RFP are due by 5 pm on Tuesday, February 20, 2024, and must be sent in writing 
to kkarl@mono.ca.gov. Responses to all questions will be posted online only on the RFP webpage by 5 pm 
on February 23, 2024. 

RFP Submittal 
 Deadline: To be considered, two hard copies (one unbound) and one digital copy of the 

consultant’s RFP must be submitted to CDD by 5 pm on Monday, March 4, 2024. Consultants 
are advised that, due to its remote location, overnight delivery to Mammoth Lakes by USPS, 
UPS, FedEx, and other carriers should be scheduled as a two-day delivery. 

 Send to: 
Mono County Community Development Department 
c/o Kelly Karl 
1290 Tavern Rd., Ste 138 
P.O. Box 347 
Mammoth Lakes, CA  93546 

 Modification or Withdrawal of Submittals: Any RFP received prior to the date and time specified 
above for receipt may be withdrawn or modified by written request of the consultant prior to the 
submittal deadline.  

 Property Rights: RFPs received become the property of the County and all rights to the contents 
therein become those of the County.  

 Confidentiality: Before award of the contract, all submittals will be designated confidential to the 
extent permitted by the California Public Records Act. After award of the contract (or if not awarded, 
after rejection of all submittals), all responses will be regarded as public records and will be subject 
to review by the public. Any language purporting to render all or portions of the submittals 
confidential will be regarded as non-effective and will be disregarded.  
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 Amendments to Request for Qualifications: The County reserves the right to amend this RFP 
by addendum before the final submittal date. 

Federal Funding Requirements for Contract Award  
This contract award is subject to Federal Funding Requirements (2 C.F.R. § 200.326 and 2 C.F.R. Part 
200, Appendix II). Please see Attachment 3 for more information on applicable FEMA contract 
provisions/requirements. 

Review and Selection Schedule 
Submittals will be evaluated using the criteria described above. It is CDD’s intention to evaluate submittals 
to award the contract, select consultants for interviews if necessary, and notify those consultants within two 
weeks of the deadline for submittals. A consultant could be notified of selection for contract award within 
two weeks of the interview date.  

Before a formal award is made, the County will confirm that the consultant is not listed on the 
governmentwide exclusions in the System for Award Management (SAM). SAM Exclusions is the list 
maintained by the General Services Administration that contains the names of parties that are debarred, 
suspended, or otherwise excluded, or declared ineligible under statutory or regulatory authority other than 
Executive Order 12549.48. 

This RFP does not commit the County to award the contract, to pay any costs incurred in preparation for 
this request, or to procure or contract for services. The County reserves the right to accept or reject any or 
all submittals received as a result of this request, to negotiate with any qualified firm or to modify or cancel 
in part or in its entirety the RFP if it is in the best interests of the County to do so. 

Please contact Kelly Karl, at (760) 924-1809 or by email at kkarl@mono.ca.gov should you have any 
questions or comments regarding this request. 

Links: 

1. 2019 Town of Mammoth Lakes & Mono County Multi-Jurisdictional Hazard Mitigation Plan: 
https://monocounty.ca.gov/sites/default/files/fileattachments/planning_division/page/9617/mono_c
ounty_mjhmp_final_052919_w-appdx.pdf 

Attachments 
1. Draft 2024 Schedule/Budget for Grant 
2. FEMA Contract Provisions Guide 


